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The Contract Cost Data book is published annually by the Department of
Transportation, Division of Engineering Services — Program/Project Management and Office
Engineer, Office of Construction Contract Awards. This book includes standard contract
items for major highway contracts for which bids were opened in 2017. Some of the units of
measure for these items were in U.S. Customary Units (English) and were converted to
International System of Units (SI) for this publication. The conversion factors used for this
purpose are listed in Appendix A. For those who wish to convert back to English units, the
appropriate conversion factors are listed in Appendix B.

Advertised item quantities have been used as source information. Item quantities may
vary from the final quantities incorporated into the completed contract. Prices shown in this
tabulation are the mechanically weighted average of the awarded bidders’ prices and are
affected by location, time, quantity in the job and size of the item (relative to the size of the
job). In this book, a six-digit item code has been assigned to each standard contract item and
the items are listed numerically.

For assistance, contact Department of Transportation, Division of Engineering Services —
Program/Project Management and Office Engineer, Office of Construction Contract Awards by e-
mail at this address: DES-OE_Contract_Service @dot.ca.gov. The Web site address to download
this book is http://www.dot.ca.gov/hg/esc/oe/awards.
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CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI
CODE

070030 LEAD COWPLI ANCE PLAN

ON

STATE OF CALI FORNI A -

UNI T TOTAL
| TEM CCDE 070030 TOTAL

080050 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD)

090100 TI ME- RELATED OVERHEAD ( V\DAY)

UNI T TOTAL
| TEM CODE 080050 TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO
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PER UNI T
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2, 626.
7, 791.
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2, 085.
5, 801.
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5640
8758
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8710
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ANOUNT
(TO $1/100)

61, 992.
58, 460.
84, 945.
182, 434.
59, 9109.
138, 948.
92, 812.
81, 966.
25, 650.
70, 065.
140, 401.
34, 789.

1, 032, 383.
1,032, 383.

16, 000.
27, 300.
37, 000.
81, 165.
15, 000.
81, 330.
107, 165.
28, 050.

6, 889.
114, 200.
108, 422.
42, 600.

665, 121.
665, 121.
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8,102, 950.
10, 854, 082.
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CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

TI ME- RELATED OVERHEAD ( V\DAY)

UNI T TOTAL
| TEM CCDE 090100 TOTAL
090105 TI ME- RELATED OVERHEAD (LS)

UNI T TOTAL
| TEM CCDE 090105 TOTAL
100100 DEVELOP WATER SUPPLY

UNI T TOTAL
| TEM CODE 100100 TOTAL
120090 CONSTRUCTI ON AREA S| GNS
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CODE
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PER UNI T
(TO $1/ 10, 000)

677.5972
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(TO $1/100)

487, 870.
57,962, 457.
57,962, 457.

200, 000.
1, 149, 000.
3, 178, 000.
5,013, 276

768, 624.
1, 005, 071.

11, 313, 971.
11, 313, 971.

36, 500.
167, 500.
70, 808.
36, 000.
67, 500.
105, 754.
7,403, 655
35, 000.
83, 650.

8, 006, 367.
8, 006, 367

227, 185.
423, 614.
129, 882.
1,188, 524.
246, 042.
748, 092.
1,012, 298.
581, 949.
239, 150.
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CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

CONSTRUCTI ON AREA SI G\S

UNI T TOTAL
| TEM CCDE 120090 TOTAL
120100 TRAFFI C CONTROL SYSTEM

UNI T TOTAL
| TEM CODE 120100 TOTAL
120110 FLASH NG ARROW SI GN

UNI T TOTAL
| TEM CODE 120110 TOTAL
120116 TYPE || BARRI CADE
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CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

2, 325.
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3, 500.
1, 837.

1, 615.

15.
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38.
34.
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ANOUNT
(TO $1/100)

211, 515.
954, 755.
369, 858.

6, 332, 865
6, 332, 865

2,481, 884.
4,535, 551.
4,697,032
12, 637, 814.
3, 302, 485
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8, 956, 216
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1, 409, 762.
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7,443, 060.
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CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

TYPE || BARRI CADE

UNI T TOTAL
| TEM CCDE 120116 TOTAL
120119 TRAFFI C CONE

UNI T TOTAL
| TEM CODE 120119 TOTAL
120120 TYPE |11 BARRI CADE

UNI T TOTAL
| TEM CODE 120120 TOTAL
120149 TEMPCORARY PAVEMENT MARKI NG ( PAI NT)
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350.
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8, 226.

97.
11, 088.
2, 150.
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DEPARTMENT OF TRANSPORTATI ON
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46, 409.
70, 671.
70, 671.
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1, 000.
1, 140.
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3, 725.
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1, 947.
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2, 700.
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DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

120151 TEMPORARY TRAFFI C STRI PE ( TAPE)

STATE OF CALI FORNI A -
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CuC040
DATE 03/02/18
TIME 09:55 AM

STATE OF CALI FORNI A -
CONTRACT | TEM COST DATA

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY
CODE CODE OF (TO 1/ 10
PROJ. UNI T)
120165 CHANNELI ZER ( SURFACE MOUNTED)
EA 01 6 2,957.0
EA 02 5 354.0
EA 03 2 60. 0
EA 04 27 1, 625.0
EA 05 5 593.0
EA 06 17 9,779.0
EA 07 8 2,089. 0
EA 08 7 1,831.0
EA 09 3 395.0
EA 10 5 402.0
EA 11 1 120. 0
EA 12 2 110. 0
UNIT TOTAL EA 88 20, 315. O*
| TEM CODE 120165 TOTAL 88
120166 CHANNELI ZER ( SURFACE MOUNTED)
(LEFT IN PLACE)
EA 07 1 35.0
EA 08 1 5.0
UNIT TOTAL EA 2 40. O*
| TEM CODE 120166 TOTAL 2
120182 PORTABLE DELI NEATOR
EA 02 1 170.0
EA 04 1 320.0
EA 08 1 210.0
EA 09 1 150. 0
EA 12 4 422.0
UNIT TOTAL EA 8 1,272. 0%
| TEM CODE 120182 TOTAL 8
120199 TRAFFI C PLASTI C DRUM
EA 02 2 1,212.0
EA 03 4 95. 0
EA 04 1 560. 0
EA 05 1 15.0
EA 06 3 940. 0
EA 07 2 153.0
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66, 686.
22, 275.
340, 691.
57, 822.
67, 021.
12, 200.
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5, 100.

695, 504.
695, 504.

1, 820.
245.

2, 065.
2, 065.

5, 100.
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4, 298.
3, 450.
10, 698.

23, 867.
23, 867.

35, 070.
7,970.
32, 340.
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42,100.
47, 010.
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CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

TRAFFI C PLASTI C DRUM

UNI'T
| TEM CCDE 120199
120200 FLASHI NG BEACON ( PORTABLE)

UNI'T
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UNIT
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14, 700.

272, 957.
272, 957.
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16, 890.
10, 510.
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39, 880.
39, 880.

1, 210.
22,595.
4,720.
182, 676.
1,779.
80, 040.
19, 405.
83, 497.
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36, 624.
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DATE 03/02/18
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| TEM I TEM DESCRI PTI ON
CODE

124000 TEMPCORARY PEDESTRI AN ACCESS ROUTE

STATE OF CALI FORNI A -

UNI T TOTAL

| TEM CCDE 124000 TOTAL
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128651 PORTABLE CHANGEABLE MESSAGE SI GN ( EA)
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17, 500.
20, 000.
100, 000.

137, 500.
137, 500.

325, 000.
133, 700.
478, 450.

937, 150.
937, 150.

21, 808.
5, 632.
944, 312.
4, 000.
608, 704.
92, 050.

1,676, 506.
1,676, 506.

209, 488.
335, 110.
270, 107.
754, 403.
222, 032.
575, 308.
100, 193.

3, 000.
115, 864.
403, 014.
252, 505.

3, 241, 028.

00
00
00

00
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CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM DESCRI PTI ON
| TEM CODE 128652 TOTAL

128660 TEMPCORARY FLASH NG BEACON

UNI T TOTAL
| TEM CCDE 128660 TOTAL
129000 TEMPORARY RAI LI NG ( TYPE K)

UNI T TOTAL
| TEM CODE 129000 TOTAL
129100 TEMPCORARY CRASH CUSHI ON MODULE

UNI T TOTAL
| TEM CCDE 129100 TOTAL
129110 TEMPCORARY CRASH CUSHI ON

STATE OF CALI FORNI A -

CODE

LS
LS

T CTEEERTREEE

DEPARTMVENT OF TRANSPORTATI ON PAGE
CONTRACT | TEM COST DATA
UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)
278 3,241, 028.
02 1 27, 000.
1 27, 000.
1 27, 000.
01 7 7,810.0 46. 0359 359, 540.
02 7 93, 460. 0 21.0789 1, 970, 034.
03 3 39, 060. 0 18. 9631 740, 700.
04 29 248, 710. 0 13.5786 3, 377, 130.
05 5 9. 040.0 39. 4644 356, 758.
06 14 266, 800. 0 14. 1653 3, 779, 290.
07 11 189, 610. 0 12. 3334 2, 338, 528.
08 6 136, 710. 0 10. 1612 1, 389, 139.
09 1 2, 800. 0 52. 2300 146, 244.
10 4 47, 350. 0 11. 8541 561, 290.
11 15 336, 780. 0 16. 6931 5, 621, 885.
12 5 12, 070.0 24.2303 292, 460.
107 1, 390, 200. 0* 15.0575 20, 932, 999.
107 20, 932, 999.
02 4 155. 0 188. 6387 29, 239.
04 12 1,133.0 246. 4267 279, 201
05 2 70.0 176. 0000 12, 320.
06 11 1,722.0 169. 8602 292, 499.
07 10 826.0 194. 9013 160, 988.
08 5 796.0 249. 9354 198, 948.
09 1 120. 0 235. 0000 28, 200.
10 3 337.0 194. 1424 65, 426.
11 10 1, 906. 0 176. 2180 335, 871.
12 5 331.0 168. 7764 55, 865.
63 7, 396. 0* 197. 2092 1, 458, 5509.
63 1, 458, 559.

04*

00
00
00*

00
00
00
00
40
00

30
00

60
00

70*
70*

00

00
30
44
56
00
00
50
00

30*
30*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM DESCRI PTI ON

129110 TEMPCORARY CRASH CUSHI ON

UNI T TOTAL
| TEM CCDE 129110 TOTAL
129150 TEMPCORARY TRAFFI C SCREEN

UNI T TOTAL
| TEM CODE 129150 TOTAL
130100 JOB SI TE MANAGEMENT

UNI T TOTAL
| TEM CODE 130100 TOTAL
130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM

STATE OF CALI FORNI A -

DEPARTMVENT OF TRANSPORTATI ON PAGE
CONTRACT | TEM COST DATA
UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)
EA 04 1 56. 0 300. 0000 16, 800.
EA 07 1 370.0 284. 0000 105, 080.
EA 08 1 1.0 6, 732. 0000 6, 732.
EA 3 427. 0 301. 1991 128, 612.
3 128, 612.
LF o1 1 1, 400. 0 6. 7500 9, 450.
LF 02 1 1,040.0 15. 0000 15, 600.
LF 04 3 17, 860.0 5.7144 102, 060.
LF 12 1 290. 0 10. 0000 2, 900.
LF 6 20, 590. 0* 6.3142 130, 010.
6 130, 010.
LS 01 25 280, 625.
LS 02 30 312, 288.
LS 03 28 708, 019.
LS 04 72 2,684, 234.
LS 05 24 203, 460.
LS 06 49 790, 176.
LS 07 44 747, 310.
LS 08 46 1, 289, 154.
LS 09 13 283, 973.
LS 10 28 602, 211.
LS 11 27 2,984, 675.
LS 12 25 330, 470.
LS 411 11, 216, 598.
411 11, 216, 598.
LS 01 20 40, 140.
LS 02 19 34, 640.
LS 03 24 63, 493.
LS 04 59 130, 998.
LS 05 22 36, 962.
LS 06 38 104, 670.

10

00
00
00

00*
00*

00
00
00
00

00~*
00*

00
62
00
00
65
63

48
18
00
25
70

75
75*

00
00
50
00
50
12



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

PREPARE WATER POLLUTI ON CONTROL PROGRAM

UNI T TOTAL
| TEM CODE 130200 TOTAL

130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON
PLAN

UNI T TOTAL
| TEM CCDE 130300 TOTAL
130310 RAIN EVENT ACTI ON PLAN

UNI T TOTAL
| TEM CCDE 130310 TOTAL
130320 STORM WATER SAMPLI NG AND ANALYSI S DAY

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LS
LS
LS
LS
LS
LS

LS

T TRETREEE

07
08
09
10
11
12

01
02
03
04
05
06

08
09
10
11
12

01
02
03
04
05
07
08
11

OF
PROJ.

35
31
11
25
16
22

322
322

B
N~NUONNWO M

50
50

QUANTI TY
(TO 1/ 10

UNI T)

100.
315.
88.
494.
13.
73.
99.
145.

[eolelololololole)]

1,327. 0%

500.
500.
500.
500.
438.
500.
500.
500.

499.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

0000
0000
0000
0000
4615
0000
0000
0000

3971

PAGE 11

ANOUNT
(TO $1/100)

76, 043.
49, 346.
30, 500.
67, 772.
26, 339.
25, 853.

686, 759.
686, 759.

12, 921.
27, 500.
11, 299.
33, 575.
9, 500.
27,941.
25,971.
73, 034.
4, 300.
5, 500.
46, 100.
6, 250.

283, 892.
283, 892.

50, 000.
157, 500.
44, 000.
247, 000.

5, 700.
36, 500.
49, 500.
72, 500.

662, 700.
662, 700.

89
00
50
00
35
50

36
36*

00
00
00

00
72
82
45
00
00
00
00

99
99*

00
00
00
00
00
00
00
00

00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

130320 STORM WATER SAMPLI NG AND ANALYSI S DAY

UNI T TOTAL
| TEM CODE 130320 TOTAL
130330 STORM WATER ANNUAL REPCRT

UNI T TOTAL
| TEM CCDE 130330 TOTAL
130500 TEMPCRARY EROSI ON CONTROL BLANKET

UNI T TOTAL
| TEM CCDE 130500 TOTAL

130505 MOVE- | N/ MOVE- OUT
( TEMPORARY ERCS| ON CONTROL)

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
EA 01 4 192.0
EA 02 10 553. 0
EA 03 3 140. 0
EA 04 12 270.0
EA 05 2 11.0
EA 07 6 371.0
EA 08 7 84.0
EA 11 7 157.0
EA 51 1, 778. 0
51
EA 01 4 7.0
EA 02 11 25.0
EA 03 4 10. 0
EA 04 14 27.0
EA 05 2 3.0
EA 06 11 26.0
EA 07 10 18.0
EA 08 12 21.0
EA 09 2 4.0
EA 10 3 5.0
EA 11 12 28.0
EA 12 2 6.0
EA 87 180. 0*
87
SQyD 01 2 3,630.0
SOYD 03 3 2.230.0
SQYD 5 5, 860. 0*
5
EA 01 5 13.0
EA 02 8 63.0
EA 03 4 33.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

373.
489.
313.
158.
390.
171.
1, 255.
851.

414.

2, 000.
2, 000.
2, 000.
2, 000.
1, 433.
2, 000.
2, 000.
2,014.
2, 000.
2, 000.
1, 885.
2, 000.

1,974.

1, 253.
1,138.
404.

CE
00)

9583
5570
9143
1148
9091
7520
3206
1146

0922

0000
0000
0000
0000
3333
0000
0000
0943
0000
0000
7143
0000

4221

. 2807
. 8455

. 7346

8462
0952
1818

PAGE 12

ANOUNT
(TO $1/100)

71, 800.
270, 725.
43, 948.
42, 691.

4, 300.
63, 720.
105, 446.
133, 625.

736, 255.
736, 255.

14, 000.
50, 000.
20, 000.
54, 000.
4, 300.
52, 000.
36, 000.
42, 295.

8, 000.
10, 000.
52, 800.
12, 000.

355, 395.
355, 395.

15, 539.
6, 345.

21, 884.
21, 884.

16, 300.
71, 700.
13, 338.

00
00
00
00
00

93
00

93*
93*

00

00
00

00
00
98
00
00
00
00

98*
98*

00
50

50*
50*

00
00
00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

TEM

DESCRI

MOVE- | N MOVE- QUT
( TEMPORARY EROCSI ON CONTRQOL)

130510 TEMPCORARY MJLCH

PTI

130520 TEMPORARY HYDRAULI C MJLCH

130530 TEMPORARY HYDRAULI C MJLCH

( BONDED FI BER MATRI X)

ON

STATE OF CALI FORNI A -

UNI T TOTAL
| TEM CODE 130505 TOTAL

UNI T TOTAL
| TEM CCDE 130510 TOTAL

UNI T TOTAL
| TEM CODE 130520 TOTAL

UNI T TOTAL
| TEM CODE 130530 TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T TEREETEE

SQYD
SQYD
SQYD
SQYD
SQYD

SQYD

SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD

SQYD

05
06
07
08
10
11

01
02

01
02
06
07
11

01
02
03
04
05
06
07
10
11

OF
PROJ.

PRRPWOR

30
30

(o] [e¢] WRPFPEFEN R £ NN

RPNNWNRONA

A OD
[N

QUANTI TY
(TO 1/ 10
UNI T)

Bw
AOENRO
coococoo

198. 0*

540.0
3,840.0

4, 380. 0*

4,900.0
40, 800. 0
146, 000. 0
14, 800.0
40, 090. 0

246, 590. 0*

5, 300.
63, 610.
57, 440.

120, 100.
43, 200.
359, 300.
9, 000.
6, 000.
380.

[elofolololofoloNe]

664, 330. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

600.
536.
352.
900.
850.
200.

714.

CE
00)

0000
4541
8571
0000
0000
0000

1285

. 8981
. 9026

. 8884

. 9745

. 9700
. 1700
. 3000

. 1020

. 4976

RPREN

. 3094
. 1625
. 2415
. 2006

. 5653
. 5135

Iy

. 2056

. 8800

. 5000

. 7955

PAGE

ANOUNT
(TO $1/100)

3, 600.
18, 239.
14, 820.

900.

1, 700.

800.

141, 397.
141, 397.

6, 425.
14, 986.

21, 411.
21, 411.

9, 675.
39, 576.
24,820.

4, 440.
44,180.

122, 691.
122, 691.

12, 240.
73, 947.
71, 309.
144, 195.
24, 420.
184, 517.
10, 850.

5, 280.

1, 710.

13

00
44
00
00
00
00

44*
44*

00
00

00*
00*

00
00
00
00
00

00*
00*

00
00
00
60
00
00
00

00

528, 468. 60*

528, 468. 60*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

130540 TEMPCRARY TACKED STRAW

UNI T TOTAL
| TEM CCDE 130540 TOTAL
130560 TEMPCRARY SO L BI NDER

UNI T TOTAL
| TEM CODE 130560 TOTAL
130570 TEMPORARY COVER

UNI T TOTAL
| TEM CCDE 130570 TOTAL
130610 TEMPCRARY CHECK DAM

UNI T TOTAL

UNI'T

SQYD
SQYD

SQYD

SQYD
SQYD
SQYD

SQYD

SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD

SQYD

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

DI ST NO.

OF
01 2
02 2

4

4
02 2
06 4
08 8

14

14
01 10
02 3
03 4
04 21
07 8
08 12
10 1
11 1
12 3

63

63
01 8
02 11
03 9
04 16
06 1
08 2
09 1
10 1
11 2
12 4

55

PROJ.

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10
UNI T)

1,910.0
22,700.0

24,610. 0*

10, 530.0
467, 000. 0
50,730.0

528, 260. 0*

14, 280.
14, 000.
34, 700.
41, 320.
32, 820.
61, 706.
970.

1, 270.

1, 040.

[eolelolololofoloNe]

202, 106. 0*

1, 452.
4,910.
2,922.
2,420.
4, 560.
1, 750.

150.

90.
2,420.

640.

[elofeolojolofolofele)

21, 314. 0*

(631 GQNOINWADRNDW

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

. 8115
. 7515

. 9890

. 7583
. 2079
. 4757

. 2446

. 0749
. 9643
. 9986
. 6395
. 5308
. 4929
. 8500
. 5000
. 7308

. 1637

. 1563
. 7332
. 7404
. 7087
. 5000
. 5857
. 5200
. 5000
. 4463
. 4688

. 7595

PAGE 14

ANOUNT
(TO $1/100)

7, 280.
17, 060.

24, 340.
24, 340.

7,984.
97, 100.
24,133.

129, 218.
129, 218.

43, 910.
41, 500.
173, 450.
191, 705.
115, 880.
462, 359.
5, 674.
3, 175.
5, 960.

1, 043, 614.
1, 043, 614.

26, 363.
33, 060.
25, 539.
28, 335.
15, 960.
8, 025.
7,878.
1,125.
15, 600.
3, 500.

165, 385.

00
00

00~*
00*

50
00
50

00*
00*

00
00
00
00
70
14
50
00
00

34*
34*

00
00
50
00
00
00

00
00
00

50*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

| TEM CODE 130610 TOTAL
130620 TEMPCRARY DRAI NAGE | NLET PROTECTI ON

UNI T TOTAL
| TEM CCDE 130620 TOTAL
130640 TEMPCRARY FI BER ROLL

UNI T TOTAL
| TEM CODE 130640 TOTAL
130650 TEMPCORARY GRAVEL BAG BERM

UNIT DI ST NO.

CODE

T CETRECREERTE

LF
LF
LF
LF
LF
LF

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

01
02
03
04
05
06
07
08
09
10
11
12

01
02
03
04
05
06

08
09
10
11
12

01
02
03
04
06
07

OF

PROJ.

55

10

18
62

19

22
15

17
15
206
206

10
12

36

17
16

10

134
134

H
Arwhoo

QUANTI TY
(TO 1/ 10
UNI T)

66.
234.
464.

3, 103.
136.
959.
848.
255.
121.
199.
285.
654.

OOO0OO0O0O0O0OO0COO0O0O0

7,324. 0%

14, 770.
53, 050.
18, 260.
225, 275.
7, 768.
113, 420.
76, 820.
326, 820.
23, 300.
10, 580.
505, 000.
36, 410.

[elofeolololofolofolofole)

1,411, 473. 0*

6, 600.
3, 460.
2, 450.
2, 356.

17, 080.

[elofololole)

AVERAGE PRI
PER UNI T
(TO $1/10, 0

333.
128.
161.
185.
268.
258.
136.
178.
390.
173.
293.
191.

196.

w WNWWNNNWWWWOU

10.
12.

14.
15.

CE
00)

4848
0128
1186
5023
1837
4395
8437
1306
0493
5377
7369
5382

4544

. 3070
. 0615
. 2556
. 2987
. 2155
. 8719
. 7950
. 9943
. 5026
. 4049
. 8095
. 3296

. 0075

4773
1329

. 5749

3731
0000

. 1192

PAGE 15

ANOUNT
(TO $1/100)

165, 385.

22,010.
29, 955.
74, 759.
575, 613.
36, 472.
247, 843.
116, 043.
45, 423.
47, 195.
34, 534.
83, 715.
125, 266.

1, 438, 831.
1, 438, 831.

78, 385.
162, 410.
59, 447.
743, 115.
24,978.
325, 736.
214, 710.
978, 583.
81, 610.
36, 024.
1, 418, 782.
121, 230.

4, 245, 010.
4, 245, 010.

69, 150.
41, 980.
21, 008.
33, 863.

1, 050.
87, 435.

50*

00
00
05

98
46
49
30
96
00
03
00

87*
87*

00
00
00
00
00
00

00
00

00
00

00*
00*

00

60
00
00
80



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

130660

130670

130680

130710

I TEM DESCRI PTI ON

TEMPORARY GRAVEL BAG BERM

UNI T TOTAL
| TEM CCDE 130650 TOTAL
TEMPORARY LARGE SEDI MENT BARRI ER

UNI T TOTAL
| TEM CCDE 130660 TOTAL
TEMPORARY REI NFORCED SI LT FENCE

UNI T TOTAL
| TEM CCDE 130670 TOTAL
TEMPORARY SI LT FENCE

UNI' T TOTAL
| TEM CCDE 130680 TOTAL
TEMPORARY CONSTRUCTI ON ENTRANCE

UNIT DI ST NO.

CODE

LF
LF
LF
LF

LF

LF
LF

LF

LF
LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

08
09
10
12

01
10

01
03
04
10

01
02
03
04
06
07
08
09
10
11

OF
PROJ.

WWE ol

45
45

N N R

R OIN PR

19
19

RPRR~NM~NOOIOIO!

[S2 e ]
~ b

QUANTI TY
(TO 1/ 10
UNI T)

1,840.0

340.0
1,025.0
3,080.0

38, 301. O*

800. 0
240.0

1, 040. 0*

330.0
6, 840.0
27,790.0
2,890.0

37, 850. 0*

1, 315.
7, 560.
18, 550.
43, 675.
68, 730.
14, 820.
17, 775.
6, 970.
1, 520.
35, 000.

215, 915. 0*

[elelololololololole]

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

8
60.

9

5

8

12.
18.

13.

~ oO~NOO

N
ol OR~rWWNNIEANOIOO

CE
00)

. 7554

0000

. 0000
. 4610

2777

0000
3500

4654

. 0000
. 9646
. 6495
. 0000

. 5730

. 6958
. 4433
. 4860
. 3026
. 4083
. 6755
. 8673
. 2500
. 3500
. 0000

. 9736

PAGE 16

ANOUNT
(TO $1/100)

16, 110.
20, 400.
9, 225.
16, 820.

317, 042.
317, 042.

9, 600.
4, 404.

14, 004.
14, 004.

3, 300.
47, 638.
212, 578.
23,120.

286, 636.
286, 636.

11, 435.
41, 151.
46, 115.
187, 914.
165, 525.
39, 650.
68, 742.
22, 652.

6, 612.
700, 000.

1,289, 797.
1,289, 797.

00
00
00
00

40*
40*

00
00

00~*
00*

00
20
50
00

70*
70*

00
00
00
00
80
40
00
50
00
00

70*
70*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

130710 TEMPCORARY CONSTRUCTI ON ENTRANCE

UNI T TOTAL
| TEM CCDE 130710 TOTAL
130720 TEMPCORARY CONSTRUCTI ON ROADWAY

UNI T TOTAL
| TEM CODE 130720 TOTAL
130730 STREET SWEEPI NG

UNI T TOTAL
| TEM CCDE 130730 TOTAL
130800 TEMPCRARY ACTI VE TREATMENT SYSTEM

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
EA 01 4 9.0
EA 02 7 31.0
EA 03 6 32.0
EA 04 19 48.0
EA 05 3 8.0
EA 06 11 56. 0
EA 07 7 33.0
EA 08 7 20.0
EA 10 1 3.0
EA 11 11 86. 0
EA 12 3 6.0
EA 79 332. 0*
79
SQyD 04 1 100.0
SO0 08 1 1, 850.0
SQYD 2 1, 950. 0*
2
LS 01 10
LS 02 9
LS 03 9
LS 04 60
LS 05 3
LS 06 20
LS 07 15
LS 08 19
LS 09 2
LS 10 9
LS 11 17
LS 12 5
LS 178
178

AVERAGE PRI
PER UNI T
(TO $1/10, 0

2, 638.
2,976.
3, 311.
2,341.
3, 136.
4, 076.
3, 088.
9, 412.
2, 800.
4, 263.
2,583.

3, 820.

70.
10.

13.

CE
00)

8889
4516
0000
4375
1250
2020
9158
4000
0000
3721
3333

6311

0000
7800

8169

PAGE 17

ANOUNT
(TO $1/100)

23, 750.
92, 270.
105, 952.
112, 389.
25, 089.
228, 267.
101, 934.
188, 248.

8, 400.
366, 650.
15, 500.

1, 268, 449.
1, 268, 449.

7, 000.
19, 943.

26, 943.
26, 943.

68, 400.
163, 450.
224, 340.

1, 157, 043.
43, 962.
1,077, 527.
478, 425.
383, 136.

63, 722.
187, 315.
933, 125.

23, 700.

4, 804, 148
4, 804, 148

00
00
00
00
00

22
00
00
00
00

53*
53*

00
00

00*
00*

00
00
00
61
76
99
42
29
15
00
00
00

22
22*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

130800 TEMPCRARY ACTI VE TREATMENT SYSTEM

UNI T TOTAL
| TEM CCDE 130800 TOTAL
130900 TEMPORARY CONCRETE WASHOUT

UNI T TOTAL
| TEM CODE 130900 TOTAL
131103 WATER QUALI TY SAVPLI NG AND ANALYSI S DAY

UNI T TOTAL
| TEM CODE 131103 TOTAL
131104 WATER QUALI TY MONI TORI NG REPORT

UNIT DI ST NO.

CODE

LS
LS

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS

r
wn

T CTEEEEEE

DETDE

04

01
02
03
04
05
06
07
08
09
10
11
12

01
02
03

06
10
12

01
02
04
06
10

OF
PROJ.

16
15
20
45
13
25
37
18

18
21
241
241

RPRPNNRPNER

i
o o

PNNNN

QUANTI TY
(TO 1/ 10
UNI T)

37.
140.
200.

52.

[elofeolololofe]

16.
454. 0*

el
PONMNNN
[eYoYoloXa

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

500.
881.
500.
130.
405.
500.
690.

363.

521.
538.
208.

1,087
500

0000
6486
0000
0000
3362
0000
0000

9614

4286
8235
3333
. 7480
. 0000

PAGE 18

ANOUNT
(TO $1/100)

70, 000.
70, 000.
70, 000.

39, 700.
63, 014.
64, 833.
221, 068.
33, 557.
223, 975.
652, 143.
124, 922.
15, 283.
45, 550.
155, 653.
42, 400.

1, 682, 100.
1, 682, 100.

4, 000.
32, 621.
70, 000.
26, 000.
21, 077.

500.
11, 040.

165, 238.
165, 238.

3, 650.
9, 160.
2, 500.
10, 877.

500.

00
00
00*

00
00
00
50
41
32
67
45
62
00
00
00

97
97*

00
00
00
00
48
00
00

48*
48*

00
00
00
48
00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

WATER QUALI TY MONI TORI NG REPCRT

UNI T TOTAL
| TEM CCDE 131104 TOTAL
131105 WATER QUALI TY ANNUAL REPCRT

UNI T TOTAL
| TEM CODE 131105 TOTAL
140003 ASBESTOS COWVPLI ANCE PLAN

UNI T TOTAL
| TEM CCDE 140003 TOTAL
141000 TEMPORARY FENCE ( TYPE ESA)

UNI T TOTAL
| TEM CCDE 141000 TOTAL
141001 HEALTH AND SAFETY PLAN

UNIT DI ST NO.

CODE

T g

T TREE

LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

12

01
04
06
10

01
02
04
06
10

01
02
03
04
06
07
08
10
11

OF
PROJ.

10
10

(63} (6] PPN

NNWWh

19
19

PRRPRPOWR RN

= e
NGNS

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10

UNI T)

4.0
51. 0*

RhwpE
cocoo

9. 0*

2, 240.
3, 020.

170.
1, 270.
36, 780.
8, 860.
4, 000.
1, 600.

820.

[elelolololololoNe]

58, 760. 0*

1, 725.
658.

1, 070.
833.
469.

2, 000.

827.

w NUOIONRAOOUIN

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

0000
5780

0000
3333
3700
0000

4978

. 4531
. 0000
. 3500
. 0945
. 0649
. 4000
. 0300
. 0000
. 0000

. 9814

PAGE

ANOUNT
(TO $1/100)

6, 900.
33, 587.
33, 587.

1, 070.
2, 500.
1, 877.
2, 000.

7, 447.
7, 447.

22, 850.
62, 920.
9, 900.
4, 800.
18, 090.

118, 560.
118, 560.

5, 495.
15, 100.
1, 079.
7, 740.
149, 508.
21, 264.
24,120.
8, 000.
1, 640.

233, 946.
233, 946.

19

00
48*
48*

00
00
48
00

48*
48*

00
00
00
00
00

00
00~*

00
00
50
00
40
00
00
00
00

90*
90*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

141001 HEALTH AND SAFETY PLAN

UNI T TOTAL
| TEM CODE 141001 TOTAL

141101 REMOVE YELLOW PAI NTED TRAFFI C STRI PE
( HAZARDOUS WASTE)

UNI T TOTAL
| TEM CCDE 141101 TOTAL

141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C
STRI PE ( HAZARDOUS WASTE)

UNI T TOTAL
| TEM CODE 141103 TOTAL

141104 REMOVE YELLOW THERMOPLASTI C PAVEMENT
MARKI NG ( HAZARDOUS WASTE)

UNI T TOTAL

UNIT DI ST NO.

CODE

LS
LS
LS
LS
LS
LS

LS

LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

SQFT
SOFT
SOFT

SQFT

02
03
04
06
07
12

07
11
12

01
02
03
04
05
06
07
08
10
11
12

04
07
08

OF
PROJ.

N N O RPRRPRRNE

el

10
10

114
114

o RPhpR

QUANTI TY
(TO 1/ 10
UNI T)

400.0
87,630.0
5,210.0

93, 240. 0*

48, 460.
9, 050.
1, 240.

1,129, 358.
119, 290.
786, 940.
584, 150.
646, 592.
421, 120.

3, 150.
23, 450.

[elofeolololofolofolofe]

3,772,800. 0*

5,210.0
1,770.0
520.0

7, 500. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

CE
00)

. 5000

. 8760
. 7800

. 8819

. 9158

. 5000
. 0000

. 6114

. 0010

. 3487
. 3593
. 3978
. 4330

. 2000

. 6753

. 4821

~ (620 (o)

. 0000
. 9278
. 2500

. 0710

PAGE

ANOUNT
(TO $1/100)

2, 850.
21, 500.
15, 000.

1, 500.

2, 500.

1, 000.

44, 350.
44, 350.

1, 400.
76, 760.
4, 063.

82, 224.
82, 224.

44, 380.
13, 575.
7, 440.
690, 446.
119, 404.
274, 436.
209, 859.
257, 194.
182, 339.
3, 780.
15, 835.

1, 818, 692.
1, 818, 692.

46, 890.
3,412.
2, 730.

53, 032.

20

00
00
00
00
00
00

00
00*

00
50
80

30*
30*

00
00
00
70
60
70
60
58
70
00
70

58*
58*

00
20
00

20*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
| TEM CODE 141104 TOTAL
141107 NOA BURI AL LOCATI ON REPORT

UNI T TOTAL
| TEM CCDE 141107 TOTAL
141109 ADL BURI AL LOCATI ON REPORT

UNI T TOTAL
| TEM CODE 141109 TOTAL
141110 WORK AREA MONI TORI NG ( BRI DGE)

UNI T TOTAL
| TEM CCDE 141110 TOTAL
141120 TREATED WOCOD WASTE

UNI T TOTAL

UNIT DI ST NO.
CCODE

LS
LS

LS

LS
LS

LS
LS
LS
LS
LS
LS

LS

LB
LB
LB
LB
LB
LB
LB
LB
LB
LB
LB
LB

LB

04
10

04

01
02
03
04
10
11

01
02
03
04
05
06
07
08
09
10
11
12

OF

PROJ.

6

N N PP

NNNWEFE W

13
13

20
14
28

20
13
13

15

153

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10
UNI T)

254, 770.
752, 724.
584, 774.
1, 322, 770.
154, 200.
440, 060.
934, 304.
359, 130.
8, 520.
188, 545.
411, 467.
251, 715.

[elofeolojolofolofololele)

5,662, 979. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

. 1828
. 0971
. 1936
. 1407
. 2475
. 2627
. 2360
. 2482
. 2310
. 1938
. 3258
. 3077

. 2015

PAGE 21

ANOUNT
(TO $1/100)

53, 032.

1, 000.
500.

1, 500.
1, 500.

6, 300.
6, 300.
6, 300.

27,001.
3, 200.
17, 125.
22, 500.
9, 815.
25, 500.

105, 141.
105, 141.

46, 581.
73, 080.
113, 226.
186, 131.
38, 168.
115, 620.
220, 521.
89, 131.
10, 488.
36, 534.
134, 070.
77,442,

1, 140, 995.

20*

00
00

00
00*

00
00
00*

25
00
00
00
00
00

25
25*

00
00
00
50
60
70
40
00
00
60
12
90

82*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM
CODE

146001 CONTRACTOR- SUPPLI ED Bl OLOG ST ( DAY)

146002 CONTRACTOR- SUPPLI ED BI OLOd ST (LS)

DESCRI

PTI

ON

146003 NATURAL RESCURCE PROTECTI ON PLAN

146004 FI SH PROTECTI ON

148005 NO SE MONI TORI NG

| TEM CCDE 141120

| TEM CCDE 146001

| TEM CCDE 146002

| TEM CCDE 146003

| TEM CCDE 146004

STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON PAGE 22

TOTAL

UNI T TOTAL
TOTAL

UNI T TOTAL
TOTAL

UNI T TOTAL
TOTAL

UNI T TOTAL
TOTAL

UNI T TOTAL

CONTRACT | TEM COST DATA

UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)
153 1, 140, 995. 82*
DAY 08 7 323.0 1, 216. 8898 393, 055. 42
DAY 7 323. 0* 1, 216. 8898 393, 055. 42*
7 393, 055. 42*
LS o1 7 230, 580. 00
LS 02 3 112, 500. 00
LS 03 2 134, 600. 00
LS 04 1 441, 420. 00
LS 08 9 692, 816. 33
LS 09 4 158, 091. 00
LS 26 1, 770, 007. 33
26 1, 770, 007. 33*
LS o1 1 10, 000. 00
LS 03 2 7. 385. 00
LS 08 1 3, 425. 00
LS 09 2 7, 000. 00
LS 6 27, 810. 00
6 27, 810. 00*
LS o1 1 9, 500. 00
LS 1 9, 500. 00
1 9, 500. 00*
LS 04 29 62, 256. 00
LS 06 1 5, 558. 62
LS 30 67, 814. 62



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

149001

149003

150100

150190

150203

150204

I TEM DESCRI PTI ON

DUST CONTROL PLAN
( NATURALLY OCCURRI NG ASBESTOS)

SAVPLI NG AND ANALYSI S PLAN
( NATURALLY OCCURRI NG ASBESTOS)

PUBLI C SAFETY PLAN

| NJECT CRACK ( EPOXY)

ABANDON CULVERT ( EA)

ABANDON CULVERT (LF)

STATE OF CALI FORNI A -

| TEM CCDE

| TEM CCDE

| TEM CCDE

| TEM CCDE

| TEM CCDE

| TEM CCDE

148005

UNI'T
149001

UNI'T
149003

UNIT
150100

UNIT
150190

UNIT
150203

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON PAGE
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LS
LS
LS

LS

LS
LS

LS
LS
LS
LS

LS

LF
LF

gt

01
04
10

10

02
03
04
07

04

04
11

OF
PROJ.

30

[e)] (o2} NN~ ~ ~ NN W

N N PP

QUANTI TY
(TO 1/ 10
UNI T)

20.0
20. 0*

wo
oo

8. 0*

AVERAGE PRI CE AMOUNT
PER UNI T (TO $1/100)
(TO $1/ 10, 000)

67, 814.

12, 000.
2, 900.
3, 200.

18, 100.

18, 100.

23, 500.
23, 500.
23, 500.

1, 935.
7, 640.
8, 500.
12, 588.
30, 663.

30, 663.

240. 0000 4, 800.
240. 0000 4, 800.
4, 800.

4, 000. 0000 20, 000.
2,500. 0000 7, 500.

3, 437. 5000 27, 500.
27, 500.

23

62*

00
00
00
00

00*

00
00
00*

00
00
00
00
00

00~*

00
00*
00*

00
00

00*
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

150204

150205

150221

150230

150305

150310

I TEM DESCRI PTI ON

ABANDON CULVERT (LF)

UNI T TOTAL
| TEM CCDE 150204 TOTAL
ABANDON REI NFORCED CONCRETE BOX

UNI T TOTAL
| TEM CODE 150205 TOTAL
ABANDON | NLET

UNI T TOTAL
| TEM CODE 150221 TOTAL
DESTROY WELL

UNI T TOTAL

UNI T TOTAL
| TEM CODE 150230 TOTAL
CBLI TERATE SURFACI NG

UNI T TOTAL
| TEM CCDE 150305 TOTAL
RAPI D SETTI NG CONCRETE ( PATCH)

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF

T g

Tz

n¥ T

04
06

06

06

01
06

08

02

OF
PROJ.

S

A B RP®W NR

QUANTI TY
(TO 1/ 10
UNI T)

31.0
1,930.0

1, 961. 0*

1.0
1.0*

2.0
2.0*

3.0
10.0

13. 0*

75, 500.0
75, 500. 0*

144.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

100.
28.

29.

18, 000.
18, 000.

1, 500.
1, 500.

5, 000.
7, 050.

6, 576.

117.

CE
00)

0000
0933

2300

0000
0000

0000
0000

0000
0000

9231

. 0000
. 0000

0000

PAGE 24

ANOUNT
(TO $1/100)

3, 100.
54, 220.

57, 320.
57, 320.

18, 000.
18, 000.
18, 000.

3, 000.
3, 000.
3, 000.

15, 000.
70, 500.

85, 500.
20, 000.

20, 000.
105, 500.

75, 500.
75, 500.

75, 500.

16, 848.

00
00

00~*
00*

00
00*
00*

00
00*
00*

00
00

00*
00

00
00*

00

00~*

00*

00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

150312

150605

150606

150608

I TEM DESCRI PTI ON

RAPI D SETTI NG CONCRETE ( PATCH)

REPAI R SPALLED SURFACE AREA

REMOVE FENCE

REMOVE FENCE ( TYPE BW

REMOVE CHAI' N LI NK FENCE

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 150310

UNIT
| TEM CCDE 150312

UNIT
| TEM CCDE 150605

UNIT
| TEM CCDE 150606

UNIT
| TEM CCDE 150608

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

} ARARRR

SQFT

SQFT

LF
LF

LF

LF
LF
LF

LF

LF
LF
LF

LF

03
04
07
10
11

04
07

01
06

04
06
11

04
08
11

OF
PROJ.

w w ol ol ol w w NP w w N (o] (o] PFEPNNPE

(6] (61 RPNN

QUANTI TY
(TO 1/ 10
UNI T)

104.0
319.0
10.0
129.0
2.0

708. 0*

7.0
44,499. 0

44, 506. 0*

110.0
51, 900.0

52, 010. O0*

530.0
39, 700.0
3,000.0

43, 230. 0*

78.0
1,025.0
670.0

1,773. 0%

AVERAGE PRI
PER UNI T
(TO $1/10, 0

15.
35.
263.
1, 300.

54.

400.
54.

54.

N AN D

=
H~ON

CE
00)

0000
4232
0000

. 0000

0000
8136

0000
6874

7417

. 0000
. 6280

. 6373

. 0000
. 0000
. 2500

. 1807

. 1538
. 5122
. 0000

. 5454

PAGE

ANOUNT
(TO $1/100)

1, 560.
11, 300.
2, 630.
3, 870.
2, 600.
38, 808.

38, 808.

2, 800.
2,433, 534.

2,436, 334.
2,436, 334.

770.
136, 395.

137, 165.
137, 165.

2,120.
79, 400.
12, 750.
94, 270.

94, 270.

948.
9, 750.
2, 680.
13, 378.

13, 378.

25

00
00
00
00
00
00*

00*

00
70

70*
70*

00
00

00*
00*

00
00
00
00*

00*

00
00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

150620

150630

150646

150661

150665

150667

I TEM DESCRI PTI ON

REMOVE GATE

REMOVE MARKER

REMOVE PEDESTRI AN BARRI CADE

REMOVE GUARDRAI L

REMOVE SI NGLE METAL BEAM BARRI ER

REMOVE DOUBLE METAL BEAM BARRI ER

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 150620

UNIT
| TEM CCDE 150630

UNIT
| TEM CCDE 150646

UNIT
| TEM CCDE 150661

UNI'T
| TEM CCDE 150665

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T g

L

T

Tz

LF
LF
LF
LF
LF
LF

LF

LF
LF

06

02
03

11

02
03

06

07
11

04

OF
PROJ.

w W PN

GFRPWNN D

17
17

QUANTI TY
(TO 1/ 10
UNI T)

43.0
43. 0*

26.0
180.0

206. 0*

1.0
1.0*

12, 425.
4, 690.
29, 100.
7,420.
6, 600.
9, 740.

69, 975. 0*

[ololololole)]

660. 0
660. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

268

268.

12.
15.

14.

100.
100.

(621 N~NoOO~ANW

. 2558
2558

0769
0000

6311

0000
0000

. 6797
. 3198
. 4467
. 3881
. 5000
. 2882

. 6045

. 0000
. 0000

PAGE 26

ANOUNT
(TO $1/100)

11, 535.
11, 535.
11, 535.

314.
2, 700.

3, 014.
3,014.

100.
100.
100.

45, 720.
34, 330.
129, 400.
62, 240.
49, 500.
70, 987.
392, 177.

392, 177.

3, 300.
3, 300.
3, 300.

00
00~*
00*

00
00

00*
00*

00
00*
00*

00
00

00
00
50
50*

50*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

150667

150668

150685

150711

150712

150714

I TEM

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

DESCRI

PTI

FLARED END SECTI ON

| RRI GATI ON FACI LI TY

ON

DOUBLE METAL BEAM BARRI ER

PAI NTED TRAFFI C STRI PE

PAI NTED PAVEMENT MARKI NG

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 150667

UNIT
| TEM CCDE 150668

UNIT
| TEM CCDE 150685

UNIT
| TEM CCDE 150711

UNIT
| TEM CCDE 150712

THERMOPLASTI C TRAFFI C STRI PE

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T TEE

LF
LF
LF
LF

LF

SQFT
SQFT
SQFT

SQFT

04

04
05
06

05
06

02
04
06
11

04
06
11

OF
PROJ.

[e)] (o2} WL N

w W NP

NN

10
10

(61 ol PWE

QUANTI TY
(TO 1/ 10
UNI T)

3,000.0
3, 000. O*

ona
coo

42. 0*

1,280.0
2,240.0
78,400.0
447,500. 0

529, 420. 0*

24.0
1,670.0
260.0

1, 954. 0%

AVERAGE PRI
PER UNI T
(TO $1/10, 0

5

400.
600.
164.

213.

CE
00)

0000

. 0000

0000
0000
4286

2143

. 5000
. 1429

. 4406
. 2611

. 3059

N wWN o1

. 0000
. 6946
. 0000

. 7636

PAGE

ANOUNT
(TO $1/100)

27

15, 000. 00

15, 000.
15, 000.

2, 000.
1, 200.
5, 755.
8, 955.

8, 955.

3, 000.
134, 500.

137, 500.
137, 500.

5, 760.
4, 800.
34, 540.
116, 825.
161, 925.

161, 925.

120.
4, 500.
780.
5, 400.

5, 400.

00~*
00*

00
00
00
00*

00~*

00
00

00
00*

00
00
00
00
00*

00*

00
00
00
00*

00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE

UNI T TOTAL
| TEM CODE 150714 TOTAL
150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG

UNI T TOTAL
| TEM CCDE 150715 TOTAL
150722 REMOVE PAVEMENT MARKER

UNI T TOTAL
| TEM CCDE 150722 TOTAL
150741 REMOVE ROADSI DE SI GN MOUNTED ON MAST ARM

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

T TRETREEE

03
04
05
06
07
08
10
11
12

02
03
04

06
07
08
10
11

02
04
05
06
07
08
10
12

OF
PROJ.

RPNEFEPNWOWWABEAN

NN
NN

NFENWNFENNOT

NN
o O

PRPNWRARMOIER

NN
[ A

QUANTI TY
(TO 1/ 10
UNI T)

8, 380.
7,370.
27, 220.
20, 370.
432, 720.
50, 900.
2,180.
15, 860.
2,910.

[elofolololofolofe]

567, 910. O*

2,141.
290.
186.
140.

9, 290.

11, 960.

1, 360.

6, 260.
540.

(clofololeolololofe]

32, 167. 0*

110.
10, 086.
990.
14, 310.
60, 080.
2, 370.
5,770.
350.

[eolelololololole)]

94, 066. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

CE
00)

. 7243

. 6038

. 9528
. 4992
. 2159
. 3778
. 8000
. 5161
. 5000

. 3135

N WNNNRFRPRFRPOOON

P R RPWRN

. 1616
. 5259
. 0645
. 7500
. 6259
. 0021
. 4176
. 0000
. 7222

. 3576

. 8000
. 0920
. 3707
. 0156
. 5604
. 0304
. 5000
. 0000

. 7286

PAGE 28

ANOUNT
(TO $1/100)

6, 069.
11, 820.
25, 934.
10, 169.
93, 436.
19, 230.

1, 744.

8, 185.

1, 455.

178, 043.
178, 043.

15, 333.
1, 892.
1, 500.

245.

15, 104.

23, 945.
3, 288.

12, 520.
2,010.

75, 837.
75, 837.

308.
11, 014.
3, 337.
14, 533.
33, 667.
2,442.
2, 885.

350.

68, 536.
68, 536.

60
00
40
50
00

00
00
00

50*
50*

00
50
00

20
00
00
00
00

70*
70*

00
00
00
50
00
00
00
00

50*
50*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

150741 REMOVE ROADSI DE SI GN MOUNTED ON MAST ARM

UNI T TOTAL
| TEM CCDE 150741 TOTAL
150742 REMOVE ROADSI DE S| GN

UNI' T TOTAL
| TEM CCDE 150742 TOTAL
150747 REMOVE ROADSI DE SI GN
(STRAP AND SADDLE BRACKET METHOD)
UNI T TOTAL
| TEM CCDE 150747 TOTAL
150748 REMOVE ROADSI DE SI GN PANEL

UNI T TOTAL
| TEM CODE 150748 TOTAL
150757 REMOVE SI GN STRUCTURE ( EA)

UNI T TOTAL

UNIT DI ST NO.
CCODE

T g

T CTRETREERE

T T

L

T

T TEE

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

12

02
03
04
05
06
07
08
10
11

10

04
12

06
08
11

OF

PROJ.

UORPNPFPWRPWWN

NN
[ A

N N PR

A O NRE

QUANTI TY
(TO 1/ 10
UNI T)

2.0
2. 0%

15.
19.
78.

148.
32.
20.

130.

106.

[eolololololofoloNe]

552. 0*

4.0
4.0*

2.0
23.0

25. 0%

NP
coo

6. 0*

AVERAGE PRI

PER UNI' T

CE

(TO $1/ 10, 000)

400.
400.

59.
126.
99.
60.
83.
100.
88.
60.
171.

99.

30.
30.

200.
70.

80.

5, 000.
5, 000.
5, 500.

5, 166.

0000
0000

8667
3158
8205
0000
7838
0000
7500
0000
4151

0380

0000
0000

0000
0000

4000

0000
0000
0000

6667

PAGE

AMOUNT

(TO $1/100)

800.
800.
800.

898.
2,400.
7, 786.

240.

12, 400.
3, 200.
1,775.
7, 800.

18, 170.

54, 669.
54, 669.

120.
120.
120.

400.
1, 610.

2,010.
2,010.

15, 000.
5, 000.
11, 000.

31, 000.

29

00
00~*
00*

00
00
00
00
00
00
00
00
00

00*
00*

00
00~*
00*

00
00

00*
00*

00
00
00

00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

150764

150768

150770

150771

150776

I TEM DESCRI PTI ON

| TEM CODE 150757 TOTAL
REMOVE SI GN OVERLAY

UNI T TOTAL
| TEM CCDE 150764 TOTAL
REMOVE ASPHALT CONCRETE PAVEMENT ( CY)

UNI T TOTAL
| TEM CCDE 150768 TOTAL
REMOVE ASPHALT CONCRETE PAVEMENT ( SQFT)

UNI T TOTAL
| TEM CODE 150770 TOTAL
REMOVE ASPHALT CONCRETE DI KE

UNI T TOTAL
| TEM CCDE 150771 TOTAL
REMOVE DRAI NAGE FACI LITY (EA)

UNI T TOTAL

UNIT DI ST NO.

CODE

T T

QQQ

SQFT
SQFT

LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

T g

08

06
08
11

04

02
03
04
05
06
07
08
10
11

01

OF
PROJ.

4

A A NRR

AN

CURWRRPRNRPN

PP
N~

QUANTI TY
(TO 1/ 10
UNI T)

1.0
1.0*

20,800.0
6,370.0
1,502.0

28,672. 0*

30, 900. 0
30, 900. 0*

12, 570.
17, 200.
67, 160.
130.
50.
5, 400.
2, 905.
340.
26, 590.

(elojeololelololofe]

132, 345. 0*

2.0
2.0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

200.
200.

11.
20.
44.

14.

[ NORANNN NN

2, 500.
2, 500.

CE
00)

0000
0000

0000
0000
8469

7726

. 0000
. 0000

. 6229
. 0000
. 5213
. 5000
. 0000
. 0000
. 2160
. 0000
. 5009

. 9211

0000
0000

PAGE 30

ANOUNT
(TO $1/100)

31, 000.

200.
200.
200.

228, 800.
127, 400.
67, 360.
423, 560.

423, 560.

30, 900.
30, 900.
30, 900.

58, 110.
68, 800.
35, 010.
975.
100.
10, 800.
12, 247.
1, 700.
66, 500.

254, 242.
254, 242.

5, 000.
5, 000.

00*

00
00*
00*

00
00
00
00*

00*

00
00*
00*

00
00

00
00
00
60
00
00
60~*

60*

00
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

150801

150808

150809

150812

150814

I TEM DESCRI

REMOVE OVERSI DE DRAI N

REMOVE CULVERT ( EA)

REMOVE CULVERT (LF)

REMOVE Pl PE (LF)

REMOVE DOWNDRAI N ( EA)

PTI

ON

STATE OF CALI FORNI A -

| TEM CCDE 150776

UNI'T
| TEM CCDE 150801

UNIT
| TEM CCDE 150808

UNIT
| TEM CCDE 150809

UNIT
| TEM CCDE 150812

UNIT

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T T

L

T

LF
LF
LF
LF

LF

LF
LF
LF
LF
LF

LF

L

T

06

04
06

02
03
04
06

04
05
06
07
12

04
06

OF
PROJ.

1

N N PR

NOINN

11
11

U U1 RrRRRE

e

QUANTI TY
(TO 1/ 10
UNI T)

1.0
1.0*

1.0
16.0

17. 0*

227.0
199.0
3,210.0
3,990.0

7,626. 0*

180.0
28.0
320.0
840.0
4.0

1,372. 0*

oo

84. 0*

AVERAGE PRI

CE

PER UNI T
(TO $1/ 10, 000)

1, 500.
1, 500.

2, 000.
1, 000.

1, 058.

18.
167.
35.
20.

30.

13.
45.
29.
70.
200.

52.

1, 000.
1, 500.

1, 029.

0000
0000

0000
0000

8235

5463
5377
4439
7619

7061

0000
0000
0000
0000
0000

8280

0000
0000

7619

PAGE

ANOUNT
(TO $1/100)

5, 000.

1, 500.
1, 500.
1, 500.

2, 000.
16, 000.

18, 000.
18, 000.

4, 210.
33, 340.
113, 775.
82, 840.

234, 165.
234, 165.

2, 340.

1, 260.

9, 280.

58, 800.
800.

72, 480.
72, 480.

79, 000.
7, 500.

86, 500.

31

00*

00
00*
00*

00
00

00*
00*

00
00
00
00

00*
00*

00
00
00
00
00

00*
00*

00
00

00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

150820

150821

150826

150828

150847

150853

I TEM DESCRI PTI ON

REMOVE | NLET

REMOVE HEADWAL L

REMOVE MANHOLE

REMOVE JUNCTI ON BOX

REMOVE CONCRETE PAVEMENT AND BAS

REMOVE CONCRETE PAVEMENT ( SQYD)

STATE OF CALI FORNI A -

| TEM CCDE 150814

UNIT
| TEM CCDE 150820

UNI'T
| TEM CCDE 150821

UNIT
| TEM CCDE 150826

UNIT
| TEM CCDE 150828
E

UNI'T
| TEM CCDE 150847

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T T T TEEEEE

T T

T g

Cy
Cy

02
04
05
06
07
11

06

06

03

04

OF
PROJ.

2

RPRWRUOIR

12
12

QUANTI TY
(TO 1/ 10
UNI T)

55.

29.
13.

[eololololole)

101. O*

22.0
22.0*

1.0
1.0*

4.0
4. 0%

8,530.0
8, 530. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

1, 600.
1, 760.
1, 200.
1, 408.
1, 930.
1, 500.

1, 665.

961.
961.

1, 500.
1, 500.

825.
825.

85.
85.

CE
00)

0000
2727
0000
2759
0000
0000

7921

8182
8182

0000
0000

0000
0000

0000
0000

PAGE

ANOUNT
(TO $1/100)

86, 500.

1, 600.
96, 815.
2, 400.
40, 840.
25, 090.
1, 500.
168, 245.

168, 245.

21, 160.
21, 160.
21, 160.

1, 500.
1, 500.
1, 500.

3, 300.
3, 300.
3, 300.

725, 050.
725, 050.
725, 050.

32

00*

00
00
00

00
00

00*
00*

00
00*
00*

00
00*
00*

00
00*
00*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

150853

150854

150857

150859

150860

150870

TEM

DESCRI

PTI

REMOVE CONCRETE PAVEMENT ( CY)

REMOVE BASE AND SURFACI NG

REMOVE CONCRETE DECK SURFACE

ON

REMOVE CONCRETE PAVEMENT ( SQYD)

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 150853

UNIT
| TEM CCDE 150854

REMOVE ASPHALT CONCRETE SURFACI NG

UNIT
| TEM CCDE 150857

REMOVE ASPHALT CONCRETE OVERSI DE DRAIN

UNIT
| TEM CCDE 150859

UNIT
| TEM CCDE 150860

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

SQYD
SQYD

(614
CY

SQFT
SOFT
SOFT

SOFT
SOFT

SQFT

gL

L

CY
Cy
Cy

Cy

04

02
03
04
07
10
11

04
11

01
04
06

OF
PROJ.

N N O RPRRNRRE

N N PR

A N NRR

QUANTI TY
(TO 1/ 10
UNI T)

568, 000. 0
568, 000. O0*

3,240.0
3, 240. 0*

4, 354,
30, 800.
21, 300.

396.
60, 575.
1, 110.

[elofololole)

118, 535. 0*

@
oo

46. 0*

99.0
73.0
8,420.0

8, 592. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

9.

100.
100.

- (o] GNP

500.
500.

500.

25.
450.
15.

18.

CE
00)

0000

. 0000

0000
0000

. 0000
. 5000
. 0000
. 8000
. 8500
. 0000

. 5316

0000
0000

0000

0000
0000
0537

8637

PAGE 33

AMOUNT

(TO $1/100)

5, 112, 000.
5,112, 000.
5,112, 000.

324, 000.
324, 000.
324, 000.

26, 124.
46, 200.
42, 600.

6, 256.
51, 488.

8, 880.
181, 549.

181, 549.

19, 000.
4, 000.

23, 000.
23, 000.

2,475.
32, 850.
126, 752.
162, 077.

162, 077.

00
00~*
00*

00
00*
00*

00
00
00
80
75
00
55*

55*

00
00

00*
00*

00
00
00
00*

00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

150870

151224

151290

151573

151626

152255

I TEM DESCRI PTI ON

REMOVE CONCRETE DECK SURFACE

UNI T TOTAL
| TEM CCDE 150870 TOTAL
REMOVE DELI NEATOR

UNI T TOTAL
| TEM CODE 151224 TOTAL
SALVAGE ROADS|I DE SI GN ( METAL POST)

UNI T TOTAL
| TEM CODE 151290 TOTAL
RECONSTRUCT GUARDRAI L

UNI T TOTAL
| TEM CODE 151573 TOTAL
RECONSTRUCT GUARDRAIL (7' POST)

UNI T TOTAL

| TEM CODE 151626 TOTAL
RESET MAI LBOX

UNI T TOTAL

UNIT DI ST NO.
CCODE

SQFT
SQFT

T TEE

T T

LF
LF

T TEE

04

02
06
11

11

02

02

02
03
06

OF
PROJ.

[6)] (6] NEFEN

[ e N

UNI T)

3, 840
3, 840.

73
60
122

255.

1

1

8,790
8, 790.

2,000
2, 000.

ol ol =
coo

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10

.0
O*

.0
.0
.0

O*

0
O*

.0
O*

.0
O*

. 0*

14.
14.

16.
16.
13.

400.
400.

19.
19.

21.
21.

1, 000.
300.
360.

456.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

0000
0000

0274

. 0000

6066
7098

0000
0000

0933
0933

4000
4000

0000
0000
0000

6667

PAGE

ANOUNT
(TO $1/100)

53, 760.
53, 760.
53, 760.

1,170.

300.
2,026.
3, 496.

3, 496.

400.
400.
400.

167, 830.
167, 830.
167, 830.

42, 800.
42, 800.
42, 800.

1, 000.
300.
1, 440.

2, 740.

34

00
00~*
00*

00
00
00
00*

00~*

00
00*
00*

50
50*
50*

00
00*
00*

00
00
00

00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

152316

152317

152320

152370

152379

152386

I TEM DESCRI PTI ON

RESET ROADSI DE SI GN ( ONE POST)

RESET ROADSI DE SI GN ( TWD POST)

RESET ROADSI DE SI GN

RELOCATE MAI LBOX

RELOCATE FENCE

RELOCATE ROADSI DE SI G\N- ONE POST

STATE OF CALI FORNI A -

| TEM CCDE

| TEM CCDE

| TEM CCDE

| TEM CCDE

| TEM CCDE

| TEM CODE

152255

UNI'T
152316

UNIT
152317

UNIT
152320

UNI'T
152370

UNI'T
152379

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T

ik

T T

T TEE

Tz

LF
LF

04
08

08

01
03
11

06

06

10

OF
PROJ.

3

N N PP

B B NP

QUANTI TY
(TO 1/ 10
UNI T)

o=
oo

6. 0*

3.0

NoOE
coo

59. 0*

32.0
32. 0*

120.0
120. 0*

1.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

575.
185.

250.

185.
185.

350.
385.
375.

375.

750.
750.

30.
30.

125.

CE
00)

0000
0000

0000

0000
0000

0000
0000
0000

5932

0000
0000

0000
0000

0000

PAGE

ANOUNT
(TO $1/100)

2,740.

575.
925.

1, 500.
1, 500.

555.
555.
555.

350.
2, 310.
19, 500.
22, 160.

22, 160.

24, 000.
24, 000.
24, 000.

3, 600.

3, 600.

3, 600.

125.

35

00*

00
00

00*
00*

00
00*
00*

00
00
00
00*

00*

00
00*
00*

00

00~*

00*

00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

152390

152391

152422

152430

152432

I TEM DESCRI

RELOCATE ROADSI DE SI GN

PTI

ON

STATE OF CALI FORNI A -

UNIT
| TEM CCDE 152386

UNIT
| TEM CCDE 152390

RELOCATE ROADSI DE SI GN ( METAL POST)

ADJUST MONUMENT COVER

ADJUST | NLET

ADJUST MANHOLE

UNI'T
| TEM CCDE 152391

UNIT
| TEM CCDE 152422

UNIT
| TEM CCDE 152430

UNIT
| TEM CCDE 152432

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T

T T

T T

T g

T TREE

Tz

03
06
07

04

10

04
08
10
11

04

OF
PROJ.

1
1

A N RNR

A DN RPRRE

QUANTI TY
(TO 1/ 10
UNI T)

1.0*

honN
coco

24. 0%

1.0
1.0*

4.0
4. 0%

Phwb
cocoo

85. 0*

1.0
1.0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

125.

250.
165.
390.

303.

250.
250.

1, 500.
1, 500.

3, 000.
3, 100.
2, 500.
1, 800.

2,923.

4, 000.
4, 000.

CE
00)
0000

0000
6250
0000

5417

0000
0000

0000
0000

0000
0000
0000
0000

5294

0000
0000

PAGE

ANOUNT
(TO $1/100)

125.
125.

500.
1, 325.
5, 460.
7, 285.

7,285.

250.
250.
250.

6, 000.
6, 000.
6, 000.

222, 000.
9, 300.
10, 000.
7, 200.
248, 500.

248, 500.

4, 000.
4, 000.
4, 000.

36

00*
00*

00
00
00*
00*

00
00*
00*

00
00*
00*

00
00
00
00
00*

00*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

152437

152438

152439

152440

152441

152469

I ' TE

ADJUST

ADJUST

ADJUST

ADJUST

ADJUST
GRADE

ADJUST

M DESCRI PTI ON

OVERSI DE DRAI N

FRAME AND COVER TO GRADE

FRAME AND GRATE TO GRADE

MANHOLE TO GRADE

VALVE BOX FRAME AND COVER

UTI LI TY COVER TO GRADE

STATE OF CALI FORNI A -

UNI T TOTAL
| TEM CCODE 152437 TOTAL

UNI T TOTAL
| TEM CODE 152438 TOTAL

UNI T TOTAL
| TEM CODE 152439 TOTAL

UNI T TOTAL
| TEM CODE 152440 TOTAL
TO

UNI T TOTAL
| TEM CCDE 152441 TOTAL

UNI T TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T g

T TEE

T T

T T

L

T

T g

03

03
04
06

03

04

04
06

04

OF
PROJ.

W W RrRE

[En

w W PN

QUANTI TY
(TO 1/ 10
UNI T)

25.0
25.0*

PN
ococo

24. 0%

3.0
3. 0*

3.0
3. 0%

19.0
38.0

57. 0%

2.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

1, 240.
1, 240.

1, 700.
120.
1, 000.

830.

1, 200.
1, 200.

350.
350.

367.
750.

622.

500.
500.

CE
00)

0000
0000

0000
0000
0000

8333

0000
0000

0000
0000

3684
0000

4561

0000
0000

PAGE 37

ANOUNT
(TO $1/100)

31, 000.
31, 000.
31, 000.

5, 100.

840.
14, 000.
19, 940.

19, 940.

3, 600.
3, 600.
3, 600.

1, 050.
1, 050.
1, 050.

6, 980.
28, 500.

35, 480.
35, 480.

1, 000.
1, 000.

00
00~*
00*

00
00
00
00*

00~*

00
00*
00*

00
00*
00*

00
00

00*
00*

00
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

| TEM CODE 152469 TOTAL
152501 ADJUST GUARDRAI L

UNI T TOTAL
| TEM CODE 152501 TOTAL
152604 MODI FY | NLET

UNI T TOTAL
| TEM CODE 152604 TOTAL
152641 MODI FY SI GN STRUCTURE

UNI T TOTAL
| TEM CODE 152641 TOTAL
153103 COLD PLANE ASPHALT CONCRETE PAVEMENT

UNI T TOTAL
| TEM CODE 153103 TOTAL
153120 REMOVE CONCRETE (LF)

UNIT DI ST NO.
CCODE

LF
LF

T g

T T

SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD

SQYD

LF
LF

02

04

11

01
02
03
04
05
06
07
08
10
11
12

04
06

OF

PROJ.

1

RPUONNRFRPWOWR_AWOOR

w W
~ b

QUANTI TY
(TO 1/ 10
UNI T)

4,298.0
4, 298. 0*

2.0

8.0
8. 0*

170.

96, 610.
125, 845.
84, 950.
11, 620.
42, 790.
132, 000.
28, 360.
51, 430.
103, 913.
2,920.

[elofeolojolofolofolofe]

680, 608. 0*

1,620.0
27.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

2, 000.
2, 000.

2,937.
2,937.

w WWOIUOIFRPNOOUIWNO

. 8206
. 8206

0000
0000

5000
5000

. 0000
. 3129
. 3318
. 1383
. 1005
. 2991
. 7000
. 0987
. 5120
. 2848
. 4000

. 3533

. 0000
. 0000

PAGE 38

ANOUNT
(TO $1/100)

1, 000.

33, 613.
33, 613.
33, 613.

4, 000.
4, 000.
4, 000.

23, 500.
23, 500.
23, 500.

6, 800.
223, 450.
419, 285.
436, 500.
94, 128.
98, 379.
224, 400.
144, 600.
283, 480.
341, 331.

9, 928.

2,282, 281.
2,282, 281.

14, 580.
405.

00*

00
00*
00*

00
00*
00*

00
00*
00*

00

00
00

00
00
00
00
00
00

00~*
00*

00
00



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

153121

153122

153123

153130

I TEM DESCRI PTI ON

REMOVE CONCRETE (LF)

UNI T TOTAL
| TEM CCDE 153120 TOTAL
REMOVE CONCRETE ( CY)

UNI T TOTAL
| TEM CODE 153121 TOTAL
REMOVE CONCRETE (LS)

UNI T TOTAL
| TEM CODE 153122 TOTAL
REMOVE CONCRETE ( SQYD)

UNI T TOTAL
| TEM CODE 153123 TOTAL
REMOVE CONCRETE CURB (LF)

CONTRACT | TEM COST DATA

UNIT DI ST NO.
CODE

LF
LF

CcY
CY
CY

CY
CY
Cy
CY
Cy
Cy

(614

LS
LS

SQYD
SQYD
SQYD
SQYD
SQYD

SQYD

DEPARTMENT OF TRANSPORTATI ON

11

01
02
03
04
05
06
07
09
10
11
12

12

02
04
06
08
09

OF

PROJ.

~NORPNUIOWOREFEN w

H b
HOb

U U RPRRRE

QUANTI TY AVERAGE PRI CE
(TO 1/ 10 PER UNI T

UNI T) (TO $1/ 10, 000)
20.0 107. 2000
1, 667. 0* 10. 2753
86. 6 139. 7229
48.0 150. 0000
2.2 500. 0000
958. 6 215. 0721
86.0 245. 3721
335.0 190. 4627
360. 0 192. 1992
2,107.0 113. 2761
120. 0 260. 0000
1,137.6 148. 3178
2,300.0 257. 9617
7,541, O 187. 3197
750. 0 50. 0000
47.0 100. 0000
110. 0 30. 0000
2,230.0 25. 0000
1,230.0 87. 0000
4,367. 0* 47.6895

PAGE 39

AMOUNT

(TO $1/100)

2,144.
17, 129.
17, 129.

12, 100.
7, 200.
1, 100.

206, 168.
21,102.
63, 805.
69, 191.
238, 672.

31, 200.
168, 726.
593, 312.

1,412, 577.
1,412, 577.

13, 800.
13, 800.
13, 800.

37, 500.
4, 700.
3, 300.

55, 750.

107, 010.

208, 260.
208, 260.

00
00~*
00*

00
00
00
10
00
00
70
70
00
28
00

78*
78*

00
00
00*

00
00
00
00
00

00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

153130

153140

153213

153215

153221

153223

I ' TE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

M DESCRI PTI ON

CONCRETE CURB (LF)

CONCRETE S| DEWALK ( SQYD)

CONCRETE ( STRUCTURE)

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 153130

UNIT
| TEM CCDE 153140

UNIT
| TEM CCDE 153213

CONCRETE ( CURB AND GUTTER)

CONCRETE BARRI ER

UNSOUND CONCRETE

UNI'T
| TEM CCDE 153215

UNI' T
| TEM CCDE 153221

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF

SQYD
SQYD

SQYD

Cy
Cy

CY

LF
LF

LF
LF

LF

R4

04
06

04
06

01
07

04

04
06

02
03

OF
PROJ.

N N |l ol N N |l ol

N N PR

N N PR

e

QUANTI TY AVERAGE PR
(TO 1/ 10 PER UNI T
UNI T) (TO $1/ 10, 0
4,850.0 5.
750. 0 15.

5, 600. 0* 6.
240.0 10.
420.0 25.

660. 0 19.
46.0 800.

24.0 50.

70. 0* 542.

1, 660.0 10.

1, 660. 0 10.
8,240. 0 15.
720.0 25.

8, 960. 0* 15.
144.0 100.

104. 0 60.

CE
00)

0000
0000

3393

0000
0000

5455

0000
0000

8571

0000
0000

0000
0000

8036

0000
0000

PAGE 40

ANOUNT
(TO $1/100)

24, 250.
11, 250.

35, 500.
35, 500.

2, 400.
10, 500.

12, 900.
12, 900.

36, 800.
1, 200.

38, 000.
38, 000.

16, 600.
16, 600.
16, 600.

123, 600.
18, 000.

141, 600.
141, 600.

14, 400.
6, 240.

00
00

00~*
00*

00
00

00*
00*

00
00

00*
00*

00
00*
00*

00
00

00~*
00*

00
00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

153224

153225

153227

153228

TEM

DESCRI

REMOVE UNSOUND CONCRETE

PTI

ON

PLACE POLYESTER CONCRETE OVERLAY

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 153223

POLYESTER CONCRETE EXPANSI ON DAM

UNIT
| TEM CCDE 153224

PREPARE CONCRETE BRI DGE DECK SURFACE

UNIT
| TEM CCDE 153225

FURNI SH POLYESTER CONCRETE OVERLAY

UNIT
| TEM CCDE 153227

TOTAL
TOTAL

TOTAL

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

04
07
10
11

} QR4

Q

07

Q

SOFT 02
SOFT 03
SOFT 04
SOFT 07
SOFT 10

02
03
04
07
10

3 FFARRQD

SOFT 02
SOFT 03
SOFT 04

OF
PROJ.

(o] (o] PEFENN

N N RPNNRR

U Ul RPRRRE

Y

QUANTI TY
(TO 1/ 10
UNI T)

319.0
10.0
129.0
2.0

708. 0*

89.0
89. 0*

15, 015.0
44,697.0
57,397.0
399, 419.0
60, 575.0

577, 1083. 0*

1,252.0
1,760.0
320.0
50.0
5,156.0

8, 538. 0*

15, 015.0
23,895.0
3,840.0

DEPARTMENT OF TRANSPORTATI ON

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

59.
263.
35.
900.

68.

472.
472.

110.
72.
97.

136.
77.

81.

gwo

8746
2500
0000
0000

7677

3708
3708

. 0000
. 1500
. 3580
. 1936
. 2000

. 2283

0000
0000
0000
0000
0000

9035

. 0000
. 7500
. 2000

PAGE

ANOUNT
(TO $1/100)

19, 100.
2,632.
4,515.
1, 800.

48, 687.

48, 687.

42, 041.
42, 041.
42, 041.

15, 015.
6, 704.
20, 548.
77, 343.
12, 115.

131, 727.
131, 727.

137, 720.
126, 720.
31, 040.

6, 800.
397, 012.

699, 292.
699, 292.

41

00
50
00
00
50*

50*

00
00*
00*

00
55
65
80
00

00*
00*

00
00
00
00
00

00*
00*

75, 075. 00
89, 606. 25
19, 968. 00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

153229

153233

153234

153240

153247

TEM

DESCRI

TREAT BRI DGE DECK

REMOVE CONCRETE
(CURB, GUTTER, AND S| DEWALK) (CY)

PTI

ON

PLACE POLYESTER CONCRETE OVERLAY

REMOVE CONCRETE BARRI ER ( TYPE K)

FURNI SH BRI DGE DECK TREATMENT MATERI AL

REMOVE CONCRETE (M SCELLANEQUS) (CY)

| TEM CCDE 153228

| TEM CCDE 153229

| TEM CCDE 153233

| TEM CCDE 153234

| TEM CCDE 153240

STATE OF CALI FORNI A -

UNI T TOTAL
TOTAL

UNI T TOTAL
TOTAL

UNI T TOTAL
TOTAL

UNI T TOTAL
TOTAL

UNI T TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

SQFT
SOFT

SQFT

LF
LF

SQFT
SOFT

SOFT
SQFT

GAL
GAL
GAL
GAL

Cy
Cy

07
10

04

03
04
07
10

03
04
07
10

04

OF
PROJ.

o g1 PP

(o2} (o)} PNNPEP

(o2} (o)} PNNPE

QUANTI TY
(TO 1/ 10
UNI T)

396.0
51, 560.0

94, 706. 0*

4,360.0
4, 360. 0*

20, 802.0
53, 557.0
399, 023.0
9, 000.0

482, 382. 0*

232.0
634.0
5,128.0
100.0

6, 094. 0*

130.0
130. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

54.
62.
51.
13.

52.

150.
150.

. 6000
. 7000

. 0115

. 5000
. 5000

. 7500
. 6275
. 2627
. 3500

. 3259

0000
9148
4469
6500

1170

0000
0000

PAGE

ANOUNT
(TO $1/100)

42

12, 909. 60
87, 652. 00

285, 210.
285, 210.

28, 340.
28, 340.
28, 340.

15, 601.
33, 604.
104, 835.

3, 150.
157, 191.

157, 191.

12, 528.
39, 888.
263, 819.
1, 365.
317, 600.

317, 600.

19, 500.
19, 500.
19, 500.

85*
85*

00
00*
00*

50
65

00
90*
90*

00
00

00
90*
90*

00
00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

153247 REMOVE CONCRETE (M SCELLANEQUS) ( CY)

UNI' T TOTAL
| TEM CODE 153247 TOTAL
153248 REMOVE CONCRETE (M SCELLANEQUS) (SQFT)

UNI T TOTAL
| TEM CODE 153248 TOTAL
155003 CAP | NLET

UNI T TOTAL
| TEM CCDE 155003 TOTAL
155231 CULVERT SLURRY- CEMENT BACKFI LL

UNI T TOTAL
| TEM CODE 155231 TOTAL
155232 SAND BACKFI LL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

CY
Cy
CY
Cy

Cy

SQFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT

SQFT

T T

CY

CY

Cy
CcY
CY

03
04
07
08
12

02
03
04
05

08
09

08

04
11

04
06
11

OF
PROJ.

B e

13
13

W 0O RPRRPRRNREPR

w W NP

P W

QUANTI TY
(TO 1/ 10
UNI T)

580.
90.

54.
817.

o
owooo

1, 546. 3*

1, 640.
200.
3, 160.
39.
19, 600.
16, 200.
650.

[elofolofoloNe]

41, 489. 0*

1.0
1.0*

150.0
291.0

441. O*

27.0
354.0
28.0

AVERAGE PRI

CE

PER UNI T
(TO $1/ 10, 000)

250.
1, 593.
310.
212.
199.

300.

= N
W ONWNOAE

1, 800.
1, 800.

200.
192.

195.

500.
29.
250.

0000
6667
0000
5230
6634

4883

. 7000
. 5000
. 1500
. 7400
. 0000
. 0000
. 0000

. 1620

0000
0000

0000
5258

0680

0000
7175
0000

PAGE

AMOUNT

(TO $1/100)

145, 000.
143, 430.

1, 550.
11, 540.
163, 125.

464, 645.
464, 645.

2, 788.
900.
28,914,
886.

58, 800.
32, 400.
6, 500.
131, 188.

131, 188.

1, 800.
1, 800.
1, 800.

30, 000.
56, 025.

86, 025.
86, 025.

13, 500.
10, 520.
7, 000.

43

00
00
00
00
00
00*

00*

00
00
00
86

00
00

86*
86*

00
00*
00*

00
00

00*
00*

00
00
00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM

CODE

156535

156585

156590

157550

157551

157552

I TEM DESCRI PTI

REMOVE BOX CULVERT

REMOVE CRASH CUSHI ON

ON

STATE OF CALI FORNI A -

| TEM CCDE

| TEM CCDE

| TEM CCDE

REMOVE CRASH CUSHI ON ( SAND FI LLED)

BRI DGE REMOVAL

BRI DGE REMOVAL,

BRI DGE REMOVAL,

LOCATI ON A

LOCATION B

| TEM CCDE

| TEM CCDE

| TEM CODE

UNIT
155232

UNI'T
156535

UNI'T
156585

UNIT
156590

UNI'T
157550

UNI'T
157551

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

CY

T T

T T

L

il

LS
LS

LS
LS

LS

01

01

01
04

06

06

06

OF
PROJ.

5
5

N N PR

QUANTI TY
(TO 1/ 10
UNI T)

409. 0*

1.0
1.0*

29.0
29. 0*

7.0
98.0

105. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

75.

26, 650.
26, 650.

2, 250.
2, 250.

1, 200.
100.

173.

CE
00)
8435

0000
0000

0000
0000

0000
0000

3333

PAGE 44

ANOUNT

(TO $1/100)
31, 020.
31, 020.

26, 650.
26, 650.
26, 650.

65, 250.
65, 250.
65, 250.

8, 400.
9, 800.

18, 200.
18, 200.

125, 000.
125, 000.
125, 000.

191, 000.
191, 000.

191, 000.

82, 000.

00*
00*

00
00*
00*

00
00~*
00*

00
00

00*
00*

00
00
00*

00

00

00*

00



CuC040 STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON PAGE 45
DATE 03/02/18 CONTRACT | TEM COST DATA
TIME 09:55 AM

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)
UNIT TOTAL LS 1 82, 000. 00
| TEM CODE 157552 TOTAL 1 82, 000. 00*

157560 BRI DGE REMOVAL ( PORTI ON)

LS 03 1 6, 000. 00
LS 04 2 290, 000. 00
LS 06 1 35, 000. 00
LS o7 1 15, 350. 00
LS 10 2 59, 436. 00
LS 11 1 5, 000. 00
UNIT TOTAL LS 8 410, 786. 00
| TEM CODE 157560 TOTAL 8 410, 786. 00*

157561 BRI DGE REMOVAL (PORTI ON), LOCATI ON A
LS 02 1 55, 500. 00
LS 11 1 100, 000. 00
UNIT TOTAL LS 2 155, 500. 00
| TEM CODE 157561 TOTAL 2 155, 500. 00*

157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B
LS 02 1 55, 500. 00
LS 11 1 25, 000. 00
UNIT TOTAL LS 2 80, 500. 00
| TEM CODE 157562 TOTAL 2 80, 500. 00*

157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C
LS 02 1 62, 000. 00
UNIT TOTAL LS 1 62, 000. 00
| TEM CODE 157563 TOTAL 1 62, 000. 00*

160102 CLEARI NG AND GRUBBI NG (LS)

LS o1 2 41, 720. 00
LS 02 2 110, 000. 00
LS 03 2 69, 500. 00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

CLEARI NG AND GRUBBI NG (LS)

160110 TEMPCRARY H GH VI SI Bl LI TY FENCE

170101 DEVELOP WATER SUPPLY

170103 CLEARI NG AND GRUBBI NG (LS)

STATE OF CALI FORNI A -

UNI T TOTAL
| TEM CODE 160102 TOTAL

UNI T TOTAL
| TEM CCDE 160110 TOTAL

UNI T TOTAL
| TEM CCDE 170101 TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LS
LS
LS
LS
LS
LS
LS

LS

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

LS
LS
LS
LS
LS
LS
LS

LS

04
05
06
07
08
10
11

01
02
03
04
05
06
07
08
09
10
11
12

01
02
03
04
06
08
11

OF
PROJ.

ARrWRWRN

NN
o O

RPRwhADRroOORDOO

[©2 e}
NN

WNNNEFENE

e
w W

QUANTI TY
(TO 1/ 10
UNI T)

7, 000.
13, 322.
9, 760.
50, 170.
5, 940.
6, 740.

500.
4,680.
15, 190.

980.
90, 030.

300.

OOO0OO0O0OO0O0OO0CO0OO0OO0

204, 612. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

e I~
NOONOWNOWNA®

~

CE
00)

. 1088
. 6066
. 7649
. 9080
. 6285
. 3230
. 2000
. 1258
. 8191
. 8265
. 0083
. 5000

. 0093

PAGE 46

ANOUNT
(TO $1/100)

424, 700.
92, 270.

1, 120, 000.
97, 000.
50, 550.
30, 000.
260, 000.

2,295, 740.
2, 295, 740.

42, 761.
61, 368.
26, 985.
196, 062.
39, 373.
83, 056.

1, 600.
28, 668.
42, 822.

6, 690.
901, 050.

3, 750.

1,434, 188.
1,434, 188.

500.

20, 700.

19, 000.

20, 000.

275, 000.
152, 500.
348, 000.

835, 700.
835, 700.

00
00
00
00
00

00
00
00*

50
50

00
00

00
80
00
00
00
00

40*
40*

00
00
00
00
00
00
00

00
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

170103 CLEARI NG AND GRUBBI NG (LS)

UNI T TOTAL
| TEM CODE 170103 TOTAL
170105 CLEARI NG AND GRUBBI NG ( ACRE)

UNI T TOTAL
| TEM CODE 170105 TOTAL
180105 DUST SUPPRESSANT

UNI T TOTAL
| TEM CODE 180105 TOTAL
180106 DUST PALLI ATI VE

UNI T TOTAL

UNIT DI ST NO.

CODE

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS

ACRE
ACRE

SQYD
SQYD
SQYD

SQYD

LS
LS
LS
LS
LS
LS
LS

LS

01
02
03
04
05
06
07
08
09
10
11
12

11

05
06
11

02
04
05
06
08
10
11

OF
PROJ.

w

=
NNNDORMMNDOOO©

129
129

W W RPRPR

OFRPWORFRFWW

N
N

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10

UNI T)

116.0
116. O0*

4,100.0
55, 000.0
23,600.0

82, 700. O0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

38, 500. 0000
38, 500. 0000

4. 0000
. 1500
. 6900

. 4950

PAGE

ANOUNT
(TO $1/100)

234, 977.
335, 100.
893, 310.
1, 543, 275.
332, 160.
1, 675, 832.
412, 950.
436, 105.
228, 500.
135, 170.
247, 700.
128, 160.

6, 603, 241.
6, 603, 241.

4, 466, 000.
4, 466, 000.
4, 466, 000.

16, 400.
8, 250.
16, 284.

40, 934.
40, 934.

8, 800.
17, 765.
22,701.

198, 813.
629, 645.
46, 000.
247, 501.

1,171, 225.

47

00
00
00
50
86

00
70
00
00
00
00
53

53*

00
00*
00*

00
00
00

00*
00*

00
00
39
58

00
00

97



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
| TEM CODE 180106 TOTAL
190101 ROADWAY EXCAVATI ON

UNI T TOTAL
| TEM CCDE 190101 TOTAL

190105 ROADWAY EXCAVATI ON ( TYPE Z-2)
(AERI ALLY DEPOSI TED LEAD)

UNI T TOTAL
| TEM CCDE 190105 TOTAL

190106 ROADWAY EXCAVATI ON ( TYPE Z- 3)
(AERI ALLY DEPCSI TED LEAD)

UNI T TOTAL
| TEM CCDE 190106 TOTAL

190107 ROADWAY EXCAVATI ON (TYPE Y-1)
(AERI ALLY DEPOSI TED LEAD)

STATE OF CALI FORNI A -

UNIT DI ST NO.
CCODE

Cy
CY
CY
CY
Cy
CcY
CcY
CY
CY

CY
Cy

CY
CY

CY
CY
Cy
Cy

Cy

CY
Cy

CY

01
02
03
04
05
06
07
08
09
10
11
12

03
04
05
06
07
08

12

04
07

04

OF

PROJ.

22

17
29
19
15
13
10
11
147

147

ANNONWOON

w W
NN

N N PR

QUANTI TY
(TO 1/ 10
UNI T)

13, 215.
269, 395.
49, 160.
200, 596.
11, 450.

1, 495, 154,
273, 455,
1, 131, 637.
25, 360.
59, 013.
447, 259.
2, 668.

OOO0OO0OOWOOOOOM~

3,978, 362. 7*

6, 940.
8, 192.
552.
3, 290.
4,019.
1, 710.
9, 370.
28.

[elelololololole)

34, 101. 0*

290.0
1,040.0

1, 330. 0*

8,000.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

47.
19.
48.
32.
55.
10.
35.
. 9124
33.
34.
15.
172.

15.

197.
301.
348.
181.
182.
154.
169.
139.

212.

344.
380.

372.

22.

1704
0424
2826
5342
0206
7452
8683

5759
4974
1272
4397

4224

0086
1151
3514
6109
1050
5614
1803
6071

2247

0000
0000

1504

2000

PAGE 48

ANOUNT
(TO $1/100)

1,171, 225.

623, 376.
5,129, 918.
2,373, 574.
6, 526, 235

629, 985.

16, 065, 698.
9, 808, 370.
10, 085, 573.

851, 484.
2,035, 794.
6, 765, 784.

460, 069.

61, 355, 863.
61, 355, 863.

1, 367, 240.
2,466, 735
192, 290.
597, 500.
731, 880.
264, 300.
1, 585, 2109.
31, 909.

7,237,073.
7,237,073.

99, 760.
395, 200.

494, 960.
494, 960.

177, 600.

97*

20
00
00

80
65
20
36
00
00
80
00

01*
01*

00
00
00
00
00
00
00
60*

60*

00
00

00~*
00*

00



CuC040

STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON

DATE 03/02/18 CONTRACT | TEM COST DATA
TIME 09:55 AM

| TEM
CODE

190109

190130

190136

190138

190139

| TEM DESCRIPTI ON UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)

ROADWAY EXCAVATI ON ( TYPE Y-1)
(AERI ALLY DEPCSI TED LEAD)

CY 05 1 340.0
CY 07 1 7,240.0
Cy 12 2 12.0
UNIT TOTAL CY 5 15, 592. 0*
| TEM CCDE 190107 TOTAL 5
ROADWAY EXCAVATI ON
( NATURALLY OCCURRI NG ASBESTOS)
CY 04 2 4,130.0
CY 10 1 140.0
UNIT TOTAL CY 3 4,270. 0*
| TEM CCDE 190109 TOTAL 3
ROADWAY EXCAVATI ON ( SLI DE REMOVAL)
Cy 07 1 90.0
UNIT TOTAL CY 1 90. 0*
| TEM CODE 190130 TOTAL 1
ROADWAY EXCAVATI ON ( DETOUR)
Cy 02 1 280.0
UNIT TOTAL CY 1 280. 0*
| TEM CCDE 190136 TOTAL 1
ROADWAY EXCAVATI ON ( DETOUR REMOVAL)
CY 02 1 1,730.0
CY 06 1 5,730.0
UNIT TOTAL CY 2 7,460. 0*
| TEM CCDE 190138 TOTAL 2
ROADWAY EXCAVATI ON ( UNSUI TABLE MATERI AL)
(614 07 1 7,360.0
UNIT TOTAL CY 1 7, 360. 0*

180.
. 0000
650.

18.

210.
90.

206.

41.
41.

50.
50.

28.
. 0000

13.

32.
32.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

0000
0000
6018

6053
0000

6511

0000
0000

0000
0000

0000

4062

8400
8400

PAGE

ANOUNT
(TO $1/100)

61, 200.
43, 440.

7, 800.
290, 040.

290, 040.

869, 800.
12, 600.

882, 400.
882, 400.

3, 690.
3, 690.
3, 690.

14, 000.
14, 000.
14, 000.

48, 440.
51, 570.

100, 010.
100, 010.

241, 702.
241, 702.

49

00
00
00
00*

00*

00
00

00*
00*

00
00*
00*

00
00*
00*

00
00

00~*
00*

40
40*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI
CODE

190151 CHANNEL EXCAVATI ON

190185 SHOULDER BACKI NG

192001 STRUCTURE EXCAVATI ON

192003 STRUCTURE EXCAVATI ON ( BRI DGE)

ON

STATE OF CALI FORNI A -

| TEM CODE 190139 TOTAL

UNI T TOTAL
| TEM CCDE 190151 TOTAL

UNI T TOTAL
| TEM CODE 190185 TOTAL

UNI T TOTAL
| TEM CODE 192001 TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

Cy
Cy

TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON

TON

CY
Cy
Cy
(614

CY

CY
Cy
Cy
Cy
CcY
CY

01

01
02
03
04
05
06

08
09
10
11
12

01
08
10
11

01
02
03
04
06
08

OF
PROJ.

1

= = N
RPWNRWRUO®MOON

o
A~ b

~ ~ NFENN

WhWFROW

QUANTI TY
(TO 1/ 10
UNI T)

102.0
102. O0*

1,123.

47, 181.
9, 820.

63, 815.
3, 100.

42, 920.
100.

8, 880.

3, 380.

54, 750.
5, 750.

90.

[elofolololololofolofele)

240, 909. 0*

51.0
126.0
700.0
675.0

1, 552. 0*

2,173.
2, 905.
1, 023.
1, 596.
3, 493.
11, 357.

OOoOWwWoOooo

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

200.
200.

70.
32.
36.
19.
68.
31.
195.
39.
62.
17.
7.
20.

28.

195.
247.
300.

37.

178.

167.
124.

50.
160.

71
29

0000
0000

5833
6554
3829
0708
9174
7480
0000
0743
0000
9543
3426
0000

1272

1961
2222
0000
6178

1553

7128
8589
0000
4851
. 9022
. 8978

PAGE 50

ANOUNT
(TO $1/100)

241, 702.

20, 400.
20, 400.
20, 400.

79, 265.

1, 540, 715.
357, 280.
1, 217, 000.
213, 644.
1, 362, 623.
19, 500.
346, 980.
209, 560.
982, 998.
444, 720.
1, 800.

6, 776, 086.
6, 776, 086.

9, 955.
31, 150.
210, 000.
25, 392.

276, 497.
276, 497.

364, 440.
362, 715.
51, 150.
256, 182.
251, 154.
339, 549.

40*

00
00*
00*

00
00
00
00
00
80

00
00

00
00

20*
20*

00

00
00

00*
00*

00

00
30
53
34



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

192008

192020

192023

192025

192026

I TEM

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STATE OF CALI FORNI A -

DESCRI PTI ON

EXCAVATI ON ( BRI DGE)

UNIT
| TEM CODE 192003
EXCAVATI ON ( TYPE A)

UNIT
| TEM CODE 192008
EXCAVATI ON ( TYPE D)

UNIT
| TEM CODE 192020
EXCAVATI ON ( TYPE H)

UNIT
| TEM CODE 192023
EXCAVATI ON ( CULVERT)

UNI'T
| TEM CCDE 192025
EXCAVATI ON ( PUMPI NG PLANT)

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

Cy

CcY
CY
CY

Cy
Ccy
CcY
CY

(614
Cy

CY
Cy

Cy

11

02
06
11

02
03
04
12

04

01
08

OF
PROJ.

21
21

W W RrRE

(o2} (2} NFEFEPN

w W NP

QUANTI TY
(TO 1/ 10
UNI T)

14.0
22,561. 3*

366.0
8,152.0
174.0

8, 692. 0*

758.0
25.0
7.0
309.0

1, 099. 0*

3,050.0
3, 050. 0*

39.0
3,910.2

3, 949. 2*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

426.
72.

150.
140.
1, 315.

163.

453.
250.
244.
134.

357.

275.
275.

340.
14.

17.

CE
00)

0000
2988

0000
0000
0000

9427

4037
0000
6500
2330

7075

0000
0000

0000
2091

4265

PAGE 51

ANOUNT
(TO $1/100)

5, 964.
1,631, 155.
1,631, 155.

54, 900.
1, 141, 280.
228, 810.
1, 424, 990.

1, 424, 990.

343, 680.
6, 250.
1,712.

41, 478.

393, 120.

393, 120.

838, 750.
838, 750.
838, 750.

13, 260.
55, 560.

68, 820.
68, 820.

00
17*
17*

00
00
00
00*

00~*

00
00
55
00
55*

55*

00
00*
00*

00
54

54*
54*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

192026 STRUCTURE EXCAVATI ON ( PUMPI NG PLANT)

UNI'T
| TEM CCDE 192026
192027 STRUCTURE BACKFI LL (PUWMPI NG PLANT)

UNI T
| TEM CODE 192027
192032 STRUCTURE EXCAVATI ON
(ROCK SLOPE PROTECTI ON)
UNIT
| TEM CODE 192032
192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL)

UNIT
| TEM CCDE 192037
192049 STRUCTURE EXCAVATI ON (SOLDI ER PI LE WALL)

UNIT
| TEM CCDE 192049

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.
CCODE

Cy

(614
CY

Cy
Cy

CY
CY
Cy
CY
CY
Cy

(614

CY
Cy
CY
Cy

(614

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

06

06

08

02
03
04
06
07
09
11

01
03
04
07

OF
PROJ.

RPRWRNNRE

e
[EN N

RPORFRPW

11
11

QUANTI TY
(TO 1/ 10
UNI T)

2,423.0
2,423. 0%

1,297.0
1, 297. 0*

1,445.0
1, 445. 0%

1, 288.
4, 300.
6, 135.

510.
7, 486.

823.
1, 069.

21, 611. 0%

[elofolofolofe]

1,010.0
121.0
4,256.0
118.0

5, 505. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

45
45

100
100

55.
55.

40.
37.
56.

42.
66.
65.

46.

63
326
92
170

93

. 0000
. 0000

. 0000
. 0000

9242
9242

0000
8015
0141
. 0000
0946
7100
0000

5689

. 8861
. 6200
. 2133
. 0000

. 8358

PAGE 52

AMOUNT

(TO $1/100)

109, 035.
109, 035.
109, 035.

129, 700.
129, 700.
129, 700.

80, 810.
80, 810.
80, 810.

51, 520.
162, 546.
343, 646.
9, 180.
315, 120.
54, 902.

69, 485.

1, 006, 399.
1, 006, 399.

64, 525.
39, 521.
392, 460.
20, 060.

516, 566.
516, 566.

00
00~*
00*

00
00*
00*

45
45*
45*

00
38
25
00
00
33
00

96*
96*

00
02
00
00

02*
02*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

192053

192054

192055

192060

192502

193001

| TEM DESCRIPTI ON
STRUCTURE EXCAVATI ON ( TYPE Z-2)
(AERI ALLY DEPCSI TED LEAD)
UNIT
| TEM CODE 192053
STRUCTURE EXCAVATI ON ( TYPE Z-3)
(AERI ALLY DEPCSI TED LEAD)
UNIT
| TEM CODE 192054
STRUCTURE EXCAVATI ON (SO L NAI L WALL)
UNIT
| TEM CODE 192055
STRUCTURE EXCAVATI ON ( GROUND ANCHOR
VALL)
UNIT
| TEM CODE 192060
SAND BEDDI NG
UNIT
| TEM CODE 192502

STRUCTURE BACKFI LL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMVENT OF TRANSPORTATI ON PAGE 53
CONTRACT | TEM COST DATA
UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE OF (TO 1/ 10 PER UNI T (TO $1/100)

PROJ. UNI T) (TO $1/ 10, 000)

cY 02 1 107.0 400. 0000 42, 800. 00

cY 07 1 33.0 200. 0000 6, 600. 00

cYy 11 1 2, 060. 0 135. 0000 278, 100. 00

cY 3 2, 200. 0* 148. 8636 327, 500. 00*

3 327, 500. 00*

cY o7 1 56. 0 235. 0000 13, 160. 00

cY 1 56. 0* 235. 0000 13, 160. 00*

1 13, 160. 00*

cY o4 1 7,481.0 57. 4500 429, 783. 45

cY 07 1 260. 0 7.0000 1, 820. 00

cY 2 7, 741. O 55. 7555 431, 603. 45*

2 431, 603. 45*

cY 04 1 225.0 68. 3500 15, 378. 75

cY 07 1 700. 0 7. 0000 4. 900. 00

cY 2 925. 0* 21. 9230 20, 278. 75*

2 20, 278. 75*

cY 04 1 5.0 180. 0000 900. 00

cY 10 1 9.0 90. 0000 810. 00

cY 2 14. 0 122. 1429 1, 710. 00*

2 1, 710. 00*

cy o1 2 66.0 809. 3636 53, 418. 00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

STRUCTURE BACKFI LL

UNI'T
| TEM CCDE 193001
193003 STRUCTURE BACKFI LL ( BRI DGE)

UNI'T
| TEM CCDE 193003
193004 STRUCTURE BACKFI LL ( CULVERT)

UNIT
| TEM CODE 193004
193006 STRUCTURE BACKFI LL ( SLURRY CEMENT)

UNIT
| TEM CCDE 193006
193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL)

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

CY
Cy

CY
CY

CY
CY
Cy

Cy

CY

Cy
CcY
CY
CY

CY

Cy
CcY
CY

08
11

01
02
03
04
06
08
11

08

02
04
08
10
12

02
03
04

OF
PROJ.

o OO NN

PNRRWORFROPR

18
18

© © RPRPNAPR

wWN -

QUANTI TY
(TO 1/ 10
UNI T)

78.0
449.0

593. 0*

95.
2,234.
820.
997.
6, 039.
10, 918.
120.

OOONOOO

21, 223. 2*

7,833.0
7, 833. 0*

90.0
327.2
295.0

6.0
265.0

983. 2*

1,029.0
3,914.0
7,698.0

AVERAGE PRI
PER UNI' T
(TO $1/10,0

279.
80.

187.

160.
162.
60.
127.
68.
28.
112.

60.

56.
56.

160.
138.
106.
500.
300.

176.

65.
92.
58.

CE
00)

4872
6058

8752

0000
9190
0000
8876
7336
3792
0000

9831

8971
8971

0000
2152
8644
0000
0000

6162

0000
1952
4922

PAGE

ANOUNT
(TO $1/100)

21, 800.
36, 192.

111, 410.
111, 410.

15, 200.
363, 961.
49, 200.
127, 529.
415, 082.
309, 843.
13, 440.

294, 256.
294, 256.

445, 675.
445, 675.
445, 675.

14, 400.
45, 224.
31, 525.
3, 000.
79, 500.

173, 649.
173, 649.

66, 885.
360, 852.
450, 272.

54

00
02

02*
02*

00
00
00
50
25
96
00

71*
71*

10
10*
10*

00
00
00
00
00

00*
00*

00
00
75



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

193027

193028

193029

193030

I TEM DESCRI PTI

ON

STATE OF CALI FORNI A -
CONTRACT | TEM COST DATA

STRUCTURE BACKFI LL ( RETAI NI NG WALL)

UNI'T
| TEM CCDE 193013

STRUCTURE BACKFI LL ( GROUND ANCHOR WALL)

UNI'T
| TEM CCDE 193027

STRUCTURE BACKFI LL (SO L NAIL WALL)

UNIT
| TEM CCDE 193028

STRUCTURE BACKFI LL (SOLDI ER PI LE WALL)

PERVI QUS BACKFI LL MATERI AL

UNIT
| TEM CCDE 193029

UNIT
| TEM CCDE 193030

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON

UNIT DI ST NO.

CODE

CY
Cy
Cy

Cy

Q2

CcY
CY

CY
Cy
Cy
(614

CY

CY
Cy
Cy

(614

06
07
09
11

04
07

04
07

01
03
04
07

02
04
06

OF
PROJ.

PR WR

12
12

N N |l ol N N |l ol

RPORN

10
10

W W RPRR

QUANTI TY
(TO 1/ 10

UNI T)

580.0
6, 706.0
623.0
1,122.0

21,672. 0%

17.0
27.0

44. 0%

553.0
19.0

572. 0*

246.0
121.0
1,206.0
23.0

1, 596. 0*

45.0
87.0
145.0

277. 0%

78.
22.
85.
50.

54.

58.

27.

48.
51.

48.

124.
576.

78.
370.

127.

165.

55
40

65

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

0000
8477
9700
0000

7308

0000
. 5000

6250

9000
0000

9698

3293
0000
2869
0000

3214

0000
. 0000
. 0000

. 0181

PAGE

ANOUNT
(TO $1/100)

45, 240.
153, 216.
53, 559.
56, 100.
1,186, 125.

1,186, 125.

986.
229.

1, 215.
1, 215.

27, 041.
969.

28, 010.
28, 010.

30, 585.
69, 696.
94, 414.

8, 510.
203, 205.

203, 205.

7,425.
4, 785.
5, 800.
18, 010.

18, 010.

55

00
50
31
00
56*

56*

00
50

50*
50*

70
00

70*
70*

00

00
00

00*
00*

00
00
00*
00*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI
CODE

PTI

ON

STATE OF CALI FORNI A -

193031 PERVI QUS BACKFI LL MATERI AL ( RETAI NI NG

VALL)

UNI' T TOTAL
| TEM CODE 193031 TOTAL

193116 CONCRETE BACKFI LL (SOLDI ER PI LE WALL)

193118 CONCRETE BACKFI LL

193119 LEAN CONCRETE BACKFI LL

194001 DI TCH EXCAVATI ON

UNI T TOTAL
| TEM CCDE 193116 TOTAL

UNI T TOTAL
| TEM CODE 193118 TOTAL

UNI T TOTAL
| TEM CODE 193119 TOTAL

UNIT DI ST NO.
CCODE

CY
Cy
CY
Cy

Cy

CY
CY
Cy

Cy

CY

Cy
CcY
CY
CY

Cy
Cy
CcY
CY

02
03
06
07
11

01
03
04
07

03

01
03
04
07

01
02
03
04

OF

PROJ.

o O RPRRENPRE

RPORFRN

10
10

Ay

RPNRPN

11
11

ONP_W

QUANTI TY
(TO 1/ 10

UNI T)

24.
3009.

54.
75.

N
cocooo

464. 6*

862. 0
269.0
2,877.0
16.0

4, 024. 0*

9.0
9. 0*

358.0
123.0
1,595.0
15.0

2,091. 0*

173.0
1,172.0
26.0
7,540. 5

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

165.

94.
745.
100.
250.

127.

242.
465.
351.
400.

335.

588.
588.

207.
377.
286.
280.

278.

93.
28.
148.
40.

CE
00)

0000
8544
0000
0000
0000

0103

8306
0000
0346
0000

6688

0000
0000

9609
0000
9599
0000

6810

3295
9966
3846
1591

PAGE

ANOUNT
(TO $1/100)

4, 059.
29, 310.
1, 490.
5, 400.
18, 750.

59, 009.
59, 009.

209, 320.
125, 085.
1, 009, 926.
6, 400.

1, 350, 731.

1, 350, 731.

5,292.
5, 292.
5, 292.

74, 450.
46, 371.
457, 701.

4, 200.

582, 722.
582, 722.

16, 146.
33, 984.

3, 858.
302, 819.

56

00
00
00
00
00

00*
00*

00
00
45
00
45*

45*

00
00*
00*

00
00
00
00

00*
00*

00
00
00
50



CuC040 STATE OF CALI FORNI A -
CONTRACT | TEM COST DATA

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

DI TCH EXCAVATI ON

UNI T TOTAL
| TEM CODE 194001 TOTAL
198010 | MPORTED BORROW ( CY)

UNI T TOTAL
| TEM CODE 198010 TOTAL
198011 | MPORTED BORROW ( TON)

UNI T TOTAL
| TEM CODE 198011 TOTAL
198050 EMBANKNMENT

UNI T TOTAL
| TEM CCDE 198050 TOTAL

198206 SUBGRADE ENHANCEMENT GEOTEXTI LE
CLASS Al

UNIT DI ST NO.

CODE

CY
CY

Cy

CY
CY

CY
CY
Cy
CY
Cy
Cy
Ccy
(614

CY

TON
TON

TON

CY
Cy

Cy

07
09

01
02
03
04
05
06
07
08
09
10
11
12

08
11

03
07

OF
PROJ.

22
22

NONFRPWWONOWRW

A b
o O

w W PN

N N PP

DEPARTMENT OF TRANSPORTATI ON

QUANTI TY
(TO 1/ 10
UNI T)

795.0
9.0

9, 715. 5*

770.

5, 080.
3, 210.
3,442.
305.
809, 401.
7, 800.
2,187, 642.
2, 620.
5, 510.
92, 870.
400.

[elofeolololololofolofele)

3, 119, 050. 0*

1,090.0
27.0

1,117. 0%

52,900.0
470.0

53, 370. 0*

57.
85.

41.

63.
48.
41.
63.
18.
11.
16.
11.
43.
29.
. 5952
162.

12.

99.
230.

103.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

2327
0000

4876

8182
0118
1028
3527
7541
5775
5477
9465
5000
5826

5000
4152

9450
0000

0886

. 0000
. 4600

. 9776

PAGE

AMOUNT

26,

38,
38,

(TO $1/100)

45, 500.
765.

403, 072.
403, 072.

49, 140.
243, 900.
131, 940.
218, 060.

5, 720.
370, 813.
129, 072.
134, 572.
113, 970.
163, 000.

, 098, 420.

65, 000.
723, 608.
723, 608.

108, 940.
6, 210.

115, 150.
115, 150.

476, 100.
3, 036.

479, 136.
479, 136.

57

00
00

50*
50*

00
00
00
00
00
87
00

00
00

00
75*
75*

00
00

00*
00*

00
20

20*
20*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

198206

198209

198210

198215

198250

200002

I TEM

SUBGRADE
CLASS Al

SUBGRADE
CLASS B2

SUBGRADE
CLASS B3

SUBGRADE

DESCRI

PTI

ENHANCEMENT GEOGRI D

GECSYNTHETI C REI NFORCEMENT

ROADSI DE CLEARI NG

ON

ENHANCEMENT GEOTEXTI LE

ENHANCEMENT CGEOTEXTI LE

ENHANCEMENT GEOTEXTI LE

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 198206

UNIT
| TEM CCDE 198209

UNIT
| TEM CCDE 198210

UNI'T
| TEM CCDE 198215

UNIT
| TEM CCDE 198250

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

SQYD
SQYD

SQYD
SQYD

SQYD

SQYD
SQYD

SQYD
SQYD
SQYD

SQYD

SQYD
SQYD

LS
LS
LS

02

01
06

10

04
09
11

07

02
03
04

OF
PROJ.

W W RPRRE N N PR

o

QUANTI TY
(TO 1/ 10
UNI T)

650.0
650. 0*

3,750.0
290.0

4, 040. 0*

7,430.0
7,430. 0*

24,300.0
300.0
28,700.0

53, 300. 0*

515, 000. 0
515, 000. O0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

2.

CE
00)

0000

. 0000

. 0000
. 0000

. 2203

. 4000
. 4000

. 4000
. 4100
. 1000

. 3455

. 8500
. 8500

PAGE

ANOUNT
(TO $1/100)

58

1, 300. 00

1, 300.
1, 300.

11, 250.
5, 800.

17, 050.
17, 050.

17, 832.
17, 832.
17, 832.

58, 320.

6, 423.
60, 270.
125, 013.

125, 013.

952, 750.
952, 750.
952, 750.

00~*
00*

00
00

00*
00*

00
00*
00*

00
00
00
00*

00*

00
00*
00*

25, 000. 00
118, 000. 00
299, 600. 00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI
CODE

ROADSI DE CLEARI NG

200052 PRUNE EXI STI NG PLANTS

200114 ROCK BLANKET

200122 WEED GERM NATI ON

PTI

ON

STATE OF CALI FORNI A -
CONTRACT | TEM COST DATA

UNI T TOTAL
| TEM CODE 200002 TOTAL

UNI T TOTAL
| TEM CODE 200052 TOTAL

UNI T TOTAL

UNI T TOTAL
| TEM CCDE 200114 TOTAL

DEPARTMENT OF TRANSPORTATI ON

UNIT DI ST NO.

CODE

LS
LS
LS
LS
LS
LS

LS

LS
LS
LS
LS
LS
LS

LS

SQFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT

SQFT
SQYD

SQYD

SQYD
SQYD
SQYD

05
06
07
08
11
12

04
06
08
10
11
12

03

06
07
08
11
12

07

04
11
12

OF
PROJ.

AN

10

63
63

PERPNANN

12
12

w (=
o =N A WNODNEF

w
w

WNN

QUANTI TY
(TO 1/ 10
UNI T)

760.

1, 289.
106, 440.
159, 580.
240, 731.
4, 326.
97, 230.

[elofeolololofe]

610, 356. 0*
24.0

24. 0%

1,333.0
69, 740.0
11, 700.0

23.
21.
15.
15.
. 9714
12.
16.

13.
300.

300.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

0000
4624
8981
1851

4595
2668

0347
0000

0000

. 6189
. 4687
. 4350

PAGE 59

ANOUNT
(TO $1/100)

125, 000.
97, 469.
146, 003.
209, 247.
186, 154.
96, 500.

1, 302, 974.
1, 302, 974.

32, 000.
130, 000.
142, 500.

2,509, 500.
5, 000.
28, 000.

2,847, 000.
2,847, 000.

17, 480.
27, 665.
1,692, 198.
2,423,238
2,159, 704.
53, 900.
1, 581, 620.

7,955, 807
7, 200.

7, 200.
7,963, 007.

7, 490.
32, 684.
16, 789.

00
00
81
26
00
00
07

o7*

00
00
00

00
00

00
00*

00

70
80

00
00

42*
00

00*
42*

00
70
50



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

200123 CULTI VATI ON

202004 | RON SULFATE (LB)

202006 SO L AMENDMENT

202028 RELOCATE | RRI GATI ON CONTROLLER

STATE OF CALI FORNI A -

UNIT
| TEM CCDE 200122

UNIT
| TEM CCDE 200123

UNI'T
| TEM CCDE 202004

UNIT
| TEM CCDE 202006

UNIT
| TEM CCDE 202028

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
SQYD 12 82, 773. 0*
12
SQYD 04 3 1,423.0
SQvD 06 1 1, 380. 0
sovp 11 1 500. 0
SQYD 5 3, 303. 0*
5
LB 07 1 20.0
LB 08 2 90. 0
LB 11 6 1,642.0
LB 9 1, 752. 0*
9
cY 02 1 2.0
cY 03 2 31.6
cY 04 10 381. 2
cY 05 1 230.0
cY 06 6 504. 9
cY 07 2 18.0
cY o8 2 23.0
cY 10 2 6.1
oY 12 4 192.5
cY 30 1, 389. 3*
30
EA 04 2 2.0
EA 11 2 10. 0
EA 4 12. O*
4

AVERAGE PRI
PER UNI' T
(TO $1/10,0

14.
6
9

10.

21.
5
3

4.

126.
118.
71.
40.
92.
118.
127.
114.
84.

78.

1, 350.
2, 045.

1, 929.

CE
00)
6882

6662
6300
9000

5872

0000
8889
9962

2875

0000
8861
2487
0000
6183
0556
2609
0984
6753

5862

0000
7700

8083

PAGE

ANOUNT
(TO $1/100)

56, 964.
56, 964.

20, 870.
9, 149.
4, 950.

34, 969.
34, 969.

420.
530.
6, 561.

7,511.
7,511.

252.

3, 756.
27, 160.
9, 200.
46, 762.
2,125.
2,927.
696.
16, 300.

109, 179.
109, 179.

2,700.
20, 457.

23, 157.
23, 157.

60

20*
20*

00
00
40*
40*

00
00
75
75*%

75*

00
80
00

98
00

00
00

78*
78*

00
70

70*
70*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

202037 ORGANI C FERTI LI ZER

UNI T TOTAL
| TEM CCDE 202037 TOTAL
202038 PACKET FERTI LI ZER

UNI' T TOTAL
| TEM CCDE 202038 TOTAL
202039 SLOW RELEASE FERTI LI ZER

UNI T TOTAL
| TEM CODE 202039 TOTAL
204003 PLANT (GROUP ©)

UNI' T TOTAL
| TEM CCDE 204003 TOTAL
204006 PLANT (GROUP F)

UNIT DI ST NO.

CODE

T TRETREE

T T

04
05
07

02
03
04
06
07
10
11

03
04
06

08
11
12

08
11
12

OF
PROJ.

W W RPRRE

~NNNOITOO W

NN
o o

NOFRUIFRPWN

NN
NN

A N NRR

QUANTI TY
(TO 1/ 10
UNI T)

200.0
980. 0
190.0

1, 370. 0*

51.
968.
20, 317.
4, 160.
852.
573.
28, 410.

[elololololoNe]

55, 331. 0*

473.
98.
31.
2, 458.
20.
976.

620.

[elofolofolofe]

4,676. 0*

5.0
12.0
66. 0

83. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

10.
15.

CE
00)

0000

. 0000

0000

. 1168

. 0000

. 4985
.4351
. 6822

. 2535
. 1037

. 2998

. 4208

w NOINWNWN

2, 000.
850.
4, 381.

3,727.

. 0495
. 8163
. 8400
. 7830
. 5000
. 0557
. 6500

. 7452

0000
0000
8182

7108

PAGE

ANOUNT
(TO $1/100)

2, 000.
4,900.
2, 850.

9, 750.
9, 750.

51.
482.
8, 840.
2, 838.
1, 920.
632.
8, 517.

23, 281.
23, 281.

969.
374.
243.
9, 298.
50.
4, 934.
1, 643.

17,512.
17, 512.

10, 000.
10, 200.
289, 200.
309, 400.

309, 400.

61

00
00
00

00*
00*

00
50
00
00
00
40
70

60*
60*

40
00
04
60
00
40
00

44*
44*

00
00
00
00*

00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

204006

204008

204009

204010

204011

I TEM DESCRI PTI ON

PLANT ( GROUP F)

UNI T TOTAL
| TEM CCDE 204006 TOTAL
PLANT (GROUP H)

UNI T TOTAL
| TEM CODE 204008 TOTAL
PLANT (GROUP 1)

UNI T TOTAL
| TEM CCDE 204009 TOTAL
PLANT (CGROUP O

UNI T TOTAL

| TEM CODE 204010 TOTAL
PLANT ( GROUP K)

UNI T TOTAL

UNIT DI ST NO.
CCODE

L

T

T TRETREE

L

T

T g

T TEEE

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

04
12

01
04
05
07
10
11
12

03
04

05

04
08
11
12

OF

PROJ.

N N
o [e)] [e)] (620 w w ANRFRPOOFRPWN N N |l ol

[os] NWEN

QUANTI TY
(TO 1/ 10
UNI T)

6,320.0
33,600.0

39, 920. 0*

294.
461.
210.
38, 708.
31, 300.
130, 945.
370, 200.

[elololololoNe]

572, 118. 0*

18.0
973.0

991. 0*

330.0
330. 0*

N = N
SWww®
[eleolole)

65. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

CE
00)

. 0000

. 4000

. 4950

103.
23.

7075
8894

. 0000

. 7049

. 3300

. 9753
. 4453

. 7066

240.
21.

25.

25.
25.

475.
385.
717.
400.

496.

0000
8623

8244

0000
0000

8621
0000
6923
0000

6923

PAGE

ANOUNT
(TO $1/100)

6, 320.
13, 440.

19, 760.
19, 760.

30, 490.
11, 013.

1, 260.
27, 286.
41, 629.
127, 712.
164, 856.
404, 247.

404, 247.

4, 320.
21, 272.

25, 592.
25, 592.

8, 250.
8, 250.
8, 250.

13, 800.
1, 155.
9, 330.
8, 000.

32, 285.

62

00
00

00~*
00*

00
00
00
96
00
65
00
61*

61*

00
00

00~*
00*

00
00*
00*

00

00
00

00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

204013

204020

204030

204035

204036

I TEM DESCRI PTI ON

| TEM CODE 204011 TOTAL
PLANT (GROUP M

UNI T TOTAL
| TEM CODE 204013 TOTAL
PLANT ( GROUP P)

UNI T TOTAL
| TEM CCDE 204020 TOTAL
TRANSPLANT TREE

UNI T TOTAL
| TEM CODE 204030 TOTAL
PLANT ( GROUP A)

UNI T TOTAL
| TEM CCDE 204035 TOTAL
PLANT ( GROUP B)

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T TEEE

T T

T T

T CETRTTREE

T

02
04
06
11

04

08

03
04
05
06
07
08
10
11
12

02

OF
PROJ.

8

N N RPWNER

GQUIRPNORNOOPR

w W
w W

QUANTI TY
(TO 1/ 10
UNI T)

690.
1,778.
145, 520.
28, 600.

[eololole)

176, 588. 0*

970.0
970. 0*

20.0
20. 0*

510.

9, 899.
3, 330.
3, 025.
5, 625.
1, 714.
520.
22,976.
48, 530.

elojeloleolololofe]

96, 129. 0*

17.0

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

N RNO-

3, 350.
3, 350.

12.
10.
10.

12.
17.
18.
11.
10.

10.

151.

. 0000
. 7458
. 9666
. 5000

. 7884

. 1753
. 1753

6510
6510

0000
7853
8408
. 2919
9806
8827
0000
2872
3181

8933

0000

PAGE 63

ANOUNT
(TO $1/100)

32, 285.

7, 590.
10, 216.
431, 700.
42, 900.
492, 406.

492, 406.

8, 900.
8, 900.
8, 900.

67, 013.
67, 013.
67, 013.

6, 120.
106, 764.
36, 100.
25, 083.
73, 016.
30, 650.

9, 360.
259, 335.
500, 735.

1,047, 163.
1,047, 163.

2, 567.

00*

00
00
00
00
00*

00*

00
00~*
00*

02
02*
02*

00

00
00
00
94
00
00
00

94*
94*

00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

PLANT ( GROUP B)

204038 PLANT ( GROUP U)

204045 SOD

204096 MAI NTAI N EXI STI NG PLANTED AREAS

STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON

CONTRACT | TEM COST DATA

UNIT DI ST NO QUANTI TY
CODE OF (TO 1/ 10
PROJ. UNI T)
EA 04 3 1, 380.0
EA 06 3 231.0
EA 07 3 594. 0
EA 08 2 315.0
EA 10 2 19.0
EA 11 3 1,863.0
EA 12 1 39.0
UNIT TOTAL EA 18 4, 458. 0*
| TEM CODE 204036 TOTAL 18
EA 03 2 138.0
EA 04 4 526. 0
EA 05 1 1,030.0
EA 06 1 87.0
EA 07 4 352.0
EA 08 2 207.0
EA 11 5 269.0
EA 12 2 200. 0
UNIT TOTAL EA 21 2, 809. 0*
| TEM CODE 204038 TOTAL 21
SQYD 01 1 170.0
SQYD 06 1 1, 380.0
SQvD 11 1 15.0
sQb 12 2 3,820.0
UNIT TOTAL SQYD 5 5, 385. O*
| TEM CODE 204045 TOTAL 5

LS 02 1
LS 03 1
LS 04 3
LS 05 2
LS 06 6
LS 07 2

AVERAGE PRI
PER UNI T
(TO $1/10, 0

26.
29.
24.
49.
87.
36.
25.

32.

160.

98.
100.
207.
174.
146.
126.
130.

123.

47.
18.
30.
24.

23.

CE
00)

1739
8052
4340
7543
6316
4198
0000

8058

0145
0989
0000
0000
8815
4348
9842
0000

4318

0000
4200
0000
5000

6675

PAGE

ANOUNT
(TO $1/100)

36, 120.
6, 885.

14, 513.
15, 672.
1, 665.

67, 850.
975.

146, 248.
146, 248.

22,082.
51, 600.
103, 000.
18, 009.
61, 558.
30, 312.
34, 158.
26, 000.

346, 720.
346, 720.

7, 990.
25, 419.

450.
93, 590.

127, 449.
127, 449.

8, 762.
2, 800.
17, 689.
68, 100.
97, 792.
60, 000.

64

00
00
81
60
00
00
41*

41*

00
00

00
28
00
75
00
03*

03*

00

00
00

60*
60*

00

00
00
00
00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

MAI NTAI N EXI STI NG PLANTED AREAS

UNI T TOTAL
| TEM CCDE 204096 TOTAL
204097 PLANT ESTABLI SHVENT WORK (M NI MUM BI D)

UNI T TOTAL
| TEM CCDE 204097 TOTAL
204099 PLANT ESTABLI SHVENT WORK

UNI T TOTAL
| TEM CODE 204099 TOTAL
205033 CRAVEL MJLCH

UNI T TOTAL

UNIT DI ST NO.

CODE

LS
LS
LS

LS

LS
LS
LS
LS

LS

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS

SQFT
SOFT
SOFT
SOFT
SOFT
SOFT

SQFT

08
11
12

05
06
08
12

02
03
04
05
06
07
08
10
11
12

03
05
06
08
11
12

OF
PROJ.

~OON

29
29

(&) (63} [l ol NN

[EEY

[EN
ANRFRPONWRFRONPE

NN
NN

NNEANRFP P

12

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10
UNI T)

2, 400.
2, 000.
34, 940.
84, 250.
19, 680.
42, 200.

[elolololole)

185, 470. 0*

N NP R WO

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

. 0000
. 0000
. 4695
. 7572
. 7317
. 8199

. 0363

PAGE

ANOUNT
(TO $1/100)

12, 112.
84, 300.
70, 000.

421, 555.
421, 555.

480, 000.
357, 603.
24,114.
200, 000.

061, 717.
061, 717.

3, 022.
19, 800.
679, 424.
17, 160.
166, 225.
226, 700.
273, 950.
26, 500.
422, 526.
202, 900.

038, 207.
038, 207.

19, 200.

6, 000.
51, 345.
148, 045.
34, 080.
119, 000.

377, 670.

65

02
00
00

02
02*

00
00
49
00

49
49+

00
00
00
00
00
00

00
00
00
79

79*

00
00
00

00
00

00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
| TEM CODE 205033 TOTAL
205034 DECOVPCSED GRANI TE

UNI' T TOTAL
| TEM CCDE 205034 TOTAL
205035 WoOD MULCH

UNI T TOTAL
| TEM CODE 205035 TOTAL
205051 FOLI AGE PROTECTOR

UNI T TOTAL
| TEM CODE 205051 TOTAL
205061 ROOT PROTECTOR

UNI T TOTAL
| TEM CODE 205061 TOTAL

UNIT DI ST NO.

CODE

SQFT
SQFT
SQFT

SQFT

CY
CY
Cy
CY
Cy
Cy
Ccy
CcY

CY

Q

T TEE

T T

03
08
11

01
02
03
04
05
06
07
08
10
11
12

04
05
06

05
08

OF
PROJ.

12

N
JIOWWORLNRFERANW » i R RN

[e2 )]
o O

N N RPRO

(6] (61 NN -

QUANTI TY
(TO 1/ 10

UNI T)

5,100.0
240.0
7,400.0

12, 740. O0*

374.
642.

4, 234.
13, 145.
8, 910.
22, 001.
4, 361.
3, 191.
1, 039.
4, 657.
14, 716.

OOO0OO0O0OOOOO,OO

77,270. 6*

2,589.0
330.0
45.0

2,964. 0*

4,490.0
470.0
1,245.0

6, 205. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE

PER UNI T
(TO $1/ 10, 000)

10.
19.
21.

16.

93.
51.
43.
42.
43.
35.
64.
35.
51.
68.
38.

42.

21.
25.
40.

22.

18.
22.
18.

18.

1059
0000
0000

6013

3422
1558
9400
7531
5556
2072
2334
9135
1694
3294
0492

7655

5326
0000
0000

1991

0000
7872
6740

4978

PAGE

ANOUNT
(TO $1/100)

377, 670.

51, 540.
4, 560.
155, 400.

211, 500.
211, 500.

34, 910.
32, 842.
186, 068.
561, 990.
388, 080.
774, 593.
280, 122.
114, 600.
53, 165.
318, 210.
559, 932.

3, 304, 512
3, 304, 512

55, 748.
8, 250.
1, 800.

65, 798.

65, 798.

80, 820.
10, 710.
23, 249.
114, 779.

114, 779.

66

00*

00
00
00

00*
00*

00
00
20
00
00
50
00

00
00
00
70*

70*

00
00
00
00*

00*

00
00
10
10*

10*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

205062 ROOT BARRI ER

UNI T TOTAL
| TEM CCDE 205062 TOTAL
206005 EDA NG

UNI T TOTAL
| TEM CODE 206005 TOTAL

206400 CHECK AND TEST EXI STI NG | RRI GATI ON
FACI LI TI ES

UNI T TOTAL
| TEM CCDE 206400 TOTAL
206402 OPERATE EXI STI NG | RRI GATI ON FACI LI TI ES

UNI T TOTAL

UNIT DI ST NO.

CODE

LF
LF

LF

LF
LF
LF

LF

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS

LS
LS
LS
LS
LS
LS
LS
LS

LS

03
04

04
08
11

02
03
04
05
06
07
08
10
11
12

02
04
05
06
07
10
11
12

OF
PROJ.

N N PR

(6] (] PWeE

JIONWOOWONE

(S ]
w w

ARNWNRWRE

N
al

QUANTI TY
(TO 1/ 10
UNI T)

730.0
210.0

940. 0*

320.0
4,345.0
53.0

4,718. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI' T
(TO $1/10,0

16.
10.

20.
10.
10.

10.

CE
00)

. 0000

0000
5638

0000
0840
0000

7556

PAGE 67

ANOUNT
(TO $1/100)

6, 570.
3, 360.

9, 930.
9, 930.

6, 400.
43, 815.
530.

50, 745.
50, 745.

2, 040.

3, 550.
64, 400.
20, 900.
56, 678.
50, 480.
12, 294.

2, 350.
102, 650.
31, 600.

346, 943.
346, 943.

7, 050.
4, 200.
7, 500.
36, 195.
38, 360.
2, 350.
31, 400.
18, 400.

145, 455.

00
00

00~*
00*

00
00
00

00*
00*

00
00
00
00
60
00
62
00

00
22
22*

00
00
00
00
00

00
00

00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

| TEM CODE 206402 TOTAL
206405 REMOVE | RRI GATI ON FACI LI TY

UNI T TOTAL
| TEM CODE 206405 TOTAL
206410 SALVAGE | RRI GATI ON FACI LI TY

UNI T TOTAL
| TEM CODE 206410 TOTAL

206559 CONTROL AND NEUTRAL CONDUCTORS
( ARMOR- CLAD)

UNI T TOTAL
| TEM CCDE 206559 TOTAL
206560 CONTROL AND NEUTRAL CONDUCTORS

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
25
LS 03 2
LS 04 13
LS 05 2
LS 06 1
LS 07 9
LS 08 1
LS 11 10
LS 12 4
LS 42
42
LS 03 1
LS 07 1
LS 12 2
LS 4
4
LS 04 3
LS 05 1
LS 06 5
LS 07 2
LS 08 1
LS 10 1
LS 12 1
LS 14
14
LS 03 3
LS 04 2
LS 05 2
LS 07 3
LS 08 2

AVERAGE PRI CE AMOUNT
PER UNI T (TO $1/100)
(TO $1/ 10, 000)

145, 455.

12, 000.
206, 713.
28, 500.
4, 253.
45, 980.
3, 000.
133, 852.
39, 600.

473, 898.
473, 898.

2, 200.
7, 000.
11, 000.

20, 200.
20, 200.

34, 000.
3, 000.
105, 271.
101, 000.
3, 800.
5, 500.
23, 225.

275, 796.
275, 796.

9, 900.
26, 500.
7, 505.
68, 100.
11, 600.

DEPARTMENT OF TRANSPORTATI ON PAGE 68
CONTRACT | TEM COST DATA

00*

00
00
00

00
00
00
00

90
90*

00
00
00

00
00*

00
00
20
00
00
00
00

20
20*

00
00
00
00
00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI

CODE

ON

CONTROL AND NEUTRAL CONDUCTORS

206561 3/4" REMOTE CONTROL VALVE

206562 1" REMOTE CONTRCL VALVE

206563 1 1/4"

206564 1 1/2"

REMOTE CONTRCL VALVE

REMOTE CONTRCL VALVE

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 206560

UNIT
| TEM CCDE 206561

UNI'T
| TEM CCDE 206562

UNIT
| TEM CCDE 206563

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.
CCODE

T CETIEEE T ZEE

T TR

DEE

11
12

04
07
12

03
04
05
06
07
11
12

04
07
08

03
04
05

OF

PROJ.

23
23

B B PN

WObRBNEAN

29

W W RrRE

wWwweE

QUANTI TY
(TO 1/ 10
UNI T)

2.0
11.0
18.0

31. 0%

18.
98.
54.
28.
31.
73.
13.

[elojelolelofe]

315. 0*

N
Ao
[elele]

53. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI' T
(TO $1/10,0

300.
4009.
400.

396.

396.
359.
358.
284.
484.
495.
446.

402.

400.
550.
500.

526.

450.
380.
617.

CE
00)

0000
0909
0000

7742

5556
9490
5185
2143
1935
4795
1538

2571

0000
0000
0000

4151

0000
2128
1429

PAGE

ANOUNT
(TO $1/100)

168, 714.
142, 500.

434, 819.
434, 819.

600.
4, 500.
7, 200.

12, 300.
12, 300.

7,138.
35, 275.
19, 360.

7,958.
15, 010.
36, 170.

5, 800.

126, 711.
126, 711.

3, 200.
24, 200.
500.

27, 900.
27, 900.

900.
17, 870.
8, 640.

69

00
00

00
00*

00
00
00

00*
00*

00
00
00
00
00
00
00

00~*
00*

00
00
00

00*
00*

00
00
00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

1 1/2" REMOTE CONTRCL VALVE

UNI' T TOTAL
| TEM CODE 206564 TOTAL
206565 2" REMOTE CONTROL VALVE

UNI T TOTAL
| TEM CODE 206565 TOTAL
206566 2 1/2" REMOTE CONTROL VALVE

UNI T TOTAL
| TEM CCDE 206566 TOTAL
206567 3" REMOTE CONTROL VALVE

UNI T TOTAL
| TEM CCDE 206567 TOTAL
206570 REMOTE CONTROL VALVE W TH FLOW SENSOR

UNI T TOTAL

UNIT DI ST NO.

CODE

T TREEE

T CTREERETEE

T T

L

T

T g

07
08
10
11
12

04
05
06
07
08
10
11
12

07

11
12

04

OF
PROJ.

worNO

28

WORFPWNPEFPW

NN
o O

A B NN

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10
UNI T)

1.0
1.0*

ke
oo

8. 0*

5.0

617.
432.
550.
575.
500.

558.

500.
750.
415.
544.
400.
608.
766.
629.

655.

860.
860.

940.
1, 375.

1, 157.

2,180.
2,180.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

7810
5000
0000
4915
0000

8093

0000
0000
5000
4444
0000
9600
3729
0588

5130

0000
0000

0000
0000

5000

0000
0000

PAGE

ANOUNT
(TO $1/100)

84, 636.
1, 730.
1, 650.

101, 862.

23, 000.

240, 288.

240, 288.

1, 500.
750.

3, 324.
4, 900.
400.

9, 743.
45, 216.
53, 470.
119, 303.

119, 303.

860.
860.
860.

3, 760.
5, 500.

9, 260.
9, 260.

10, 900.
10, 900.

70

00
00
00
00
00
00*

00*

00
00
00
00
36
00
00
36*

36*

00
00*
00*

00
00

00~*
00*

00
00*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI

CODE

206571 REMOTE CONTROL VALVE
W TH PRESSURE REGULATCR

206631 1" WYE STRAI NER ASSEMBLY

206633 1 1/2"

WYE STRAI NER ASSEMBLY

206634 2" WYE STRAI NER ASSEMBLY

206635 2 1/2"

WYE STRAI NER ASSEMBLY

ON

STATE OF CALI FORNI A -

| TEM CCDE 206570

UNI'T
| TEM CCDE 206571

UNIT
| TEM CCDE 206631

UNIT
| TEM CCDE 206633

UNIT
| TEM CCDE 206634

UNIT

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T T

L

T CETREE T TEE T

L

T

12

04
06

03
04
05

04
05
06
08
10
11

04
08

OF
PROJ.

2

0 0 wo

B B PN

0 0 RPRRPRP®

RN

QUANTI TY
(TO 1/ 10
UNI T)

6.0
6. 0*

22.0
20.0

42. 0*

N
ococo

11. 0*

or~rNNRO
ocococooco

25. 0%

31.0
1.0

32. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

625.
625.

413.
473.

442.

500.
475.
500.

490.

567.
525.
246.
360.
719.
565.

547.

364.
460.

367.

CE
00)

0000
0000

6364
2000

0000

0000
0000
0000

9091

5000
0000
0000
0000
6800
0000

2288

5161
0000

5000

PAGE

ANOUNT
(TO $1/100)

10, 900.

3, 750.
3, 750.
3, 750.

9, 100.
9, 464.

18, 564.
18, 564.

2, 500.
1, 900.
1, 000.

5, 400.
5, 400.

5, 675.
525.
492.
720.

2,878.

3, 390.

13, 680.
13, 680.

11, 300.
460.

11, 760.

71

00*

00
00*
00*

00
00

00*
00*

00
00
00
00*

00*

00
00
00
72
00
72*

72*

00
00

00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

206636

206751

206757

206908

206920

206922

I TEM DESCRI PTI ON

3" WYE STRAI NER ASSEMBLY

12 STATI ON | RRI GATI ON CONTROLLER
(WALL MOUNTED)

16- 18 STATI ON | RRI GATI ON CONTROL
(WALL MOUNTED)

12 STATI ON | RRI GATI ON CONTROLLER
( PEDESTAL MOUNTED)

STATE OF CALI FORNI A -

| TEM CCDE 206635

UNI'T
| TEM CODE 206636

UNIT
| TEM CCDE 206751
LER

UNIT
| TEM CCDE 206757

UNI'T
| TEM CCDE 206908

BATTERY POWERED | RRI GATI ON CONTROLLER

TWO- W RE | RRI GATI ON CONTROLLER

UNI' T
| TEM CCDE 206920

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T T

T g

gL

T

T T

L

T

L

06

08

04
07

04

04
11

04
11

OF
PROJ.

3

N N PR

N N PR

=N

QUANTI TY
(TO 1/ 10
UNI T)

2.0
2. 0%

1.0
1.0*

we
oo

4. 0%

2.0
2. 0%

3.0
44.0

47. 0*

=N
oo

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

600. 0000
600. 0000

1, 300. 0000
1, 300. 0000

10, 000. 0000
9, 200. 0000

9, 400. 0000

30, 000. 0000
30, 000. 0000

1, 000. 0000
1, 875. 0000

1,819. 1489

16, 000. 0000
20, 404. 0000

PAGE 72

ANOUNT
(TO $1/100)

11, 760.

1, 200.
1, 200.
1, 200.

1, 300.
1, 300.
1, 300.

10, 000.
27, 600.

37, 600.
37, 600.

60, 000.
60, 000.
60, 000.

3, 000.
82, 500.

85, 500.
85, 500.

112, 000.
20, 404.

00*

00
00*
00*

00
00*
00*

00
00

00*
00*

00
00*
00*

00
00

00~*
00*

00
00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

206950

207058

208003

208005

208006

208007

I TEM DESCRI PTI ON

TWO- W RE | RRI GATI ON CONTRCOLLER

RECYCLED WATER | DENTI FI CATI ON AN
WARNI NG SI GNS

2 1/ 2" COPPER Pl PE (SUPPLY LI NE)

1" GALVAN ZED STEEL PI PE ( SUPPLY

1 1/2" GALVAN ZED STEEL PI PE

(SUPPLY LI NE)

2" GALVANI ZED STEEL PI PE ( SUPPLY

2 1/2" GALVANI ZED STEEL PIPE
(SUPPLY LI NE)

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 206922
D

UNIT
| TEM CCDE 206950

UNIT
| TEM CODE 207058
LI NE)

UNI' T
| TEM CCDE 208003

UNIT
| TEM CODE 208005
LI NE)

UNIT
| TEM CCDE 208006

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON PAGE 73
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T g

LS
LS

LF
LF

LF
LF

LF
LF

LF
LF

12

11

11

07

07

07

OF
PROJ.

QUANTI TY AVERAGE PRI CE AVOUNT
(TO 1/ 10 PER UNI T (TO $1/100)
UNI T) (TO $1/ 10, 000)
8.0 14, 750. 0000 118, 000.
16. O* 15, 650. 2500 250, 404.
250, 404.
600.
600.
600.
50. 0 75. 0000 3, 750.
50. 0* 75. 0000 3, 750.
3, 750.
45.0 16. 2000 729.
45. 0* 16. 2000 729.
729.
200.0 27.0000 5, 400.
200. 0* 27.0000 5, 400.
5, 400.
50. 0 32. 4000 1, 620.
50. 0* 32. 4000 1, 620.
1, 620.

00
00~*
00*

00
00
00*

00
00*
00*

00
00~*
00*

00
00*
00*

00
00*
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

208007

208008

208009

208028

208044

208220

I TEM DESCRI PTI ON

2 1/2" GALVANI ZED STEEL PIPE
(SUPPLY LI NE)

UNI T TOTAL
| TEM CCDE 208007 TOTAL
3" GALVANI ZED STEEL PI PE (SUPPLY LI NE)

UNI T TOTAL
| TEM CODE 208008 TOTAL
4" GALVANI ZED STEEL PI PE ( SUPPLY LI NE)

UNI T TOTAL
| TEM CODE 208009 TOTAL
3" SUPPLY LI NE (BRI DGE)

UNI T TOTAL
| TEM CCDE 208028 TOTAL
3" GALVANI ZED STEEL PI PE
(SUPPLY LI NE ON BRI DCE)
UNI T TOTAL
| TEM CCDE 208044 TOTAL
1/2" DRI P | RRI GATI ON TUBI NG

UNI T TOTAL

UNIT DI ST NO.
CCODE

LF
LF

LF

LF
LF

LF

LF
LF

LF
LF

LF
LF

LF
LF

LF

07
11

04
06

04

08

04

04
11

OF
PROJ.

N N PR

w W PN

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10

UNI T)

160.0
155.0

315. 0*

432.0
80.0

512. 0*

74.0
74. 0*

257.0
257. 0*

984.0
984. 0*

350.0
3,110.0

3, 460. 0*

70.
75.

72.

52.
30.

48.

70.
70.

62.
62.

66.
66.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

0000
0000

4603

2222
0000

7500

0000
0000

2900
2900

3415
3415

. 0000
. 5000

. 7529

PAGE

ANOUNT
(TO $1/100)

11, 200.
11, 625.

22, 825.
22, 825.

22, 560.
2, 400.

24, 960.
24, 960.

5, 180.
5, 180.
5, 180.

16, 008.
16, 008.
16, 008.

65, 280.
65, 280.
65, 280.

1, 750.
7,775.

9, 525.

74

00
00

00~*
00*

00
00

00*
00*

00
00*
00*

53
53*
53*

00
00*
00*

00
00

00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

208221

208222

208301

208416

208423

I TEM DESCRI PTI ON

| TEM CODE 208220 TOTAL
3/4" DRI P | RRI GATI ON TUBI NG

UNI' T TOTAL
| TEM CCDE 208221 TOTAL
5/ 8" DRI P | RRI GATI ON TUBI NG

UNI T TOTAL
| TEM CCDE 208222 TOTAL

| RRI GATI ON CONTROLLER ENCLOSURE
CABI NET

UNI T TOTAL
| TEM CCDE 208301 TOTAL
CERTI FY EXI STI NG BACKFLOW PREVENTERS

UNI T TOTAL
| TEM CCDE 208416 TOTAL
1" BACKFLOW PREVENTER ASSEMBLY

UNI T TOTAL
| TEM CODE 208423 TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF
LF

LF

-
T

T TREEE

T T

04
05
07

04

03
04
07
08
11

03
04
11

04

OF
PROJ.

2

= A A RPRN

U U RPRRRE

o © gaweRE

QUANTI TY
(TO 1/ 10
UNI T)

26, 275.0
25,859.0
359.0

52, 493. 0*

9, 160.0
9, 160. 0*

PRWONN
ocococoo

12. 0*

1.0
1.0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

1. 0257
1.5000
. 7500

1. 2575

1. 0000
1. 0000

2, 750. 0000
2, 000. 0000
3, 800. 0000
2,500. 0000
2,875. 0000

2,908. 3333

3, 000. 0000
3, 000. 0000

PAGE

ANOUNT
(TO $1/100)

9, 525.

26, 950.
38, 788.

269.
66, 007.

66, 007.

9, 160.
9, 160.
9, 160.

5, 500.
4, 000.
11, 400.
2, 500.
11, 500.
34, 900.

34, 900.

750.

2, 700.

19, 760.
23, 210.

23, 210.

3, 000.
3, 000.
3, 000.

75

00*

00
50
25
75*%

75*

00
00~*
00*

00
00
00
00
00
00*

00*

00
00
00
00

00~*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

208426

208427

208440

208441

208442

I TEM DESCRI PTI ON

2" BACKFLOW PREVENTER ASSEMBLY

2 1/ 2" BACKFLOW PREVENTER ASSEMB

BACKFLOW PREVENTER ENCLOSURE

BACKFLOW PREVENTER BLANKET

FLOW SENSOR

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 208426
LY

UNIT
| TEM CCDE 208427

UNIT
| TEM CCDE 208440

UNIT
| TEM CCDE 208441

UNIT
| TEM CCDE 208442

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T TEEE

T T

T TREE

T T

T TEEE

04
05
06
11

07

03
04
07
11

03

04
07
11
12

OF
PROJ.

[e)] (o2} NN © [{e] WWEN

N N RPNRPW

QUANTI TY
(TO 1/ 10
UNI T)

QUM
cococo

14. 0*

1.0
1.0*

oNEN
cooo

13. 0*

2.0
2.0*

RhRWwh
cocoo

12. 0%

AVERAGE PRI
PER UNI T
(TO $1/10, 0

4, 250.
5, 000.
4, 820.
6, 944.

5, 661.

7, 500.
7, 500.

3, 500.
2, 900.
2, 080.
2,125.

2,389.

300.
300.

1, 237.
760.
1, 605.
950.

1, 216.

CE
00)

0000
0000
0000
0000

7143

0000
0000

0000
0000
0000
0000

2308

0000
0000

5000
0000
5000
0000

8333

PAGE

ANOUNT
(TO $1/100)

8, 500.
5, 000.
24, 100.
41, 664.
79, 264.

79, 264.

7, 500.
7, 500.
7, 500.

7, 000.
2, 900.
4, 160.
17, 000.
31, 060.

31, 060.

600.
600.
600.

4, 950.
2, 280.
6, 422.

950.

14, 602.
14, 602.

76

00
00
00
00
00*

00*

00
00*
00*

00
00
00
00
00*

00~*

00
00*
00*

00
00
00
00

00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

208444 GARDEN VALVE ASSEMBLY

UNI T TOTAL
| TEM CCDE 208444 TOTAL
208445 TREE VELL SPRI NKLER ASSEMBLY

UNI T TOTAL
| TEM CODE 208445 TOTAL
208446 RI SER SPRI NKLER ASSEMBLY ( GEAR DRI VEN)

UNI T TOTAL
| TEM CCDE 208446 TOTAL
208447 POP- UP SPRI NKLER ASSEMBLY ( GEAR DRI VEN)

UNI T TOTAL
| TEM CCDE 208447 TOTAL
208448 RI SER SPRI NKLER ASSEMBLY

UNIT DI ST NO.
CCODE

T g

T CETREEE T TREE T TREE

L

11

03
04
11
12

06
07
11
12

03
04
07
08
10
11
12

03
04

OF

PROJ.

NONN

14
14

WOhPRF

17
17

WOIRrFRPWWE

17
17

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10

UNI T)

3.0
3. 0%

350.0
32.0
315.0
40.0

737. 0%

18.0
142. 0
1, 050.0
520.0

1, 730. O*

177.
38.

56.
581.
355.

o
cooococoo

1, 216. 0*

538.0
9,883.0

625.
625.

35.
42.
44.
42.

39.

121.
50.
50.
53.

51.

100.
60.
155.
109.
66.
108.
74.

91.

22.
15.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

0000
0000

1143
5000
4429
5000

8229

5400
0211
3314
2308

9183

0000
2655
2105
7300
4300
4836
8169

1451

6766
4180

PAGE

ANOUNT
(TO $1/100)

1, 875.
1,875.
1, 875.

12, 290.
1, 360.
13, 999.
1, 700.

29, 349.
29, 349.

2,187.
7,103.
52, 848.
27, 680.

89, 818.
89, 818.

300.
10, 667.
5, 898.

658.
3, 720.
63, 029.
26, 560.

110, 832.
110, 832.

12, 200.
152, 376.

77

00
00~*
00*

00
00
50
00

50*
50*

72
00
00
00

72*
72*

00
00
00
38
08
00
00

46*
46*

00
00



CuC040 STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON

DATE 03/02/18 CONTRACT | TEM COST DATA
TIME 09:55 AM

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY
CODE CODE OF (TO 1/ 10
PROJ. UNI T)

RI SER SPRI NKLER ASSEMBLY

EA 05 2 2,330.0
EA 06 4 685.0
EA 07 4 1,748.0
EA 08 2 88.0
EA 10 2 546.0
EA 11 4 1,611.0
EA 12 3 1,020.0
UNIT TOTAL EA 31 18, 449. 0*
| TEM CODE 208448 TOTAL 31
208449 POP-UP SPRI NKLER ASSEMBLY
EA 04 1 5.0
EA 07 2 132. 0
EA 10 1 19.0
EA 11 2 1,541.0
EA 12 2 245.0
UNIT TOTAL EA 8 1,942. 0%
| TEM CODE 208449 TOTAL 8
208450 DRI P VALVE ASSEMBLY
EA 04 7 34.0
EA 07 1 1.0
EA 11 1 6.0
EA 12 2 2.0
UNIT TOTAL EA 11 43. 0*
| TEM CODE 208450 TOTAL 11
208562 CAM COUPLER ASSEMBLY
EA 04 7 12.0
EA 10 1 5.0
UNIT TOTAL EA 8 17. 0*
| TEM CCDE 208562 TOTAL 8

208565 REPLACE VALVE BOX COVER

AVERAGE PRI
PER UNI T
(TO $1/10, 0

18.
53.
30.
29.
19.
42.
36.

22.

48.
91.
90.
75.
51.

73.

555.
680.
600.
1, 000.

585.

558.
885.

654.

CE
00)

3433
7153
0469
5909
5451
2874
7647

5234

0000
3333
0000
1752
5306

3656

8824
0000
0000
0000

5814

3333
7600

6353

PAGE

ANOUNT
(TO $1/100)

42, 740.
36, 795.
52, 522.
2, 604.
10, 671.
68, 125.
37, 500.

415, 533.
415, 533.

240.

12, 056.
1, 710.
115, 845.
12, 625.
142, 476.

142, 476.

18, 900.

680.
3, 600.
2, 000.
25, 180.

25, 180.

6, 700.
4,428.

11, 128.
11, 128.

78

00
00
00
00
60
00
60*

60*

00
00

00
00

00*
00*

00

00
00

00*
00*

00
80

80*
80*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

208565

208572

208574

208575

208576

I TEM DESCRI

PTI

REPLACE VALVE BOX COVER

1" GATE VALVE

11/2"

GATE VALVE

2" GATE VALVE

2 1/2"

GATE VALVE

ON

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 208565

UNIT
| TEM CCDE 208572

UNIT
| TEM CCDE 208574

UNI'T
| TEM CCDE 208575

UNIT
| TEM CCDE 208576

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T ZF

T g

T TEE

T TYT

T TEEEE

03
11

07

04
05
11

04
05
11

03
04
06
07
08

OF
PROJ.

N N PR

A

B B PPN

O N

12
12

O O RPRRENRE

QUANTI TY
(TO 1/ 10
UNI T)

2.0
9.0

11. 0%

1.0
1.0*

=N
coco

5. 0*

9.0
10.0
92.0

111. 0%

WA ON W
QOO O0OO0o

40. 0*

AVERAGE PRI CE

PER UNI' T

(TO $1/ 10, 000)

100.
20.

34.

324.
324.

450.
350.
580.

436.

511.
500.
570.

559.

593.
540.
400.
270.
700.

601.

0000
0000

5455

0000
0000

0000
0000
0000

0000

1111
0000
2717

1441

0000
9091
0000
0000
0000

4750

PAGE 79

ANOUNT
(TO $1/100)

200.
180.

380.
380.

324.
324.
324.

900.
700.
580.
2, 180.

2,180.

4, 600.
5, 000.
52, 465.

62, 065.
62, 065.

1,779.
11, 900.
3, 200.
5, 080.
2,100.

24, 059.
24, 059.

00
00

00~*
00*

00
00*
00*

00
00
00
00*

00*

00
00
00

00*
00*

00
00
00
00
00

00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

208588 3"

208589 4"

208591 8"

208594 3/4"
LI NE)

208595 1"

DESCRI

GATE VALVE

GATE VALVE

GATE VALVE

STATE OF CALI FORNI A -

UNI' T TOTAL
| TEM CCDE 208588 TOTAL

UNI T TOTAL
| TEM CCDE 208589 TOTAL

UNI T TOTAL
| TEM CODE 208591 TOTAL

PLASTI C PI PE ( SCHEDULE 40) (SUPPLY

UNI T TOTAL
| TEM CCDE 208594 TOTAL

PLASTI C PI PE ( SCHEDULE 40) (SUPPLY
LI NE)

UNIT DI ST NO.

CODE

T ZF T TREEE

T T

LF
LF
LF
LF
LF
LF
LF

LF

LF
LF
LF

04
05
06
11
12

08
11

04

03

06
07
10
11
12

03
04
05

OF
PROJ.

NNNDWS

18
18

N N PR

A

NFRPRPNOOON

N
o

28

QUANTI TY
(TO 1/ 10
UNI T)

10.
10.
20.
44.
14.

[eleololole)

98. 0*

wk
oo

4. 0*

6.0

9, 212.
101, 997.
17, 248.
24,712.
370.

14, 943.
5, 900.

[elofeololeolofe]

174, 382. 0*

2,662.0
23,580.0
33,648.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

668.
817.
660.
937.
950.

842.

1, 000.
1, 025.

1, 018.

2, 000.
2, 000.

w WO W

wwao

CE
00)

5000
0000
0000
3182
0000

8265

0000
0000

7500

0000
0000

. 1664
. 8847
. 0591
. 2215
. 0000
. 0000
. 7858

. 6620

. 9048
. 9260
. 1679

PAGE 80

ANOUNT
(TO $1/100)

6, 685.
8, 170.
13, 200.
41, 242.
13, 300.

82, 597.
82, 597.

1, 000.
3, 075.

4, 075.
4, 075.

12, 000.
12, 000.
12, 000.

29, 169.
294, 229.
87, 258.
129, 033.

1, 850.
74, 715.
22, 336.

638, 591.
638, 591.

15, 718.
92, 576.
106, 593.

00
00
00
00
00

00*
00*

00
00

00~*
00*

00
00*
00*

00
00
72
50
00
00
00

22*
22*

60
00
00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

1" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY
LI NE)

UNI T TOTAL
| TEM CODE 208595 TOTAL

208596 1 1/4" PLASTIC PI PE ( SCHEDULE 40)
(SUPPLY LI NE)

UNI T TOTAL
| TEM CODE 208596 TOTAL

208597 1 1/2" PLASTIC PI PE ( SCHEDULE 40)
(SUPPLY LI NE)

UNI T TOTAL
| TEM CCDE 208597 TOTAL

208598 2" PLASTI C Pl PE ( SCHEDULE 40)
( SUPPLY LI NE)

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF
LF
LF
LF
LF
LF

LF

LF
LF
LF
LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

LF
LF
LF

06
07
08
09
10
11
12

03
04
06
07
11
12

03
04
05
06
07
08
10
11
12

03
04
05

OF
PROJ.

[EN
ANNEFPNNO

g u
[N =N

AR OOION

32

'_\
ARPNRORMWOR

H b
o O

wWwweE

QUANTI TY
(TO 1/ 10
UNI T)

3, 199.
9, 043.
1, 230.
383.
310.
55, 130.
42, 210.

171, 395. 0*

[elofeolofoloNe]

2, 038.
16, 792.
1, 660.
7,241.
15, 776.
8, 450.

[clofololole)

51, 957. 0*

1, 780.
17, 017.
11, 648.

1, 032.

3, 919.

180.

3, 082.
16, 168.

5, 450.

[elofololelololofe]

60, 276. 0*

1,170.0
2,960.0
10, 850.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

A wWOogobhb W whbhoooo

ol A~NbDoioiOIRADOT

(28N Ne))

CE
00)

. 8825
. 5997
. 1309
. 0000
. 5958
. 4173
. 1653

. 9902

. 1135
. 2993
. 9065
. 7845
. 0922
. 9479

. 7659

. 0000
. 9084
. 3527
. 7578
. 5715
. 0000
. 4448
. 2670
. 8615

. 4664

. 0000
. 2500
. 2971

PAGE 81

ANOUNT
(TO $1/100)

22, 016.
50, 638.

6, 311.
11, 490.

1, 424.
243, 526.
133, 608.

683, 903.
683, 903.

8, 383.
72, 194.
11, 464.
41, 885.
80, 333.
33, 360.

247, 621.
247, 621.

8, 900.
83, 527.
50, 700.

5, 942.
21, 834.

900.
13, 698.
117, 492.
26, 495.

329, 490.
329, 490.

7, 020.
21, 460.
57, 474.

96
10
00
00
70
80
00

16*
16*

40
00

90
77
00

87*
87*

00
00
00

80
00
96
80
00

56*
56*

00
00
00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

208599

208600

208601

208602

I TEM DESCRI PTI

2" PLASTI C PI PE ( SCHEDULE 40)
(SUPPLY LI NE)

ON

STATE OF CALI FORNI A -

UNI' T TOTAL
| TEM CCDE 208598 TOTAL

2 1/ 2" PLASTIC PI PE ( SCHEDULE 40)

(SUPPLY LI NE)

3" PLASTI C PI PE ( SCHEDULE 40)
(SUPPLY LI NE)

4" PLASTI C Pl PE ( SCHEDULE 40)
(SUPPLY LI NE)

6" PLASTI C PI PE ( SCHEDULE 40)
(SUPPLY LI NE)

UNI' T TOTAL
| TEM CCDE 208599 TOTAL

UNI T TOTAL
| TEM CCDE 208600 TOTAL

UNI T TOTAL
| TEM CCDE 208601 TOTAL

UNI T TOTAL

UNIT DI ST NO.
CCODE

LF
LF
LF
LF
LF

LF

LF
LF
LF
LF
LF

LF

LF
LF
LF
LF

LF

LF
LF

LF

LF
LF

07
08
10
11
12

04
07
08
10
11

04
07
08
10

03
08

12

OF

PROJ.

WNEFLPN D

29

A N RPRPRR N N O RPRPWRE

w W PN

QUANTI TY
(TO 1/ 10

UNI T)

7,584.

420.
4,993.
17, 382.
11, 580.

[eleololole)

56, 939. 0*

763.0
1,880.0
2,072.0
1,022.0

365.0

6, 102. 0*

670.0
80.0
410.0
86.0

1, 246. 0*

208.0
148.0

356. 0*

20.0
20. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

(o)) g~NO1O O

~ U110 00 N 00

14.
22.
11.

13.

45.
30.

39.

100.
100.

CE
00)

. 6930
. 5571
. 5400
. 8809
. 3074

. 4205

. 0000
. 0000
. 9653
. 6400
. 4000

. 6364

. 0000

0000
0000
0700

7416

5000
0000

0562

0000
0000

PAGE

ANOUNT
(TO $1/100)

50, 760.

2, 754.
27, 661.
136, 985.
61, 460.
365, 574.

365, 574.

6, 104.
13, 160.
18, 576.

6, 786.

1,971.
46, 597.

46, 597.

6, 030.
1,120.
9, 020.

952.
17, 122.

17,122.

9, 464.
4, 440.

13, 904.
13, 904.

2, 000.
2, 000.

82

00
00
22
35
00
57*

57*

00
00
00
08
00
08*

08*

00
00
00
02
02*

02*

00
00

00~*
00*

00
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
| TEM CODE 208602 TOTAL

208603 8" PLASTIC Pl PE ( SCHEDULE 40)
(SUPPLY LI NE)

UNI T TOTAL
| TEM CCDE 208603 TOTAL

208605 2" PLASTIC Pl PE (CLASS 315)
(SUPPLY LI NE)

UNI T TOTAL
| TEM CCDE 208605 TOTAL

208606 2 1/2" PLASTIC PIPE (CLASS 315)
(SUPPLY LI NE)

UNI T TOTAL
| TEM CCDE 208606 TOTAL

208607 3" PLASTIC Pl PE (CLASS 315)
(SUPPLY LI NE)

UNI' T TOTAL
| TEM CCDE 208607 TOTAL

208608 4" PLASTIC Pl PE (CLASS 315)
(SUPPLY LI NE)

UNIT DI ST NO.
CCODE

LF
LF

LF

LF
LF
LF
LF
LF

LF

LF
LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF

LF

01
03

03
04
06
07
11

03
04
07
11

03
04
05
06
07
11
12

OF

PROJ.

1

N N PP

hwWwbhphpR

16
16

(o] [{e] ANNPRF

WOWhrhWhEk

NN
~N N

QUANTI TY
(TO 1/ 10

UNI T)

36.0
91.0

127. 0*

110.0
12,017.0
1,227.0
5,638.0
3,852.0

22,844, 0*

225.0
19,291.0
5,896.0
8,217.0

33, 629. 0*

25.
3, 983.
8, 431.
12, 635.
6, 367.
26, 487.
6, 555.

64, 483. 0*

[elololololoNe]

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

300.
78.

140.

CE
00)

0000
0000

9291

. 0000
. 6563
. 4929
. 0979
. 1190

. 7808

. 0000
. 7479
. 4949
. 3970

. 1479

. 0000
. 1108
. 1761
. 0566
. 0641
. 1250
. 1304

. 4753

PAGE

ANOUNT
(TO $1/100)

2, 000.

10, 800.
7, 098.

17, 898.
17, 898.

2,310.
67,972.
9, 193.
28, 742.
46, 682.

154, 900.
154, 900.

1, 575.
149, 465.
38, 294.
118, 299.

307, 633.
307, 633.

2, 000.
32, 305.
68, 933.
89, 160.
64, 078.

294, 667.
59, 850.

610, 993.
610, 993.

83

00*

00
00

00*
00*

00
00
80
00
50

30*
30*

00
00
00
80

80*
80*

00
50
00
00
00
03
00

53*
53*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI
CODE

208608 4" PLASTIC Pl PE (CLASS 315)
(SUPPLY LI NE)

208640 PRESSURE REGULATI NG VALVE

208649 QUI CK COUPLI NG VALVE

208670 CHECK VALVE

208683 BALL VALVE

ON

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 208608

UNI'T
| TEM CCDE 208640

UNIT
| TEM CCDE 208649

UNIT
| TEM CCDE 208670

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T TF T TEEE T TREEE o

DEEEEE

11

03
04
05
08
11

03
04
05
11

04
05

03
04
05
06
07
10

OF
PROJ.

[e¢] [e¢] WFRFEPNPE

NP NP

11
11

w W PN

P O1TOTWooN

QUANTI TY
(TO 1/ 10
UNI T)

605.0
605. 0*

PR wa
coocoo

15. 0*

N
PLww
cooo

120. 0*

20.0
34.0

54. 0*

89.
32.
27.
29.

[elofololole)

AVERAGE PRI
PER UNI T
(TO $1/10, 0

12.
12.

2, 000.
750.
800.
340.

1, 614.

1, 430.

421.
255.
280.
431.

320.

287.
150.

201.

308.
344.
376.
338.
454.
276.

CE
00)

5000
5000

0000
0000
0000
0000
4000

8000

0000
4795
0000
2195

2750

7500
0000

0185

6667
1011
2500
2963
3793
8000

PAGE 84

ANOUNT
(TO $1/100)

7,562.
7,562.
7,562.

10, 000.
2, 250.
800.
340.
8,072.

21, 462.
21, 462.

1, 263.
18, 650.

840.
17, 680.

38, 433.
38, 433.

5, 755.
5, 100.

10, 855.
10, 855.

926.
30, 625.
12, 040.

9, 134.
13, 177.
1,107.

50
50*
50*

00
00
00
00
00

00~*
00*

00
00
00
00
00*

00~*

00
00

00*
00*

00

00
00
00
20



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

208690

208738

208739

208740

I TEM DESCRI PTI ON

BALL VALVE

UNI'T
| TEM CCDE 208683
PVC PI PE CONDUI T ( SLEEVE)
UNIT
| TEM CCDE 208690
8" CORRUGATED HI GH DENSI TY
POLYETHYLENE PI PE CONDUI T
UNI'T
| TEM CCDE 208738
10" CORRUGATED HI GH DENSI TY
POLYETHYLENE PI PE CONDUI T
UNIT
| TEM CCDE 208739

12" CORRUGATED HI GH DENSI TY
POLYETHYLENE PI PE CONDUI T

UNIT

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

CONTRACT | TEM COST DATA

DEPARTMENT OF TRANSPORTATI ON

UNIT DI ST NO.

CODE

L

T

LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF

LF

LF
LF

LF
LF
LF

LF

11
12

04
07
11

03
04
05
06
07
11
12

11

06
07
08

OF
PROJ.

28
28

(6] (] NEFEDN

NNNDNRFP O

= e
o o

W PR

QUANTI TY
(TO 1/ 10

UNI T)

51.0
46.0

281. 0*

75.0
50.0
310.0

435. 0*

220.
668.
410.
650.
194.
710.
720.

[elojelolelofe]

3,572. 0*

255.0
255. 0*

NTES
[eleole]

271. 0%

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

565.
510.

424.

28.
43.
42.

40.

98.
137.
40.
61.
98.
74.
49.

77.

150.
150.

29.
540.
120.

102.

0000
8696

6413

6667
0000
9032

4598

0000
9027
0000
0831
0412
8592
5000

7136

6225
6225

0000
0000
5000

4649

PAGE 85

AMOUNT

(TO $1/100)

28, 815.
23, 500.

119, 324.
119, 324.

2, 150.
2, 150.
13, 300.
17, 600.

17, 600.

21, 560.
92, 119.
16, 400.
39, 704.
19, 020.
53, 150.
35, 640.

277, 593.
277, 593.

38, 408.
38, 408.
38, 408.

1, 682.
540.
25, 546.

27, 768.

00
00

20*
20*

00
00
00
00*

00~*

00
00
00
00
00
00
00

00~*
00*

75
75*
75*

00
00
00

00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM DESCRI PTI

STATE OF CALI FORNI A -

ON

| TEM CODE 208740 TOTAL

208756 6" CORRUGATED STEEL PI PE CONDUI T
(. 064" TH CK)

UNI T TOTAL
| TEM CCDE 208756 TOTAL

208762 12" CORRUGATED STEEL Pl PE CONDUI T
(. 064" TH CK)

208818 6"

208819 8"

208820 10"

WELDED STEEL PI PE CONDU T

WELDED STEEL PI PE CONDU T

VELDED STEEL PI PE CONDUI T

UNI T TOTAL
| TEM CCDE 208762 TOTAL

UNI T TOTAL
| TEM CODE 208818 TOTAL

UNI T TOTAL
| TEM CODE 208819 TOTAL

UNI T TOTAL
| TEM CODE 208820 TOTAL

UNIT DI ST NO.
CCODE

LF
LF

LF
LF

LF

LF
LF

LF
LF
LF
LF
LF
LF

LF

LF
LF
LF

LF

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

03

06
08

10

03
04
05
06
07
12

04
05
07

OF

PROJ.

3

N N PR

(o] (o] NFFRPEFENPEP

B R PPN

QUANTI TY
(TO 1/ 10
UNI T)

17.0
17. 0*

420.0
35.0

455. 0*

59.0
59. 0*

40.
630.
36.
220.
22.
240.

[elofololola)

1, 188. 0*

180.0
150. 0
140.0

470. 0*

AVERAGE PRI

CE

PER UNI T
(TO $1/ 10, 000)

150.
150.

40.
110.

45.

221.
221.

120.

85.
410.
175.
324.
250.

150.

90.
250.
350.

218.

0000
0000

0000
0000

3846

0000
0000

0000
8730
0000
0000
0000
0000

9158

8333
0000
0000

8298

PAGE

ANOUNT
(TO $1/100)

27, 768.

2, 550.
2, 550.
2, 550.

16, 800.
3, 850.

20, 650.
20, 650.

13, 039.
13, 039.
13, 039.

4, 800.
54, 100.
14, 760.
38, 500.

7,128.
60, 000.

179, 288.
179, 288.

16, 350.
37, 500.
49, 000.
102, 850.

102, 850.

86

00*

00
00*
00*

00
00

00*
00*

00
00*
00*

00
00
00

00
00

00*
00*

00
00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

208821

210010

210110

210121

210130

I TEM DESCRI PTI

12" WELDED STEEL PI PE CONDUI T

ON

STATE OF CALI FORNI A -

UNI T TOTAL
| TEM CCDE 208821 TOTAL

MOVE- | N MOVE- OUT ( EROSI ON' CONTROL)

| MPORTED TOPSOI L ( CY)

DUFF ( ACRE)

DUFF

UNI T TOTAL
| TEM CODE 210010 TOTAL

UNI T TOTAL

| TEM CODE 210110 TOTAL

UNI T TOTAL
| TEM CODE 210121 TOTAL

CONTRACT | TEM COST DATA

UNIT DI ST NO.

CCODE

LF 06
LF 08
LF

EA 01
EA 03
EA 04
EA 05
EA 06
EA 08
EA 09
EA 10
EA 11
EA

CY 02
CY 04
Cy 05
CY 06
(614 08
Cy

ACRE 08
ACRE

ACRE 06

OF
PROJ.

N N PR

l_\
PNNOOWWNN

41
41

N N O RPRPWR

QUANTI TY
(TO 1/ 10
UNI T)

280.0
160.0

440. 0*

15.
54.

30.
21.

[clololololofoloNe]

141. 0*

82.0
417. 4
260.0
160.0

8.0

927. 4*

47.0
47. 0*

170.0

DEPARTMENT OF TRANSPORTATI ON

AVERAGE PRI
PER UNI T
(TO $1/10, 0

100.
300.

172.

1, 550.
322.
919.
591.
687.

1, 206.

1, 320.
810.
450.

853.

187.
47.
95.

115.

600.

89.

3, 100.
3, 100.

750.

CE
00)

0000
0000

7273

0000
0000
2593
0000
3000
9876
0000
0000
0000

9060

0000
1969
0000
0000
0000

4264

0000
0000

0000

PAGE 87

ANOUNT
(TO $1/100)

28, 000.
48, 000.

76, 000.
76, 000.

4, 650.
4, 830.
49, 640.
2, 955.
20, 619.
25, 346.
6, 600.
4, 860.
900.

120, 400.
120, 400.

15, 334.
19, 700.
24, 700.
18, 400.
4, 800.
82, 934.

82, 934.
145, 700.
145, 700.

145, 700.

127, 500.

00
00

00~*
00*

00
00
00
00
00
74
00
00
74

74*

00
00

00
00

00*
00*

00

00~*

00*

00



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

210210

210211

210212

210220

I TEM DESCRI PTI ON

DUFF

UNI T TOTAL
| TEM CODE 210130 TOTAL
EROS| ON CONTROL (DRY SEED) (SQFT)

UNI T TOTAL
| TEM CODE 210210 TOTAL
EROSI ON CONTROL (DRY SEED) ( ACRE)

UNI T TOTAL
| TEM CODE 210211 TOTAL
DRY SEED ( SQFT)

UNI T TOTAL
| TEM CODE 210212 TOTAL
EROS| ON CONTROL (DRI LL SEED) (SQYD)

UNI T TOTAL

DEPARTMVENT OF TRANSPORTATI ON PAGE 88
CONTRACT | TEM COST DATA
UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)
ACRE 08 2 89.0 1, 864. 1573 165, 910. 00
ACRE 09 2 7.6 2, 424. 9737 18, 429. 80
ACRE 11 1 4.0 12, 000. 0000 48, 000. 00
ACRE 6 270. 6* 1, 329. 7849 359, 839. 80*
6 359, 839. 80*
SQFT 01 2 11, 430.0 . 2976 3, 402. 00
SOFT 02 1 18, 500. 0 1. 0100 18, 685. 00
SOFT 03 1 23, 300. 0 . 2300 5, 359. 00
SOFT 04 1 2, 460. 0 1. 0000 2. 460. 00
SQFT 05 1 230. 0 20. 0000 4. 600. 00
SOFT 06 2 50, 500. 0 . 0992 5, 010. 00
SOFT 08 4 119, 730.0 L2127 25. 467. 70
SOFT 09 3 331, 300. 0 . 0662 21, 933. 00
SOFT 11 1 15, 600. 0 . 1500 2,340. 00
SQFT 16 573, 050. O* . 1558 89, 256. 70*
16 89, 256. 70*
ACRE 06 1 170.0 2, 000. 0000 340, 000. 00
ACRE 08 1 17.0 6, 738. 0000 114, 546. 00
ACRE 2 187. O 2, 430. 7273 454, 546. 00*
2 454, 546. 00*
SOFT 03 1 80, 800. 0 . 1600 12, 928. 00
SOFT 11 3 13, 110.0 . 2587 3, 391. 00
SQFT 4 93, 910. 0* .1738 16, 319. 00*
4 16, 319. 00*
SQvD 01 1 22, 300. 0 . 2000 4, 460. 00
SQYD 1 22, 300. O* . 2000 4, 460. 00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

210221

210223

210250

210251

210252

I TEM DESCRI PTI

ON

STATE OF CALI FORNI A -

| TEM CCDE 210220

EROSI ON CONTROL (DRI LL SEED) (ACRE)

DRI LL SEED ( ACRE)

UNI'T
| TEM CCDE 210221

UNIT
| TEM CCDE 210223

EROSI ON CONTRCOL ( BONDED FI BER MATRI X)

(SQFT)

UNIT
| TEM CCDE 210250

EROSI ON CONTRCOL ( BONDED FI BER MATRI X)

( ACRE)

BONDED FI BER MATRI X ( SQFT)

UNIT
| TEM CCDE 210251

UNIT

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

ACRE
ACRE

ACRE
ACRE

SQFT

SOFT
SOFT
SOFT
SOFT

SQFT

ACRE
ACRE

SQFT
SOFT
SOFT
SOFT
SOFT
SOFT

SQFT

06

09

01

06
08
09
12

08

01
02
03
08
09
11

OF
PROJ.

1

A

PNNFEPNW

11
11

© RPRNWRE

QUANTI TY
(TO 1/ 10
UNI T)

23.0
23.0*

12.0
12. 0*

60, 700.
166, 500.
1, 480, 000.
1, 278, 000.
161, 300.
1, 240.

[elofololeole)

3, 147, 740. 0*

22.0
22. 0%

4, 800.

64, 300.
254, 900.
1, 695, 700.
496, 000.
11, 400.

[elofololola)

2,527, 100. 0*

AVERAGE PRI

CE

PER UNI T
(TO $1/ 10, 000)

890.
890.

1, 225.
1, 225.

0000
0000

0000
0000

. 7047
. 1781
. 1000
. 0900
. 0969

. 5000

. 1121

3,922.
3, 922.

1364
1364

. 4600
. 0000

. 3304
. 0813
. 1300
. 4000

. 1434

PAGE

ANOUNT
(TO $1/100)

4, 460.

20, 470.
20, 470.
20, 470.

14, 700.
14, 700.
14, 700.

42, 775.
29, 650.
148, 000.
115, 020.
15, 634.

1, 860.

352, 939.
352, 9309.

86, 287.
86, 287.
86, 287.

7, 008.
64, 300.
84, 220.

137, 798.
64, 480.
4, 560.

362, 366.

89

00*

00
00*
00*

00
00*
00*

00
00
00
00
00
00*

00~*

00
00*
00*

00
00

00
00
00

00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

210253

210260

210270

210280

210300

I TEM DESCRI PTI ON
| TEM CODE 210252 TOTAL

BONDED FI BER MATRI X ( ACRE)

UNI T TOTAL
| TEM CCDE 210253 TOTAL

ROLLED EROSI ON CONTROL PRODUCT
(JUTE MESH)

UNI T TOTAL
| TEM CCDE 210260 TOTAL
ROLLED EROSI ON CONTROL PRODUCT ( NETTI NG

UNI T TOTAL
| TEM CCDE 210270 TOTAL
ROLLED EROSI ON CONTROL PRODUCT ( BLANKET)

UNI T TOTAL
| TEM CCDE 210280 TOTAL
HYDROMULCH

UNI'T

ACRE
ACRE

SQFT
SOFT
SOFT

SQFT

SQFT
SOFT
SOFT
SOFT
SOFT
SOFT

SQFT

SQFT
SOFT
SOFT
SOFT

SQFT

SOFT
SOFT

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

DI ST NO
OF
PRQJ.

9

08 1

1
1

01 1

03 1

08 2

4
4

01 5

02 4

03 1

04 17

06 2

11 2
31
31

01 1

03 2

04 4

07 2

9
9
01 2
02 5

QUANTI TY
(TO 1/ 10
UNI T)

1.0
1.0*

900. 0
63, 900.0
289, 000. 0

353, 800. 0*

14, 410.
17, 820.
4,100.
281, 290.
170, 100.
2,910.

elojololele]

490, 630. 0*

630.0
178, 300. 0
5,360.0
6,070.0

190, 360. 0*

109, 600. 0
733, 660. 0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

9, 027.
9, 027.

CE
00)

0000
0000

. 2500
. 0000

. 3389

. 4861

N

. 6964
. 9043
. 0000

. 7353
. 5022

. 1210

. 7381

. 0000

. 5867
. 6054

. 4185

. 6921

. 0782
. 1266

PAGE

ANOUNT
(TO $1/100)

362, 366.

9, 027.
9, 027.
9, 027.

10, 125.
63, 900.
97, 950.

171, 975.
171, 975.

24, 445,
33, 935.
8, 200.
206, 838.
85, 431.
3, 262.

362, 111.
362, 111.

3, 150.
104, 610.
3, 244.
20, 750.

131, 754.
131, 754.

8, 575.
92, 873.

90

00*

00
00*
00*

00
00
00

00~*
00*

00
00
00
60
00
20

80*
80*

00
00
70
00

70*
70*

00
00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM DESCRI PTI ON

HYDROMULCH

UNI T TOTAL
| TEM CODE 210300 TOTAL
210350 FIBER ROLLS

UNI T TOTAL
| TEM CCDE 210350 TOTAL
210360 COWPOST SOCK

UNI T TOTAL
| TEM CCDE 210360 TOTAL
210420 STRAW

STATE OF CALI FORNI A -

UNIT DI ST NO.

CODE

SQFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT

SQFT

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

LF
LF
LF

LF

SOFT
SOFT
SOFT

03
04
05
06
07
08
10
11
12

01
02
03
04
05
06
07
08
10
12

01
02
11

01
02
03

OF
PROJ.

N

H
PNRODNRFROPR

o o
NN

RPNARWNNUOR W

(2]
NN

[{e] © OINN

wNh W

QUANTI TY
(TO 1/ 10
UNI T)

893, 000.

1, 205, 480.
11, 200.

15, 690, 500.
209, 500.
332, 730.
574, 570.
344, 900.
121, 500.

[elofolololofolofe]

20, 226, 640. 0*

6, 660.
1, 320.
39, 980.
113, 150.
6, 230.
43, 860.
15, 960.
211, 800.
8, 090.
60.

[elojelololofololole)

447, 110. 0*

3,190.0
4,870.0
16, 970.0

25, 030. 0*

242,900.0
327,500.0
924, 300.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

CE
00)

. 0300
. 0815
. 3000
. 0240
. 0759
. 1169
. 0451
. 0318
. 0500

. 0348

l_\
N ODWNNNWWNOW

. 8058
. 5500
. 3984
. 4615
. 4966
. 6624
. 4588
. 8311
. 4416
. 0000

. 9697

. 6520
. 2073
. 6557

. 5069

.0714
. 1244
. 0419

PAGE

ANOUNT
(TO $1/100)

26, 790.
98, 208.
3, 360.
376, 305.
15, 907.
38, 887.
25, 904.
10, 983.
6, 075.

703, 868.
703, 868.

25, 346.
8, 646.
95, 890.
391, 668.
21, 784.
116, 774.
39, 242.
599, 625.
27,842.
960.

1,327, 779.
1,327, 779.

30, 790.
69, 189.
112, 947.

212, 926.
212, 926.

17, 333.
40, 740.
38, 716.

91

00
50
00
00
00

00
00
00

40*
40*

50
00
00

00
00
50
00
60
00

30*
30*

00
50
00

50*
50*

00
00
00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

STRAW

UNI T TOTAL
| TEM CCDE 210420 TOTAL
210430 HYDROSEED

UNI T TOTAL
| TEM CODE 210430 TOTAL
210600 COWPOST

UNI T TOTAL
| TEM CODE 210600 TOTAL
210610 COMPCST (CY)

DEPARTMENT OF TRANSPORTATI ON

CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

SQFT
SOFT
SQOFT

SQFT

SQFT
SOFT
SOFT
SOFT
SOFT
SQOFT
SOFT
SOFT
SOFT

SOFT
SOFT

SQFT

SQFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SQOFT
SQOFT
SOFT

SQFT

04
05
06

01
02
03
04
05
06

08
09
10
11
12

01
02
03
04
05
06
07
08
09
10
11
12

OF
PROJ.

NWE

14
14

N

H
PWOWRADROOWR KON

O
co 0

PNRPRPOWRORFRPWA

P
[S2 ey

QUANTI TY
(TO 1/ 10
UNI T)

34,800.0
495, 200. 0
12, 700, 000. O

14, 724, 700. 0*

109, 600.
950, 600.
893, 000.
1,271, 430.
559, 550.
14, 587, 800.
209, 500.
16, 754, 941.
134, 000.
117, 570.
466, 200.
121, 500.

[elofolololololofolofele)

36, 175, 691. 0*

122, 200.
8, 210.

8, 000.
420, 400.
552, 330.
2,377, 500.
21, 190.

5, 635, 293.
297, 000.
310.

210, 700.
25, 500.

[eleololololofolofololole)

9, 578, 633. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

. 0600
. 0547
. 0200

. 0258

. 1068
. 2666
. 0300
. 1552
. 1135
. 0444
. 0990
. 1151
. 0800
. 1077
. 0947
. 0600

. 0892

. 4918
. 1315
. 5900
. 1937
. 2921
. 1394
. 1842
. 1252
. 3600
. 0000
. 1602
. 7000

. 1597

PAGE 92

ANOUNT
(TO $1/100)

2,088.
27,112.
254, 000.

379, 989.
379, 989.

11, 700.
253, 453.
26, 790.
197, 324.
63, 528.
648, 334.
20, 740.
1,929, 083.
10, 720.
12, 663.
44, 150.
7,290.

3,225,775
3,225,775

60, 092.
25, 710.
12, 720.
81, 411.
161, 356.
331, 320.
3, 903.
692, 756.
106, 920.
1, 860.
33, 754.
17, 850.

1,529, 652.
1,529, 652.

00
00
00

00*
00*

00
00
00
00
00
00
00
51
00

00
00

51*
51*

00

00
00
00
00
00
87
00
00
00
00

87*
87*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM DESCRI PTI ON

210610 COMPCST (CY)

UNI T TOTAL
| TEM CODE 210610 TOTAL

210630 | NCORPCRATE MATERI ALS

UNI T TOTAL
| TEM CCDE 210630 TOTAL

220101 FI NI SHI NG ROADWAY

UNI T TOTAL
| TEM CCDE 220101 TOTAL
250201 CLASS 2 AGGREGATE SUBBASE

STATE OF CALI FORNI A -

UNIT DI ST NO.

CODE

Cy
CY
CY
CY
Cy
Cy

CY

SQFT
SOFT
SOFT
SOFT

SOFT
SOFT
SOFT
SOFT
SOFT

SQFT

LS
LS
LS

LS

Cy
Cy
CcY
CY

01
02
03
04
06

08
11

01
02
03
04

06
07
08
09
11

02
03
06

04
06
08
10

OF
PROJ.

H
URNRORRER

NN
NN

ONOCITORWOWOIN

~ b
B b

o © PNO

PNWS

QUANTI TY
(TO 1/ 10
UNI T)

39.
95.

2, 051.
1, 130.
600.
2, 580.
729.

OO ONOON

7,226. 4*

211, 800.
44, 670.
663, 700.
167, 720.
403, 900.
16, 931, 000.
74, 610.

6, 370, 063.
304, 000.
220, 210.

[elojelololofololele)

25,391, 673. 0*

18,490.0
50, 600.0
162,858.0
10, 400.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

1, 000
172
117

60.
52.
48.
35.
80.

52.

38.
37.
43.
41.

. 0000
. 5000
. 0000
9282
2400
6667
0000
5771

8383

. 0202
. 9895
. 0524
. 2092
. 0408
.0114
. 2542
. 0340
. 0751
. 1397

. 0243

1755
3656
8279
0000

PAGE

ANOUNT
(TO $1/100)

1, 700.

6, 727.
11, 115.
124, 976.
59, 031.
29, 200.
90, 300.
58, 781.

381, 830.
381, 830.

4,278.
44, 200.
34, 780.
35, 093.
16, 470.

193, 620.
18, 966.
216, 611.
22, 840.
30, 774.

617, 633.
617, 633.

130, 050.
38, 000.
25, 000.

193, 050.
193, 050.

705, 865.
1, 890, 700.
7,137, 722.

426, 400.

93

00
50
00
00
20
00
00
00

70*
70*

00

00
00

00
00
89
00
30

19*
19*

00
00
00

00
00~*

00
00
86
00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
UNI T TOTAL
| TEM CODE 250201 TOTAL
250301 CLASS 3 AGGREGATE SUBBASE

UNI' T TOTAL
| TEM CCDE 250301 TOTAL
250401 CLASS 4 AGGREGATE SUBBASE

UNI T TOTAL
| TEM CCDE 250401 TOTAL
260200 AGCREGATE BASE

UNI T TOTAL
| TEM CODE 260200 TOTAL
260203 CLASS 2 AGGREGATE BASE ( CY)

UNI T TOTAL
| TEM CCDE 260203 TOTAL
260303 CLASS 3 AGGREGATE BASE (CY)

UNIT DI ST NO.

CODE

CY

Cy
Cy

CY
Cy

CY

CY
Cy
Cy
CcY
CY
CY

CY
CY
Cy

Cy

12

04
11

07

01
02
03
04
05
06
08
09
10
11
12

OF
PROJ.

10
10

[EnY

0 0 kN

~N~NOo~NBhO©O

109
109

QUANTI TY
(TO 1/ 10
UNI T)

242, 348. 0*

1, 210.0
1, 210. 0%

1,692.0
750.0

2,442. 0%

2.0
2.0*

5, 776.
70, 000.
31, 243.
28, 003.

8, 620.

293, 030.
107, 336.

5, 569.

14, 144.
106, 479.
1, 802.

[elelolololololololoNe]

672, 002. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

41.

97.
97.

134.
45.

107.

1, 000.
1, 000.

82.
48.
67.
61.
76.
42.
55.
68.
55.
31.
115.

46.

CE
00)
9260

0000
0000

6543
0000

1192

0000
0000

8991
8034
6681
1563
0638
4635
7107
6470
5143
4879
6313

9180

PAGE 94

ANOUNT

(TO $1/100)
10, 160, 687.
10, 160, 687.

117, 370.
117, 370.
117, 370.

227, 835.
33, 750.

261, 585.
261, 585.

2, 000.
2, 000.
2, 000.

478, 825.
3, 416, 241.
2,114, 155.
1,712, 561.

655, 670.

12, 443, 092.
5,979, 763

382, 295.

785, 194.
3, 352, 800.

208, 367.

31, 528, 964.
31, 528, 964.

86*
86*

00
00*
00*

00
00

00~*
00*

00
00*
00*

00

00
00
00
00
03
00
90
40
60

93*
93*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

260303

280000

280010

280015

280200

I TEM DESCRI PTI ON

CLASS 3 AGCREGATE BASE (CY)

LEAN CONCRETE BASE

RAPI D STRENGTH CONCRETE BASE

LEAN CONCRETE BASE RAPI D SETTI NG

REPLACE BASE

STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON PAGE 95
CONTRACT | TEM COST DATA

UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)

cY 03 1 510. 0 40. 0000 20, 400. 00

cY 04 6 549.0 203. 4244 111, 680. 00

cY 07 14 101, 938.0 48.8814 4,982, 874.36

UNIT TOTAL CY 21 102, 997. O* 49. 6612 5,114, 954. 36*

| TEM CODE 260303 TOTAL 21 5,114, 954. 36*
cY 04 3 9,307.0 177. 1774 1, 648, 990. 00

cY 06 1 24, 000. 0 91. 5000 2,196, 000. 00

cY 07 9 21, 152. 0 132. 7653 2,808, 251. 40

cY 08 2 70, 399. 0 112. 7772 7. 939, 405. 02

oY 12 1 22.0 440. 0000 9, 680. 00

UNIT TOTAL CY 16 124, 880. O* 116. 9309 14, 602, 326. 42*

| TEM CODE 280000 TOTAL 16 14, 602, 326. 42*
cY 04 2 660. 0 704. 5455 465, 000. 00

UNIT TOTAL CY 2 660. 0 704. 5455 465, 000. 00*

| TEM CODE 280010 TOTAL 2 465, 000. 00*
cY o4 3 8,170.0 378. 1395 3, 089, 400. 00

cY 07 6 4,945.0 267. 4014 1, 322, 300. 00

cy 11 2 2,011.0 359. 5475 723, 050. 00

UNIT TOTAL CY 11 15, 126. O* 339. 4652 5, 134, 750. 00*

| TEM CODE 280015 TOTAL 11 5, 134, 750. 00*
cY 04 2 450. 0 402. 8333 181, 275. 00

cY 10 1 360. 0 385. 0000 138, 600. 00

cy 11 1 900. 0 125. 0000 112, 500. 00

UNIT TOTAL CY 4 1, 710. O* 252. 8509 432, 375. 00*

| TEM CODE 280200 TOTAL 4 432, 375. 00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

290301

303000

303100

303400

304000

304100

304200

I TEM DESCRI PTI ON

CEMENT TREATED PERMEABLE BASE

UNI'T
| TEM CCDE 290301
PULVERI ZED ROADBED

UNIT
| TEM CCDE 303000
ASPHALTI C EMULSI ON ( PULVERI ZED ROADBED)

UNI'T
| TEM CCDE 303100
SAND COVER ( PULVERI ZED ROADBED)

UNI' T
| TEM CCDE 303400
FULL- DEPTH RECLAMATI ON- CEMENT

UNIT
| TEM CCDE 304000
CEMENT ( FULL- DEPTH RECLANMATI ON- CEMENT)

UNIT
| TEM CCDE 304100

SUPPLEMENTARY AGGREGATE ( FULL- DEPTH
RECLAMATI ON- CEMENT)

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

Cy

SQYD
SQYD

TON
TON

TON
TON

SQYD
SQYD

TON
TON

11

09

09

02

OF
PROJ.

QUANTI TY
(TO 1/ 10
UNI T)

16.0

16. 0*

80, 900. 0
80, 900. 0*

21.0
21. 0%

130.0
130. 0*

19, 000.0
19, 000. 0*

380.0
380. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

530. 0000

530. 0000

4. 6300
4.6300

1, 346. 8700
1,346. 8700

149. 6500
149. 6500

9. 0000
9. 0000

1. 0000
1. 0000

PAGE 96

ANOUNT
(TO $1/100)

8, 480.
8, 480.
8, 480.

374, 567.
374, 567.
374, 567.

28, 284.
28, 284.
28, 284.

19, 454.
19, 454.
19, 454.

171, 000.
171, 000.
171, 000.

380.
380.
380.

00
00~*
00*

00
00*
00*

27
27*
27*

50
50*
50*

00
00*
00*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

304200

304300

304400

305000

360200

370001

I TEM

DESCRI

PTI

ON

STATE OF CALI FORNI A -

SUPPLEMENTARY AGGREGATE ( FULL- DEPTH
RECLAMATI ON- CEMENT)

ASPHALTI C EMULSI ON
( FULL- DEPTH RECLANATI ON- CEMENT)

M X DESI GN

( FULL- DEPTH RECLANATI ON- CEMENT)

CRACK AND SEAT

BASE BOND BREAKER

SAND COVER

( SEAL)

UNI'T
| TEM CCDE 304200

UNIT
| TEM CCDE 304300

UNI'T
| TEM CCDE 304400

UNI' T
| TEM CCDE 305000

UNIT
| TEM CCDE 360200

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

TON
TON

TON
TON

LS
LS

SQYD
SQYD

SQYD
SQYD
SQYD

SQYD

TON
TON
TON
TON

02

02

02

04

04
07
08

02
06
09
11

OF
PROJ.

WWkEk b

QUANTI TY
(TO 1/ 10
UNI T)

930.0
930. 0*

9.0

159, 000.0
159, 000. O*

12,620.0
569, 140. 0
417,622.0

999, 382. 0*

2,450.0

590.0
1,170.0
1,633.0

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

10
10

800
800

= PNN

115.
28.
91.
90.

. 0000
. 0000

. 0000
. 0000

. 9100
. 9100

. 7675
. 0287
. 5200

. 8255

6980
0000
6667
6369

PAGE

AMOUNT

(TO $1/100)

9, 300.
9, 300.
9, 300.

7, 200.
7, 200.
7, 200.

20, 000.
20, 000.
20, 000.

144, 690.
144, 690.
144, 690.

34, 925.
1, 154, 634.
634, 785.

1, 824, 344.
1, 824, 344.

283, 460.
16, 520.
107, 250.
148, 010.

97

00
00~*
00*

00
00*
00*

00
00
00*

00
00~*
00*

40
00
44

84*
84*

00
00
00
00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

370120 ASPHALT- RUBBER BI NDER

STATE OF CALI FORNI A -

UNIT
| TEM CCDE 370001

UNIT
| TEM CCDE 370120

374002 ASPHALTI C EMJULSI ON ( FOG SEAL CQAT)

374004 ASPHALTI C EMULSI ON ( FLUSH COAT)

374207 CRACK TREATMENT

UNIT
| TEM CCDE 374002

UNIT
| TEM CCDE 374004

UNIT

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

UNIT DI ST NO.

CODE

TON

TON
TON
TON
TON

TON

TON
TON
TON
TON
TON
TON
TON
TON

TON

TON
TON
TON

TON

LNM
LNM
LNM
LNM

LNM

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

02
06
09
11

02
03
05
06
09
10
11
12

02
06
09

03

06
07

OF

PROJ.

11
11

NNN D

10
10

'_\
PWRLRNWOAN

w w
(o2

(o2} » |l e >

[EN
N~NNDN

23

QUANTI TY
(TO 1/ 10
UNI T)

5, 843. 0*

3,320.0

64.0
1,280.0
1,950.0

6, 614. 0*

24.
13.

96.
195.

362.
13.

OrRrFrPOORM~OO

708. 6*

311.0
2.0
23.0

336. 0*

17.0
101.1
124.0

26.0

268. 1*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

95.

359.
1, 167.
605.
410.

430.

922.
1, 444.
1, 525.

597.
1, 261.

500.
1,170.
1, 100.

1,114.

895.
1, 000.
1, 200.

916.

4, 990.
5, 429.
3, 900.
2,038.

4, 365.

CE
00)
0265

5633
1875
1953
9436

0635

5000
9615
0000
1042
5385
0000
2507
0000

2454

3376
0000
0000

8155

7059
5074
2661
4615

5285

PAGE

ANOUNT
(TO $1/100)

555, 240.
555, 240.

1,193, 750.
74, 700.
774, 650.
801, 340.

2, 844, 440.
2, 844, 440.

22, 140.
18, 784.
6, 710.
57, 322.
246, 000.
550.
423, 747.
14, 300.

789, 554.
789, 554.

278, 450.
2, 000.
27, 600.

308, 050.
308, 050.

84, 842.
548, 923.
483, 633.

53, 000.

1,170, 398.

98

00*
00*

00

00
00

00*
00*

00

00
00

00
78
00
28*

28*

00
00
00
00*

00*

00

00
00

20*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

374493

375001

375009

375035

377501

I TEM DESCRI PTI ON

| TEM CODE 374207 TOTAL

POLYMER ASPHALTI C EMULSI ON
( SEAL COAT)

UNI T TOTAL
| TEM CODE 374493 TOTAL
SCREENI NGS5

UNI T TOTAL
| TEM CODE 375001 TOTAL
TACK COAT ( SEAL)

UNI T TOTAL
| TEM CODE 375009 TOTAL
PRECOATED SCREENI NGS

UNI T TOTAL
| TEM CODE 375035 TOTAL
SLURRY SEAL

UNI T TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

TON
TON

TON

TON
TON
TON

TON

TON
TON

TON
TON
TON

TON

TON
TON
TON
TON
TON
TON

TON

06
09

06
09
11

04

02
06
11

01
05
06
07
10
11

OF
PROJ.

23

w W NP

(631 (6] PWeE

(0] [os] NN B

NFROOFRPWE

13

QUANTI TY
(TO 1/ 10
UNI T)

480.0
490.0

970. 0*

4,160.0
4,850.0
20.0

9, 030. 0*

9.0

21,310.0
441.0
16, 210.0

37,961. 0*

95.

1, 436.
2, 960.
4, 010.
620.
440.

[elofololola)

9, 561. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

475.
540.

508.

29.
98.
900.

70.

700.
700.

67.
45.
54.

61.

539.
189.

222.
145.
366.

175.

0000
8163

2474

0000
2557
0000

3411

0000
0000

3717
2381
0179

4122

9000
2416

. 0000

4214
0000
8068

3380

PAGE

ANOUNT
(TO $1/100)

1,170, 398.

228, 000.
265, 000.

493, 000.
493, 000.

120, 640.
476, 540.
38, 000.
635, 180.

635, 180.

6, 300.
6, 300.
6, 300.

1, 435, 690.
19, 950.
875, 630.

2,331, 270.
2,331, 270.

51, 290.
271, 751.
210, 160.
891, 910.

89, 900.
161, 395.

1, 676, 406.

99

20*

00
00

00*
00*

00
00
00
00*

00*

00
00*
00*

00
00
00*
00*

50
00

00
00
00

50*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

378000

390011

390020

390030

I TEM DESCRI PTI ON

| TEM CODE 377501 TOTAL
M CRO- SURFACI NG

UNI T TOTAL
| TEM CCDE 378000 TOTAL
PREPAVI NG | NERTI AL PRCFI LER

UNI T TOTAL
| TEM CODE 390011 TOTAL
PREPAVI NG GRI NDI NG DAY

UNI T TOTAL
| TEM CCDE 390020 TOTAL
I NTELLI GENT COMPACTI ON

UNIT DI ST NO.

CODE

TON
TON

T CEEERTRETRE

01

01
02
03
04
05
06

08
09
10
11
12

01
02
03
04
05
06
08
09
10
11
12

OF
PROJ.

13

= =
AR R 0ONODO0~NN

© o
NN

'_\
POINFEPNNOOWEANN

[S2e)
NN

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10

UNI T)

2,060.0
2, 060. 0*

22.
32.
40.
24,
44,

60.
89.
22.

[elelolololololololoNe]

356. 0*

55.
55.

5, 843.
12, 840.
16, 676.
10, 469.

8, 239.
11, 095.
14, 464.
10, 000.
10, 241.

9, 157.

6, 539.

10, 480.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

0000
0000

7500
9091
5625
7500
4308
2955
4444
0000
6667
8551
0909

9507

PAGE 100

AMOUNT

(TO $1/100)

1, 676, 406.

113, 300.
113, 300.
113, 300.

20, 800.
30, 015.
36, 500.
72, 410.
64, 200.
108, 943.

3, 000.
89, 364.
15, 000.
71, 950.
80, 052.
11, 210.

603, 444.
603, 444.

46, 750.
282, 500.
533, 650.
418, 790.
197, 746.
488, 193.
130, 180.

60, 000.
614, 500.
815, 049.
143, 860.

3,731, 218
3,731, 218

50*

00
00*
00*

00
00
00
00
00
00

39
00
00
44
00

83
83*

00

00
00
34
00
00
00
00
10
00

44*
44*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM

390030

390095 REPLACE ASPHALT CONCRETE SURFACI NG

390100 PRI ME COAT

DESCRI

I NTELLI GENT COMPACTI ON

PTI

390132 HOT M X ASPHALT (TYPE A)

ON

UNI T TOTAL

| TEM CODE 390030 TOTAL

UNI T TOTAL

| TEM CODE 390095 TOTAL

UNI T TOTAL

| TEM CODE 390100 TOTAL

STATE OF CALI FORNI A -

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LS
LS
LS
LS
LS
LS

LS

CY
CY
Cy
CY
Cy
Cy
Ccy
(614

CY

TON
TON
TON

TON

TON
TON
TON
TON
TON
TON
TON
TON

02
03
04
06
08
09

01
02
04
05
07
08
10
11

04
06
08

01
02
03
04
05
06
07
08

OF
PROJ.

PFRWOONEF

16
16

wWNOoOrOW

i
(6]

45

11
20
13
51
15
29
15
17

QUANTI TY
(TO 1/ 10
UNI T)

1, 402.
9, 370.
11, 486.
48.
8, 662.
11, 322.
132.
679.

QUIOO0WOOO

43, 102. 4*

ono
oo

443. 3*

22, 855.
159, 782.
74, 128.
373, 513.
17,512.
567, 275.
131, 672.
234, 885.

(el Jeolololofole)

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

383.
370.
285.
816.
199.
252.
358.
365.

283.

955.
700.
031.

021.

137.
99.
91.
83.

150.
7.
91.

102.

7375
8815
1994
6871
7043
7604
4906
0368

4146

4348
0000
8344

5419

1600
1372
0884
6540
4513
8798
4093
0700

PAGE

AMOUNT

(TO $1/100)

80, 000.
122, 500.
880, 470.
402, 500.
110, 000.

73, 481.

1, 668, 951.
1, 668, 951.

538, 000.
3, 475, 160.
3, 275, 800.

39, 936.
1,729, 839.
2,861, 753

47, 500.

247, 860.

12, 215, 848.
12, 215, 848.

48, 345.
1, 470.
403, 034.

452, 849.
452, 849.

3,134, 791.
15, 840, 345.
6, 752, 198.
31, 245, 841.
2,634,702
44,179, 272.
12, 036, 059.
23,974, 711.

101

00
00
00
00
00
39

39
39*

00
00
00

00
40

00
40*
40*

00
00
53

53*
53*

00
00
00

60
00
76
92



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

390134

390135

390136

390137

I TEM DESCRI PTI ON

HOT M X ASPHALT (TYPE A)

UNI T TOTAL
| TEM CCDE 390132 TOTAL
HOT M X ASPHALT ( OPEN GRADED)

UNI T TOTAL
| TEM CODE 390134 TOTAL
HOT M X ASPHALT (LEVELI NG

UNI T TOTAL
| TEM CODE 390135 TOTAL
M NOR HOT M X ASPHALT

UNI T TOTAL
| TEM CCDE 390136 TOTAL
RUBBERI ZED HOT M X ASPHALT ( GAP GRADED)

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

TON
TON
TON
TON

TON

TON
TON

TON
TON

TON

TON
TON
TON
TON
TON
TON
TON
TON

TON

TON
TON
TON

09
10
11
12

05

03
04

01
02
03
05
06
08
09
11

01
02
03

OF
PROJ.

19
13
12
223

223

N N P

'_\
OFRP~NWNNRF O

w W
(o2}

OIN B

QUANTI TY
(TO 1/ 10
UNI T)

58, 240.0
111,878.0
337,078.0

4,653.0

2,093,471. 1*

22.0
22. 0%

3,170.0
44,800.0

47, 970. 0*

960.
280.
1, 698.
514.
435,
335.
920.
1, 849.

WOOOOR~OO

6,991. 7*

25, 650.0
16, 770.0
45,110.0

AVERAGE PRI
PER UNI' T
(TO $1/10,0

158.
80.
85.

145.

89.

198.
198.

75.
85.

84.

161.
260.
123.
214.
355.
272.
157.
132.

169.

150.
113.
100.

CE
00)

4207
9251
3019
0651

5673

0000
0000

0000
0000

3392

1823
0000
5810
8833
0391
9887
8100
4816

3367

2148
6977
4036

PAGE 102

ANOUNT
(TO $1/100)

9, 226, 420.
9, 053, 735
28, 753, 410.

674, 988.

187, 506, 475.
187, 506, 475.

4, 356.
4, 356.
4, 356.

237, 750.
3, 808, 000.

4,045, 750.
4,045, 750.

154, 735.
72, 800.
209, 890.
110, 450.
154, 442.
91, 451.
145, 185.
244,998.

1,183, 951.
1,183, 951.

3, 853, 010.
1, 906, 710.
4,529, 205

00
00
00
00
20*

20*

00
00*
00*

00
00

00*
00*

00
00

00
00
20
20
25

65*
65*

00
00
00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM DESCRI PTI ON

RUBBERI ZED HOT M X ASPHALT ( GAP GRADED)

UNI T TOTAL
| TEM CODE 390137 TOTAL

390151 ASPHALTI C EMJULSI ON
( BONDED WEARI NG COURSE)

UNI T TOTAL
| TEM CODE 390151 TOTAL

390161 HOT M X ASPHALT ( BRI DGE)

UNI T TOTAL
| TEM CODE 390161 TOTAL

390401 HOT M X ASPHALT- OPEN GRADED

( OPEN GRADED FRI CTI ON COURSE)

UNI T TOTAL

STATE OF CALI FORNI A -

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
TON 04 19 394, 590. 0
TON 05 7 25, 230. 0
TON 06 10 186, 940. 0
TON 07 11 50, 670. 0
TON 08 11 217, 550. 0
TON 10 11 302, 790. 0
TON 11 9 64, 151. 0
TON 12 7 75, 867. 0
TON 96 1, 405, 318. 0*
96
TON 01 1 57.0
TON 04 1 1, 050. 0
TON 06 11 1,914.0
TON 11 1 470. 0
TON 14 3, 491. 0*
14
TON 03 1 578.0
TON 04 2 691. 0
TON 05 1 248.0
TON 06 1 9.0
TON 07 2 1,247.0
TON 08 1 3, 150.0
TON 11 3 87.3
TON 11 6, 010. 3*
11
TON 03 2 1, 400. 0
TON 04 2 1, 460.0
TON 05 3 10, 650. 0
TON 11 1 910. 0
TON 12 1 11, 100. 0
TON 9 25, 520. 0*

PER UNI T
(TO $1/10, 0

106.
143.
89.
100.
101.
69.
129.
92.

97.

600.
590.
543.
500.

552.

120.
177.
260.
400.
206.
106.
579.

150.

134.
158.
115.
135.

85.

106.

AVERAGE PRI CE

00)

5713
2647
8777
8543
6231
9361
6802
4514

1201

0000
0000
2710
0000

4264

0000
4240
0000
0000
8115
0000
0928

1404

5071
0822
5258
0000
0000

4189

PAGE

ANOUNT
(TO $1/100)

42,051, 970.
3, 614, 569
16, 801, 741.
5, 110, 285.
22,108, 104.
21,175, 964.
8, 319, 113.
7,014, 010.

136, 484, 682.
136, 484, 682.

34, 200.
619, 500.
1, 039, 820.
235, 000.

1, 928, 520.
1, 928, 520.

69, 360.
122, 600.
64, 480.
3, 600.
257, 894.
333, 900.
50, 554.

902, 388.
902, 388.

188, 310.
230, 800.
1, 230, 350.
122, 850.
943, 500.

2,715, 810.

103

00
00
90
40
00

00
00

30*
30*

00

60
00

60*
60*

00

00
00

00
80

80*
80*

00
00
00
00

00*



CuC040
DATE 03/02/18
TIME 09:55 AM

STATE OF

| TEM I TEM DESCRI PTI ON
CODE
| TEM CODE 390401 TOTAL
390402 RUBBERI ZED HOT M X ASPHALT- OPEN GRADED
(OPEN GRADED FRI CTI ON COURSE)
UNI T TOTAL

| TEM CODE 390402 TOTAL

391006 ASPHALT BI NDER
( GEOSYNTHETI C PAVEMENT | NTERLAYER)

UNI T TOTAL
| TEM CODE 391006 TOTAL

393004 GEOSYNTHETI C PAVEMENT | NTERLAYER
(PAVI NG FABRI C)

UNI T TOTAL
| TEM CODE 393004 TOTAL

393005 GEOSYNTHETI C PAVEMENT | NTERLAYER
(PAVI NG MAT)

UNI T TOTAL
| TEM CODE 393005 TOTAL

CALI FORNI A -

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

TON
TON
TON
TON

TON

TON
TON
TON
TON
TON
TON

TON

SQYD
SQYD
SQYD
SQYD
SQYD
SQYD

SQYD

SQYD
SQYD
SQYD
SQYD

SQYD

02
03
04
05

01
02
03

09
10

01
02
03
04
06
09

04
09
10
11

OF
PROJ.

9

L S

13
13

N N O RPRRPRRREN

RPRANRD

13
13

A N RPRRR

QUANTI TY
(TO 1/ 10
UNI T)

79, 630.0
25,810.0
145, 110.0
15, 600.0

266, 150. 0*

14.0
18.0
28.0
220.0
10.0

290. 5*

1, 039.
13, 200.
94, 430.

489, 390.
700.
720.

[clofololole)

599, 479. 0*

10, 100.0
204, 000. 0
8,580.0
440.0

223, 120. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

89.
89.
102.
110.

97.

5, 800.

CE
00)

9753
0256
0158
4200

6462

0000

1. 0000

1, 000.
200.
945.

1, 000.

841.

= ~AORPFRPWO

N O WN

0000
0000
0000
0000

3563

. 0260
. 7100
. 3575
. 0293
. 0000
. 1100

. 1681

. 3900
. 0800
. 0000
. 8500

. 9802

PAGE

AMOUNT

(TO $1/100)

2,715, 810.

7,164, 730.
2,297, 750.
14, 803, 515.
1,722, 552.

25, 988, 547.
25, 988, 547.

2, 900.
14.

18, 000.
5, 600.
207, 900.
10, 000.

244, 414.
244, 414,

9, 378.
48, 972.
128, 188.
503, 728.
7, 000.
2, 959.

700, 225.
700, 225.

24, 139.
628, 320.
8, 580.
3, 894.

664, 933.
664, 933.

104

00*

00
00
00
00
00*

00*

00
00
00

00
00

00*
00*

00

00
50

20
70*
70*

00
00

00
00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

393006 GEOSYNTHETI C PAVEMENT | NTERLAYER
(PAVI NG GRI D)
UNI T TOTAL
| TEM CODE 393006 TOTAL
394060 DATA CORE

UNI T TOTAL
| TEM CODE 394060 TOTAL
394073 PLACE HOT M X ASPHALT DI KE (TYPE A)

UNI T TOTAL
| TEM CODE 394073 TOTAL
394074 PLACE HOT M X ASPHALT DI KE ( TYPE C)

UNIT DI ST NO.

CODE

SQYD
SQYD

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS

LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

LF
LF
LF
LF
LF

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

04

01
02
03
04
05
06
07
08
09
10

02
03

05
06

08
10
11

01
02
03
04
05

OF

PROJ.

N
ONOPOO~NONW

co 0o
w W

WWNDDOIOOWOI

w W
NN

NARAMW

QUANTI TY AVERAGE PRI CE
(TO 1/ 10 PER UNI T

UNI T) (TO $1/ 10, 000)
23, 600. 0 8. 6000
23, 600. 0* 8. 6000
1,913.0 9. 0293
1, 430.0 4. 2556
22,200. 0 1. 5451
1,920. 0 6. 2487
2.910. 0 3. 0249
12,373.0 2.1842
34, 500. 0 3. 0991
79, 090. 0 1.1181
9, 482.0 2. 4866
165, 818. O* 1. 9564
573.0 11. 6492
548. 0 4.5181
8, 290. 0 1.1404
9,172.0 2.1602
178.0 10. 9258

PAGE 105

AMOUNT

(TO $1/100)

202, 960.
202, 960.
202, 960.

14, 200.
51, 705.
49, 850.
54, 390.
37, 273.
110, 483.
46, 900.
93, 904.
7, 020.
54, 683.

520, 409.
520, 409.

17, 273.
6, 085.
34, 301.
11, 997.
8, 802.
27, 024.
106, 920.
88, 430.
23, 578.

324, 412.
324, 412.

6, 675.
2,475.
9, 453.
19, 813.
1, 944.

00
00~*
00*

00
00
00
00
00
00
00
84
00
22

06
06*

00
50

50
50

00
00
00

60*
60*

00
90
90
00
80



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

PLACE HOT M X ASPHALT DI KE (TYPE C)

UNI T TOTAL
| TEM CODE 394074 TOTAL
394075 PLACE HOT M X ASPHALT DI KE (TYPE D)

UNI T TOTAL
| TEM CODE 394075 TOTAL
394076 PLACE HOT M X ASPHALT DI KE ( TYPE E)

UNI T TOTAL
| TEM CCDE 394076 TOTAL
394077 PLACE HOT M X ASPHALT DI KE (TYPE F)

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF
LF
LF
LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

06
07
08
09
10
11
12

02
03
04
05
07
08
11

01
02
03
04
05
06
07
08
09
10
11
12

OF
PROJ.

WORRP~NOO

66
66

ONWRFRRFRFPW

e
o o

= N
NO~NRFRR~A,WA,OOUOUIWD

N~
© o

QUANTI TY
(TO 1/ 10
UNI T)

4,190.
3, 440.
3, 250.

210.
1, 095.
6, 154.
2, 840.

39, 940. 0*

[elofeolofoloNe]

13, 360.
530.
33.
60.
930.
3, 703.
27, 540.

[elofeololeolofe]

46, 156. 0*

2,254,
4, 420.
34, 760.
164, 840.
13, 240.
84, 796.
36, 165.
20, 250.
2, 860.
158, 000.
52, 820.
8, 403.

[elelolololofololololeole)

582, 808. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

e
W UhROON~NW

e
N NBRROONRE

P RPNRPNNRPRNRRNO

CE
00)

. 2241
. 9278
. 9442
. 8200
. 2648
. 6815
. 8673

. 7954

. 5795
. 4000
. 0000
. 0000
. 1677
. 0683
. 3438

. 4597

. 4536
. 1995
. 3642
. 6842
. 0606
. 7343
. 4526
. 0627
. 8900
. 1729
. 1087
. 3476

. 6185

PAGE 106

ANOUNT
(TO $1/100)

13, 509.
27, 271.
9, 568.
4,162.
11, 240.
28, 810.
16, 663.

151, 586.
151, 586.

21, 102.
1, 272.
198.
960.
10, 386.
15, 065.
64, 548.

113, 532.
113, 532.

23, 562.

9, 721.
47, 418.
277, 6109.
27, 282.
147, 063.
52, 533.
41, 769.

8, 265.
185, 322.
111, 379.
11, 323.

943, 261.
943, 261.

00
50
50
20
00

00
80*
80*

50
00

00
00
00
50

00*
00*

50
90
70
50
50
60
00
30
40
30
00
50

20*
20*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

394077 PLACE HOT M X ASPHALT DI KE ( TYPE

394090 PLACE HOT M X ASPHALT
(M SCELLANEOUS AREA)

394095 ROADSI DE PAVI NG (M SCELLANEQUS Al

395010 BONDED WEARI NG COURSE- GAP GRADED

STATE OF CALI FORNI A -

F)

UNI T TOTAL
| TEM CODE 394077 TOTAL

UNI T TOTAL
| TEM CODE 394090 TOTAL
REAS)

UNI' T TOTAL
| TEM CODE 394095 TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD

SQYD

SQYD
SQYD
SQYD

SQYD

01
02
03
04
05
06
07
08
09
10
11
12

01
02
03
04
05
06
07
08

10
11
12

05
08
12

OF
PROJ.

RPONFPONNWRFROON

)]
(o]

59

© (o] WOl

QUANTI TY
(TO 1/ 10
UNI T)

1, 880.
29, 910.
26, 010.
40, 812.

3, 700.
12, 653.

710.
20, 385.

1, 050.

3, 363.
12, 971.

3, 690.

OOO0OO0O0OO0CO0OO0OOO00O0

157, 134. 0*

925.
13, 502.
3, 313.
10, 454.
1, 566.
8,671.

655.
1, 463.
1, 005.
2,623.
4, 005.

200.

QUIOO0OO0OW~NOOR~OSL

48, 384. 8*

180.0
3,097.0
3,551.0

6, 828. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

P RPRRPUNNRUORRERNN

56.
26.
20.
11.
24.
41.
53.
99.

50.
44.
28.

32.

380.
175.
78.

130.

CE
00)

. 9601
. 1139
. 5262
. 5087
. 1732
. 3958
. 2028
. 2570
. 2000
. 0562
. 8810
. 1500

. 9413

7061
8112
1065
6989
2759
5674
8625
2167

. 3676

3420
8769
0000

7281

0000
4860
2371

3017

PAGE

ANOUNT
(TO $1/100)

14, 965.
63, 227.
39, 696.
61, 574.
19, 141.
17, 661.
5,114.
46, 009.
5, 460.
3, 552.
24, 399.
4, 243.

305, 042.
305, 042.

52, 475.
362, 005.
66, 621.
122, 300.
38, 016.
360, 459.
35, 323.
145, 154.
83, 784.
132, 047.
179, 754.

5, 600.

583, 540.
583, 540.

68, 400.
543, 480.
277, 820.
889, 700.

889, 700.

107

00
10
00
00
00

00
84
00
00
00
50

56*
56*

80
00
00
00
00
70
00
00

00
40
00
35*

35*

00
00
00
00*

00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

395010

395020

395040

397005

398000

I TEM DESCRI PTI ON

BONDED WEARI NG COURSE- GAP GRADED

UNI T TOTAL
| TEM CCDE 395010 TOTAL

RUBBERI ZED HOT M X ASPHALT- GAP GRADED
( BONDED VEARI NG COURSE)

UNI T TOTAL
| TEM CODE 395020 TOTAL

RUBBERI ZED HOT M X ASPHALT- OPEN GRADED
( BONDED WEARI NG COURSE)

UNI T TOTAL
| TEM CODE 395040 TOTAL
TACK CCOAT

UNI T TOTAL
| TEM CCDE 397005 TOTAL
REMOVE ASPHALT CONCRETE PAVEMENT ( CY)

UNIT DI ST NO.

CODE

TON
TON

TON
TON

TON

TON
TON
TON

TON

TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON

TON

01

06
11

03
04
06

01
02
03
04
05
06
07
08
09
10
11
12

OF
PROJ.

© O PFrRo

(6] (¢] Wk~

22
20
45
16
29
16
16

18
15
10
227

227

QUANTI TY
(TO 1/ 10
UNI T)

2,560.0
2,560. 0*

83, 690.0
32,800.0

116, 490. 0*

3,460.0
47,300.0
49, 240.0

100, 000. 0*

215.
991.
644.
4,002.
304.
1, 062.
300.
681.
158.
1, 055.
518.
367.

QOFRPFRPOORNOUIWO

10, 300. O*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE

PER

UNIT

(TO $1/ 10, 000)

181. 0000
181. 0000

102. 6774
85. 0000

97. 7000

225. 0000
107. 0000
104. 9433

110. 0701

045. 1628
411.7371
589. 3929
441. 3829
625. 4990
318. 5125
936. 1521
591. 1443
354. 3677
669. 5791
767.8927
884. 9497

531. 7989

PAGE 108

ANOUNT
(TO $1/100)

463, 360.
463, 360.
463, 360.

8, 593, 070.
2,788, 000.

11, 381, 070.
11, 381, 070.

778, 500.
5, 061, 100.
5, 167, 408.

11, 007, 008.
11, 007, 008.

224, 710.
408, 155.
379, 863.
1,766, 414.
190, 276.
338, 292.
281, 407.
402, 923.
56, 025.
706, 472.
397, 768.
325, 219.

5,477,529
5,477,529

00
00~*
00*

00
00

00*
00*

00
00
00

00*
00*

00
00
70
30
81
08
32
97
54
92
40
00

04*
04*



CuC040 STATE OF CALI FORNI A -
CONTRACT | TEM COST DATA

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

398000 REMOVE ASPHALT CONCRETE PAVEMENT ( CY)

UNI T TOTAL
| TEM CODE 398000 TOTAL
398001 REMOVE ASPHALT CONCRETE PAVEMENT ( SQFT)

UNI' T TOTAL
| TEM CCDE 398001 TOTAL
398100 REMOVE ASPHALT CONCRETE DI KE

UNI T TOTAL
| TEM CCDE 398100 TOTAL
398200 COLD PLANE ASPHALT CONCRETE PAVEMENT

UNIT DI ST NO.

CODE

CY
Cy
CY
CY
Cy

Cy

SQFT
SQFT
SQFT
SQFT

SQFT

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

SQYD
SQYD
SQYD
SQYD

04
06
07
08
11
12

04
07
08
09

01
02
03

05
06

08
10
11
12

01
02
03
04

OF
PROJ.

ONNNEFP W

15
15

(o] (o] PPN

[EEN

'_\
APRPONOOOGIOIOIWN

N~
NN

13
14
10
38

QUANTI TY
(TO 1/ 10
UNI T)

746.

5, 620.
12, 481.
69.

95.
312.

OO OOoOOo

19, 323. 8*

105, 230.0

3,330.0
139, 320.0
38, 900.0

286, 780. 0*

2, 530.
4, 140.
46, 580.
156, 570.
16, 330.
68, 100.
45, 904.
59, 740.
233, 230.
79, 032.
15, 213.

[elofolojolofolofolofe]

727, 369. 0*

192,547.0
1, 042,930.0
454,080. 0
3,687,557.0

DEPARTMENT OF TRANSPORTATI ON

AVERAGE PRI
PER UNI T
(TO $1/10, 0

178.

30.
163.
215.
234.

33.

RPN

CE
00)

0161

. 6200

0324
0812
7620
5609

0528

. 1026
. 3000
. 0980

. 3100

. 0068

6. 7154

~

. 4010

. 8293
. 9073

N oOFRrh~W

. 5291
. 2643
. 6852
L4779
. 2765
. 4033

. 7212

WNN D

. 7956

. 3096
. 0927
. 6021
. 2209

PAGE 109

ANOUNT
(TO $1/100)

132, 800.
25, 964.
374, 835.
11, 252.
20, 670.
73, 183.

638, 705.
638, 705.

116, 030.

7, 659.
152, 978.
12, 059.

288, 726.
288, 726.

16, 990.
30, 640.
38, 630.
142, 051.
57, 630.
290, 400.
77, 359.
386, 992.
64, 488.
189, 938.
10, 971.

1, 306, 091.
1, 306, 091.

829, 801.
2,182, 499.
1,181, 550.

11, 877, 083.

00
40
00
60
00
00

00*
00*

00
00
00
00

00*
00*

00
00
00

40
00

60
30
90
00

70*
70*

00
00
00
15



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

TEM

DESCRI

PTI

ON

STATE OF CALI FORNI A -

COLD PLANE ASPHALT CONCRETE PAVEMENT

398300

400050

PAVENMENT

401050

REMOVE BASE AND SURFACI NG

CONTI NUCUSLY REI NFORCED CONCRETE

JO NTED PLAI N CONCRETE PAVEMENT

401055 JO NTED PLAI N CONCRETE PAVEMENT

(RS

C)

UNIT
| TEM CCDE 398200

UNI'T
| TEM CCDE 398300

UNI'T
| TEM CCDE 400050

UNIT
| TEM CCDE 401050

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD

SQYD

Cy
Cy

Cy

CY
CY
Cy

(614

CY
CY
Cy
Cy

Cy

05
06
07
08
09
10
11
12

04
06

02
06
10
11

02
04
06
07
08
11

OF
PROJ.

(o] (o] NFE AP (o] (o] =~

PrOWWELNPE

14
14

QUANTI TY
(TO 1/ 10
UNI T)

354, 890.
1, 330, 080.
510, 190.
1,702, 153
25, 570.
840, 590.
503, 950.
599, 840.

[elololololofole)

11, 244, 377. 0*

7,480.0
4,230.0

11, 710. O*

84,800.0
87,400.0
15, 800.0
254,200.0

442, 200. 0*

2, 240.
236.

57, 400.
55, 200.
161, 448.
1, 627.

[eololololole]

278, 151. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

H
N PWRLPNEFENEDN

59

41

270.
210.
245.
179.

205.

298.
746.
148.
176.
155.
400.

161.

. 9681
. 6111
. 1364
. 9781
. 4570
. 6006
. 1622
. 9971

. 5061

. 6136
. 4400

. 1282

0000
1087
0000
7652

3976

0000
1017
0000
7826
4328
6454

2195

PAGE

ANOUNT
(TO $1/100)

1, 053, 349.
2,142,855
1, 089, 987.
3, 366, 956

318, 525.
1, 345, 454.
1, 593, 584.
1,197, 940.

28,179, 583.
28,179, 583.

445, 909.
35, 701.

481, 610.
481, 610.

22,896, 000.
18, 363, 500.

3, 871, 000.
45, 696, 320.

90, 826, 820.
90, 826, 820.

667, 520.
176, 080.

8, 495, 200.
9, 758, 400.
25, 094, 318.
651, 850.

44, 843, 368
44,843, 368

110

00
00
00
11
00

00
00

26*
26*

50
20

70*
70*

00
00
00
00

00*
00*

00
00
00
00
06
00

06*
06*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

401055 JO NTED PLAI N CONCRETE PAVEMENT
(RSC)

UNI' T TOTAL
| TEM CCDE 401055 TOTAL
410096 DRI LL AND BOND ( DOVEL BAR)

UNI T TOTAL
| TEM CODE 410096 TOTAL
410097 DRILL AND BOND (Tl E BAR)

UNI T TOTAL
| TEM CCDE 410097 TOTAL
410120 SPALL REPAI R (POLYESTER CONCRETE)

UNI T TOTAL
| TEM CODE 410120 TOTAL
410121 SPALL REPAI R ( FAST- SETTI NG CONCRETE)

UNI T TOTAL
| TEM CODE 410121 TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T TEREETEE

T T

SQYD
SQYD

SQYD
SQYD

SQYD

04
07
08
11
12

04
06
07
10
11
12

07

11

11
12

OF
PROJ.

WNPFPWPE

10
10

PNNOIEREDN

13
13

N N PR

QUANTI TY
(TO 1/ 10
UNI T)

470.0
175, 890. 0
5.0
1,205.0
3,739.0

181, 309. 0*

1, 180.
5, 230.
104, 558.
2, 150.
3, 700.
12.

[ololololole)

116, 830. 0*

22,700.0
22,700. 0*

6, 600.0
6, 600. 0*

150. 0
32.0

182. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

840.
270.
1, 800.
465.
526.

278.

66.
20.
12.
10.
22.
92.

14.

11.
11.

507.
507.

250.
600.

311.

CE
00)

0000
8096
0000
7676
7612

9013

1017
0000
9533
3535
4000
0000

0650

7000
7000

9121
9121

0000
0000

5385

PAGE 111

ANOUNT
(TO $1/100)

394, 800.
47,632, 700.
9, 000.

561, 250.

1, 969, 560.
50, 567, 310.

50, 567, 310.

78, 000.
104, 600.
1, 354, 366.
22, 260.
82, 880.
1,104.

1, 643, 210.

1, 643, 210.

265, 590.
265, 590.
265, 590.

3, 352, 220.
3, 352, 220.
3,352, 220.

37, 500.
19, 200.

56, 700.
56, 700.

00
00
00
00
00
00*

00*

00
00
00
00
00
00*

00*

00
00~*
00*

00
00*
00*

00
00

00*
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

411105

413000

414200

414201

414202

I TEM DESCRI PTI ON

I NDI VI DUAL SLAB REPLACEMENT ( RSC)

UNI T TOTAL
| TEM CODE 411105 TOTAL
CRACK AND SEAT

UNI T TOTAL
| TEM CCDE 413000 TOTAL
JO NT SEAL (ASPHALT RUBBER)

UNI T TOTAL
| TEM CODE 414200 TOTAL
JO NT SEAL (S LI CONE)

UNI T TOTAL
| TEM CODE 414201 TOTAL
JO NT SEAL ( PREFORMED COWPRESSI ON)

UNI T TOTAL

UNIT DI ST NO.
CCODE

CY
Cy
CY
CY
CY
Cy

(614

SQYD
SQYD

LF
LF

LF
LF
LF
LF

LF

LF
LF
LF

LF

03
04
06
07
10
11
12

12

02
06
10
11

07
08
11

OF

PROJ.

WNNON R

NN
o O

A DN RPRRE

(6] NN -

QUANTI TY
(TO 1/ 10
UNI T)

1, 570.
7, 500.
1, 480.
4, 540.
4,010.
2,410.
1, 986.

23, 496. 0*

[elofeolofoloNe]

338, 000.0
338, 000. 0*

65, 000. 0
65, 000. 0*

174, 000.0
1,000.0
12,700.0
226, 000.0

413, 700. O0*

4,060.0
411, 970.0
676, 000.0

1, 092, 030. O0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

592.
682.
567.
619.
534.
827.
654.

644.

CE
00)

0000
6847
4324
6806
2444
5685
6828

3516

. 5000
. 5000

10.
12.

w N O1©

. 1000
. 1000

. 0000

0000
0000

. 0500
. 0360

. 2000
. 0176
. 1661

. 2680

PAGE

AMOUNT

(TO $1/100)

929, 440.
5,120, 135.
839, 800.

2, 813, 350.
2,142, 320.
1, 994, 440.
1, 300, 200.
15, 139, 685.

15, 139, 685.

169, 000.
169, 000.
169, 000.

136, 500.
136, 500.
136, 500.

1, 044, 000.
10, 000.
152, 400.
463, 300.

1, 669, 700.
1, 669, 700.

37, 352.
2,067, 104.
1, 464, 250.

3, 568, 706

112

00
00
00
00
00
00
00*

00*

00
00*
00*

00
00*
00*

00
00
00
00

00*
00*

00
00
00

00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

414220

414221

414240

414241

414242

I TEM DESCRI PTI ON

REPLACE JO NT SEAL (ASPHALT RUBB

REPLACE JO NT SEAL ( SI LI CONE)

| SOLATI ON JO NT SEAL (ASPHALT RU

| SOLATI ON JO NT SEAL ( SI LI CONE)

| SOLATI ON JO NT SEAL ( PREFORMED
COVPRESSI| ON)

STATE OF CALI FORNI A -

| TEM CODE 414202
ER)

UNI'T
| TEM CCDE 414220

UNIT
| TEM CODE 414221
BBER)

UNIT
| TEM CCDE 414240

UNIT
| TEM CCDE 414241

UNIT
| TEM CCDE 414242

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF

LF
LF

LF
LF
LF

LF

LF
LF
LF

LF

LF
LF
LF

LF

03
07

07

04
06
11

02
06
11

06
07
08

OF
PROJ.

5

w W PN

A D NERR W W RrRR

(6] (61 PWE

QUANTI TY
(TO 1/ 10
UNI T)

90, 600.0
15, 900.0

106, 500. 0*

39, 600.0
39, 600. 0*

3,240.0
44,100.0
470.0

47, 810. 0*

8,550.0
51, 700. 0
1,165.0

61, 415. 0*

6,120.0
184,540.0
1, 140.0

191, 800. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

12.
13.

~ o 00

[EEY
[ec &2 SN

CE
00)

. 8959
. 8000

. 7323

. 7000
. 7000

0000

. 5000

0000

. 0918

. 0000
. 0000
. 6609

. 9746

. 0000
. 7250
. 0000

. 0026

PAGE 113

ANOUNT
(TO $1/100)

3, 568, 706

352, 970.
44, 520.

397, 490.
397, 490.

146, 520.
146, 520.
146, 520.

38, 880.
198, 450.

6, 110.
243, 440.

243, 440.

68, 400.
413, 600.

7, 760.
489, 760.

489, 760.

85, 680.
1, 056, 496.
9, 120.
1,151, 296.

1, 151, 296.

00*

00
00

00*
00*

00
00*
00*

00
00
00
00*

00*

00
00
00*
00*

00
00
00
00*

00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

418002

418005

420102

420201

420203

I TEM DESCRI PTI ON

REMOVE CONCRETE PAVEMENT AND BASE

UNI T TOTAL
| TEM CODE 418002 TOTAL
REMOVE CONCRETE PAVEMENT ( SQYD)

UNI T TOTAL
| TEM CCDE 418005 TOTAL
GROOVE EXI STI NG CONCRETE PAVEMENT

UNI T TOTAL
| TEM CODE 420102 TOTAL

GRI ND EXI STI NG CONCRETE
PAVEMENT

UNI T TOTAL
| TEM CODE 420201 TOTAL
GRI ND EXI STI NG BRI DGE DECK

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

CY
Cy

SQYD
SQYD

SQYD

SQYD
SQYD

SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD
SQYD

SQYD

SQYD
SQYD
SQYD
SQYD
SQYD

04
06

10
12

12

03

06
07
08
10
11
12

03
06
07
08
10

OF
PROJ.

N N |l ol (61 ul N W

WWRFPOWNN w

NN
[ Y

WFRENEFEDN

QUANTI TY
(TO 1/ 10
UNI T)

10, 290.0
58, 200.0

68, 490. 0*

30, 400.0
950. 0

31, 350. 0*

609, 090.0
609, 090. O0*

101, 300.
677.

186, 980.
1,176, 060.
1

14, 500.
153, 300.
609, 090.

[elofolololofole)

2,241, 908. 0*

216.0
680.0
499.0
734.0
932.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

82.
33.

41.

10.
16.

1, 500.

H OIS

101.
32.
26.
43.
34.

CE
00)

0208
9107

1388

. 0000
. 0000

. 5758

. 3257
. 3257

3275
3634

. 6044
. 3050

0000

. 7500
. 3127
. 4331

. 7130

3103
0000
0549
0000
2082

PAGE 114

ANOUNT
(TO $1/100)

843, 994.
1, 973, 600.

2,817, 594.
2,817, 594.

152, 000.
54, 150.

206, 150.
206, 150.

1, 416, 570.
1, 416, 570.
1, 416, 570.

1, 046, 175.
11, 078.
860, 930.
5, 062, 914.
1, 500.

68, 875.
814, 440.
2,700, 180.

10, 566, 092.
10, 566, 092.

21, 883.
21, 760.
13, 001.
31, 562.
31, 882.

00
00

00~*
00*

00
00

00*
00*

00
00*
00*

00

00
00

00
00
00

00*
00*

02
00
40
00
00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

460210

460300

475000

477021

477022

I TEM

DESCRI

PTI

GRI ND EXI STI NG BRI DGE DECK

GROUND ANCHOR ( SUBHORI ZONTAL)

SO L NAIL

RETAI NI NG WALL STEM ( TYPE 6)

ON

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 420203

UNIT
| TEM CCDE 460210

UNIT
| TEM CCDE 460300

UNI'T
| TEM CCDE 475000

MECHANI CALLY STABI LI ZED ENVMBANKMENT,

LOCATI ON A

UNIT
| TEM CCDE 477021

MECHANI CALLY STABI LI ZED ENVMBANKMENT,

LOCATI ON B

UNIT

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

SQYD
SQYD

T TEE

SQFT
SQFT

SQFT
SQFT

SQFT
SQFT

12

01
04
07

04
07

04

08

08

OF
PROJ.

11
11

N N NbRR

w W PN

QUANTI TY
(TO 1/ 10
UNI T)

1,364.0
4,425. 0*

56. 0
381.0
313.0

750. 0*

157,932.0
4,125.0

162, 057. 0*

630.0
630. 0*

2,756.0
2,756. 0*

4,294.0
4,294. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

35.
38.

7, 000.
3, 873.
7, 658.

5, 686.

25.
40.

25.

87.
87.

77.
7.

7.
7.

9956
2342

0000
7927
7859

8200

2959
0000

6702

0000
0000

7000
7000

7000
7000

PAGE

AMOUNT

(TO $1/100)

49, 098.
169, 186.
169, 186.

392, 000.
1,475, 915.
2,397, 200.
4, 265, 115.

4, 265, 115.

3, 995, 031.
165, 000.

4,160, 031.
4,160, 031.

54, 810.
54, 810.
54, 810.

214,141.
214, 141.
214, 141.

333, 643.
333, 643.

115

00
42*
42*

00
00
00
00*

00~*

00
00

00*
00*

00
00*
00*

20
20*
20*

80
80*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

477023

477024

480300

480400

480600

I TEM DESCRI PTI ON

| TEM CODE 477022 TOTAL
MECHANI CALLY STABI LI ZED ENVMBANKMENT,
LOCATION C
UNI T TOTAL
| TEM CCDE 477023 TOTAL
MECHANI CALLY STABI LI ZED EMBANKMVENT,
LOCATION D
UNI T TOTAL
| TEM CCDE 477024 TOTAL
TEMPORARY SUPPCORT

UNI T TOTAL
| TEM CODE 480300 TOTAL
TEMPORARY DECKI NG

UNI T TOTAL
| TEM CODE 480400 TOTAL
TEMPORARY SHORI NG

UNI T TOTAL
| TEM CODE 480600 TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

SQFT
SQFT

SQFT
SQFT

LS
LS
LS

LS

LS
LS
LS
LS
LS
LS

LS

LS
LS

08

08

07
08
10

04
06

08

10
11

08

OF
PROJ.

1

A

(621 (6] NN

(o] (o] NFRFFRPFRPEFEDN

QUANTI TY
(TO 1/ 10
UNI T)

2,400.0
2, 400. 0*

4,515.0
4,515. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

77.7000
77.7000

77.7000
77.7000

PAGE 116

ANOUNT
(TO $1/100)

333, 643.

186, 480.
186, 480.
186, 480.

350, 815.
350, 815.
350, 815.

86, 100.
120, 000.
238, 975.
445, 075.

445, 075.

81, 500.
26, 000.
5, 500.
9, 600.
4, 000.
59, 400.
186, 000.

186, 000.

6, 550.
6, 550.
6, 550.

80*

00
00*
00*

50
50*
50*

00
00
00
00*

00
00

00
00
00
00

00*

00
00
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

490325

490400

490403

490508

490509

490520

I TEM DESCRI PTI ON

STEEL SOLDI ER PILE (HP 14 X 117)

UNI T TOTAL
| TEM CCDE 490325 TOTAL
24" DRI LLED HOLE

UNI T TOTAL
| TEM CODE 490400 TOTAL
30" DRI LLED HOLE

UNI T TOTAL
| TEM CODE 490403 TOTAL
FURNI SH STEEL PILING (HP 10 X 57)

UNI T TOTAL
| TEM CCDE 490508 TOTAL
DRI VE STEEL PILE (HP 10 X 57)

UNI T TOTAL
| TEM CCDE 490509 TOTAL
FURNI SH STEEL PILING (HP 12 X 84)

UNI T TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF

LF
LF
LF

LF

LF
LF

L

T

LF
LF

03

07

01
03
04

02

01
02

02

OF
PROJ.

© © RN

N N PR

QUANTI TY
(TO 1/ 10
UNI T)

1,322.0
1,322.0*

266.0
266. 0*

6, 808.0
2,158.0
24,281.0

33, 247. 0*

1,022.0
1, 022. 0*

22.0
50.0

72. 0%

130.0
130. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

67

67.

110.
110.

86.
172.
102.

104.

37.
37.

1,710.
3, 256.

2,783.

50.
50.

. 0000
0000

0000
0000

7560
0000
9205

0943

0000
0000

0000
0000

6111

0000
0000

PAGE 117

AMOUNT

(TO $1/100)

88, 574.
88, 574.
88, 574.

29, 260.
29, 260.
29, 260.

590, 635.
371, 176.
2,499, 012.
3, 460, 823.

3, 460, 823

37, 814.
37, 814.
37, 814.

37, 620.
162, 800.

200, 420.
200, 420.

6, 500.
6, 500.

00
00~*
00*

00
00*
00*

00
00
05
05*

05*

00
00*
00*

00
00

00*
00*

00
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

490521

490538

490539

490553

490554

490593

I TEM DESCRI PTI ON

DRI VE STEEL PILE (HP 12 X 84)

STATE OF CALI FORNI A -

| TEM CCDE 490520

UNI'T
| TEM CCDE 490521

FURNI SH STEEL PILING (HP 14 X 117)

DRI VE STEEL PILE (HP 14 X 117)

FURNI SH STEEL SHEET PI LI NG

DRI VE STEEL SHEET PI LE

84" PERVANENT STEEL CASI NG

UNIT
| TEM CCDE 490538

UNIT
| TEM CCDE 490539

UNI'T
| TEM CCDE 490553

UNIT
| TEM CCDE 490554

UNIT

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T T

LF
LF

T T

SQFT
SQFT

SQFT
SOFT

SQFT

LF
LF

02

03

03

04

04
07

04

OF
PROJ.

1

N N PR

QUANTI TY
(TO 1/ 10
UNI T)

2.0
2. 0%

754.0
754. 0*

14.0
14. 0*

15, 900.0
15, 900. 0*

15, 900. 0
18, 665.0

34, 565. 0*

24.0
24. 0%

AVERAGE PRI
PER UNI T
(TO $1/10, 0

40, 000.
40, 000.

80.
80.

5, 000.
5, 000.

20.
20.

14.

10.

CE
00)

0000
0000

0000
0000

0000
0000

0000
0000

0000

. 6000

5440

. 0500
. 0500

PAGE 118

ANOUNT
(TO $1/100)

6, 500.

80, 000.
80, 000.
80, 000.

60, 320.
60, 320.
60, 320.

70, 000.
70, 000.
70, 000.

318, 000.
318, 000.
318, 000.

222, 600.
141, 854.

364, 454.
364, 454.

25.
25.

00*

00
00*
00*

00
00*
00*

00
00*
00*

00
00*
00*

00
00

00*
00*

20
20*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
| TEM CCDE 490593
490601 16" CAST-I N DRI LLED- HOLE CONCRETE PI LI NG

UNI'T
| TEM CCDE 490601
490603 24" CAST-| N-DRI LLED- HOLE CONCRETE PI LI NG

UNI'T
| TEM CCDE 490603
490604 30" CAST-I N-DRI LLED- HOLE CONCRETE PI LI NG

UNIT
| TEM CCDE 490604
490605 36" CAST-I N DRI LLED- HOLE CONCRETE PI LI NG

UNIT
| TEM CCDE 490605
490606 42" CAST-IN-DRILLED- HOLE CONCRETE PI LI NG

UNIT
| TEM CCDE 490606
490607 48" CAST-I| N-DRI LLED- HOLE CONCRETE PI LI NG

TOTAL

TOTAL
TOTAL

TOTAL

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.

CODE

LF
LF

LF

LF
LF
LF
LF
LF

LF

LF
LF

LF
LF

LF

LF
LF

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

01
08

02
04
06
07
11

08

02
04

11

OF

PROJ.

1

N N PP

O O RPRRERN

Ay

w W PN

QUANTI TY
(TO 1/ 10
UNI T)

26.0
440.0

466. 0*

290.0
1,480.0
733.0
130.0
86.0

2,719. 0%

2,982.0
2,982. 0*

874.0
746.0

1, 620. 0*

188.0
188. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

900.
120.

163.

643.
153.
200.
190.
247.

222.

119.
119.

436.
600.

511.

1, 144.
1, 144.

CE
00)

0000
0000

5193

1724
3000
0000
7100
1300

8943

2900
2900

2357
0000

6481

0000
0000

PAGE 119

ANOUNT
(TO $1/100)

25.

23, 400.
52, 800.

76, 200.
76, 200.

186, 520.
226, 884.
146, 600.
24, 792.
21, 253.
606, 049.

606, 049.

355, 722.
355, 722.
355, 722.

381, 270.
447, 600.

828, 870.
828, 870.

215, 072.
215, 072.
215, 072.

20*

00
00

00*
00*

00
00
00
30
18
48*

48*

78
78*
78*

00
00

00*
00*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

490607

490611

490618

490620

490683

490742

490743

I TEM DESCRI PTI

ON

STATE OF CALI FORNI A -

48" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG

UNI'T
| TEM CCDE 490607

72" CAST-1 N-DRI LLED- HOLE CONCRETE PI LI NG

UNIT
| TEM CCDE 490611

96" CAST-I N-DRI LLED- HOLE CONCRETE PI LI NG

UNI'T
| TEM CCDE 490618

108" CAST-I N-DRI LLED- HOLE CONCRETE

Pl LI NG

UNI' T
| TEM CCDE 490620

24" CAST- I N-DRI LLED- HOLE CONCRETE

Pl LI NG ( ROCK SOCKET)

FURNI SH PI LI NG ( CLASS 90)
( ALTERNATI VE W

DRI VE Pl LE ( CLASS 90)
(ALTERNATI VE W

UNIT
| TEM CCDE 490683

UNIT
| TEM CCDE 490742

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF

LF
LF

LF
LF

LF
LF

LF
LF

06

04

08

08

02

04

OF
PROJ.

QUANTI TY
(TO 1/ 10
UNI T)

264.0

264. 0*

175.0
175. 0*

480.0
480. 0*

234.0
234. 0%

2,237.0
2,237.0*

19,859.0
19, 859. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

900

900.

1, 518.
1, 518.

1, 462.
1, 462.

1, 619.
1,619.

389.
389.

35.
35.

. 0000
0000

3000
3000

0000
0000

2900
2900

6446
6446

4522
4522

PAGE 120

ANOUNT
(TO $1/100)

237, 600.
237, 600.
237, 600.

265, 702.
265, 702.
265, 702.

701, 760.
701, 760.
701, 760.

378, 913.
378, 913.
378, 913.

871, 635.
871, 635.
871, 635.

704, 044.
704, 044.
704, 044.

00
00~*
00*

50
50*
50*

00
00*
00*

86
86*
86*

00
00*
00*

65
65*
65*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

490743

490746

490747

490782

490783

490801

I TEM DESCRI PTI

DRI VE Pl LE ( CLASS 90)
(ALTERNATI VE W

FURNI SH PI LI NG ( CLASS 140)
( ALTERNATI VE W

DRI VE PI LE ( CLASS 140)
(ALTERNATI VE W

FURNI SH PI LI NG ( CLASS 200)
( ALTERNATI VE W

DRI VE Pl LE ( CLASS 200)
(ALTERNATI VE W

STEEL SHEET PI LI NG

ON

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 490743

UNIT
| TEM CCDE 490746

UNIT
| TEM CCDE 490747

UNI'T
| TEM CCDE 490782

UNI'T
| TEM CCDE 490783

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T g

LF
LF

LF

o

L

T TR

04

04
06

04
06

02
04
06

02
04
06

OF
PROJ.

ol (61 WkE P w w N w w NP

ol ul Wk

QUANTI TY
(TO 1/ 10
UNI T)

435.0
435. 0*

22,886.0
7,313.0

30, 199. 0*

670.0
175.0

845. 0*

1,087.0
2,683.0
6,626.0

10, 396. 0*

18.0
88.0
139.0

245. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

1, 086.
1, 086.

51.
41.

49.

1,174.
1,737.

1, 291.

53.
66.
61.

8, 500.
1, 293.
1,832.

2,128.

CE
00)

8888
8888

4500
5859

0613

9500
0373

3586

0000

. 5000

1865
2755

0000
6000
5542

8238

PAGE

ANOUNT
(TO $1/100)

472, 796.
472, 796.
472, 796.

177, 484.
304, 117.

481, 602.
481, 602.

787, 216.
303, 981.

091, 198.
091, 198.

57, 611.
140, 857.
438, 551.
637, 020.

637, 020.

153, 000.
113, 836.
254, 725.
521, 561.

521, 561.

121

64
64*
64*

70
60

30*
30*

50
53

03*
03*

00
95
45*
45*

00
80
04
8a*

84*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

490801

495103

495104

495115

495116

498009

I TEM DESCRI PTI ON

STEEL SHEET PI LI NG

FURNI SH 16" CAST-1 N- STEEL SHELL
CONCRETE PI LI NG

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 490801

UNIT
| TEM CCDE 495103

DRI VE 16" CAST-I N STEEL SHELL CONCRETE

Pl LE

FURNI SH 24" CAST-| N- STEEL SHELL
CONCRETE PI LI NG

UNI'T
| TEM CCDE 495104

UNI' T
| TEM CCDE 495115

DRI VE 24" CAST-I N STEEL SHELL CONCRETE

Pl LE

16" CAST- | N- DRI LLED- HOLE CONCRET
Pl LI NG ( BARRI ER)

UNIT
| TEM CCDE 495116
E

UNIT
| TEM CCDE 498009

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

SQFT
SQFT

LF
LF

T T

LF
LF

T g

LF
LF
LF

LF

12

06

06

06

06

04
06
07

OF
PROJ.

W W RPRPR

QUANTI TY
(TO 1/ 10
UNI T)

970.0
970. 0*

1,616.0
1, 616. 0*

44.0
44, 0*

2,004.0
2,004. 0*

36.0
36. 0*

1,154.0
5,440.0
100.0

6, 694. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

125.
125.

92.
92.

4, 240.
4, 240.

145.
145.

4, 770.
4,770.

80.
130.
72.

CE
00)

0000
0000

2000
2000

0000
0000

2000
2000

0000
0000

0000

. 0000

0000
6203

PAGE 122

ANOUNT
(TO $1/100)

121, 250.
121, 250.
121, 250.

148, 995.
148, 995.
148, 995.

186, 560.
186, 560.
186, 560.

290, 980.
290, 980.
290, 980.

171, 720.
171, 720.
171, 720.

92, 320.
380, 800.
13, 000.
486, 120.

486, 120.

00
00~*
00*

20
20*
20*

00
00*
00*

80
80*
80*

00
00*
00*

00
00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

498016

498042

498044

498048

498050

498052

I TEM DESCRI P

16" CAST-I N-DRI LLED- HOLE

Pl LI NG ( SOUND WALL)

30" CAST- | N-DRI LLED- HOLE
PI LE (S| GN FOUNDATI ON)

36" CAST-IN-DRI LLED- HOLE
PI LE (SI GN FOUNDATI ON)

48" CAST- | N-DRI LLED- HOLE
PI LE (SI GN FOUNDATI ON)

54" CAST- | N- DRI LLED- HOLE
PI LE (Sl GN FOUNDATI ON)

60" CAST-I N-DRI LLED- HOLE
PI LE (SI GN FOUNDATI ON)

STATE OF CALI FORNI A -

TI ON

CONCRETE

UNI'T
| TEM CCDE 498016
CONCRETE

UNIT
| TEM CCDE 498042
CONCRETE

UNI'T
| TEM CCDE 498044
CONCRETE

UNI' T
| TEM CCDE 498048
CONCRETE

UNIT
| TEM CCDE 498050
CONCRETE

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF

LF
LF

LF
LF

LF
LF

LF
LF
LF
LF
LF
LF

06

06

04

06

03

02
03
04
06
07
08

OF
PROJ.

WFRONRFEF

QUANTI TY
(TO 1/ 10
UNI T)

2,100.0
2,100. 0*

32.0
32. 0%

20.0
20. 0*

130.0
130. 0*

46.0
46. 0*

220.
130.
565.
314.

25.
232.

[elofololole)

AVERAGE PRI CE

PER

UNIT

(TO $1/ 10, 000)

117. 0000

117. 0000

700. 0000

700. 0000

540. 7500

540. 7500

580. 0000

580. 0000

815. 0000

815. 0000

595. 0000
695. 0000
885. 3009
914. 3646
950. 0000
903. 5905

PAGE

ANOUNT
(TO $1/100)

245, 700.
245, 700.
245, 700.

22, 400.
22, 400.
22, 400.

10, 815.
10, 815.
10, 815.

75, 400.
75, 400.
75, 400.

37, 490.
37, 490.
37, 490.

350, 900.
90, 350.
500, 195.
287, 110.
23, 750.
209, 633.

123

00
00~*
00*

00
00*
00*

00
00*
00*

00
00~*
00*

00
00*
00*

00

00
50
00
00



CuC040
DATE 03/02/18
TIME 09:55 AM

STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON PAGE 124
CONTRACT | TEM COST DATA

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)
60" CAST- | N- DRI LLED- HOLE CONCRETE
PI LE (S| GN FOUNDATI ON)
LF 10 1 44.0 1, 000. 0000 44, 000. 00
LF 11 2 196. 0 1,114. 2857 218, 400. 00
UNIT TOTAL LF 17 1, 726. 0* 999. 0374 1, 724, 338. 50*
| TEM CODE 498052 TOTAL 17 1, 724, 338. 50*
500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE
LS 02 1 150, 000. 00
LS 03 1 350, 000. 00
LS 04 1 60, 409. 65
LS 06 2 397, 000. 00
LS 08 1 50, 421. 80
LS 11 1 36, 800. 00
UNIT TOTAL LS 7 1, 044, 631. 45
| TEM CODE 500001 TOTAL 7 1, 044, 631. 45*
500020 PRESTRESS|I NG PRECAST G RDER
LS 08 1 619, 505. 04
UNIT TOTAL LS 1 619, 505. 04
| TEM CODE 500020 TOTAL 1 619, 505. 04*
510000 SEAL COURSE CONCRETE
cY 02 1 60. 0 790. 0000 47, 400. 00
cY 06 1 1,417.0 180. 0000 255, 060. 00
cy 11 1 22.0 3, 000. 0000 66, 000. 00
UNIT TOTAL CY 3 1, 499. O* 245. 8039 368, 460. 00*
| TEM CODE 510000 TOTAL 3 368, 460. 00*
510050 STRUCTURAL CONCRETE
cY 06 2 276.0 702. 6616 193, 934. 60
cY 11 1 23.0 1, 132. 4300 26, 045. 89
cY 12 1 33.4 2, 950. 0000 98, 530. 00
UNIT TOTAL CY 4 332. 4* 958. 2145 318, 510. 49*
| TEM CODE 510050 TOTAL 4 318, 510. 49*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG

UNI T TOTAL
| TEM CODE 510051 TOTAL
510053 STRUCTURAL CONCRETE, BRI DGE

UNI T TOTAL
| TEM CODE 510053 TOTAL

510054 STRUCTURAL CONCRETE, BRI DGE
(POLYMER FI BER)

UNI T TOTAL
| TEM CCDE 510054 TOTAL
510058 STRUCTURAL CONCRETE, WALL

UNI T TOTAL

UNIT DI ST NO.

CODE

CY
Cy
CY
CY
Cy

Cy

CY
CY
Cy
CY
Cy
Cy
Ccy
CcY
CY
CY

Cy
Cy
CcY
CY
CY

Cy

(614
CY

02
03
04
06
08
11

01
02
03
04
05
06

08
10
11

01
02
03
04
06
07
08

04

OF

PROJ.

PNARRD

13
13

WA WONONOOEF

HOb
NN

NRDWR PR

19
19

QUANTI TY
(TO 1/ 10

UNI T)

861.
106.
188.
1, 613.
1, 719.
7

[ololololole]

4, 494. 0*

117.
2, 046.
4,710.

927.

5
5, 895.

284.

2, 240.
16.
440.

WOOUIRFROROUIO

16, 682. 5*

93.
2,001.
1, 995.

682.
4, 965.
67.
706.

[elofelolelofe]

10, 509. 0*

9.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

775.
600.
490.
459.
474.
3, 200.

534.

1, 300.
1, 641.
1, 100.
1, 387.
3, 084.

770.
1, 033.
1, 061.
8, 287.
3, 107.

1,121.

1, 300.
1, 106.
650.
1, 285.
712.
2, 000.
897.

838.

1, 700.
1, 700.

CE
00)

5749
0000
3500
8684
2499
0000

7039

0000
3951
1890
6440
3137
9366
0404
3587
9518
5176

9802

0000
6967
0000
3478
1831
0000
8255

5775

0000
0000

PAGE 125

ANOUNT
(TO $1/100)

667, 770.
63, 600.
92, 185.

741, 767.

815, 235.
22, 400.

2,402, 959
2,402,959

152, 100.
3, 359, 115.
5, 182, 000.
1, 286, 346.

15, 730.
4,544, 979

293, 900.
2,377, 443.

137, 580.
1, 368, 240.

18, 717, 434.
18, 717, 434.

120, 900.
2,214, 500.
1, 296, 750.

876, 607.
3, 535, 989

134, 000.

633, 864.

8,812, 611.
8,812, 611.

15, 300.
15, 300.

00
00
80
77
60
00

17*
17*

00
00
00

00
65
00
58
00
00

23*
23*

00
00
00
20
12
00
80

12*
12*

00
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
| TEM CCDE 510058
510060 STRUCTURAL CONCRETE, RETAI NI NG WALL

UNIT
| TEM CCDE 510060
510061 STRUCTURAL CONCRETE, SCUND WALL

UNI'T
| TEM CCDE 510061
510069 STRUCTURE CONCRETE ( PUMPI NG PLANT)

UNI'T
| TEM CCDE 510069
510072 STRUCTURAL CONCRETE, BARRI ER SLAB

UNI'T
| TEM CCDE 510072
510080 STRUCTURAL CONCRETE, APPROACH SLAB

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
1
cY 02 2 326.0
cY 03 2 1,246.0
cY 04 2 7.216.0
cY 06 2 263.0
cY 07 3 2,821.0
cY 09 1 295. 0
cYy 11 1 550. 0
cY 13 12, 717. 0*
13
cY 06 1 90. 0
(% 1 90. 0*
1
cY 04 1 7.0
cY 06 1 558. 0
cY 2 565. O
2
cY o1 3 283.0
cY 04 1 154. 0
cY 05 1 42.0
cY 07 2 573.0
cY 08 1 355. 0
cY 11 2 105.0
(% 10 1, 512. 0

10

DEPARTMENT OF TRANSPORTATI ON

AVERAGE PRI
PER UNI T
(TO $1/10, 0

1, 140.
874.
884.
679.
412.
462.
550.

757.

1, 000.
1, 000.

2, 400.
750.

770.

1,108.
740.
800.
422.
879.

1, 448.

772.

CE
00)

7975
5650
9965
3574
0684
3500
0000

0773

0000
0000

0000
0000

4425

1272
0000
0000
4433
2600
5714

1278

PAGE 126

ANOUNT
(TO $1/100)

15, 300.

371, 900.
1, 089, 708.
6, 386, 134.

178, 671.
1,162, 445.

136, 393.

302, 500.

9, 627, 751.
9, 627, 751.

90, 000.
90, 000.
90, 000.

16, 800.
418, 500.

435, 300.
435, 300.

313, 600.
113, 960.
33, 600.
242, 060.
312, 137.
152, 100.

1,167, 457.
1,167, 457.

00*

00
00
50
00
25
00
75*

75*

00
00*
00*

00
00

00~*
00*

00
00
00
00
30
00

30*
30*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

510080 STRUCTURAL CONCRETE, APPROACH SLAB

UNI'T
| TEM CCDE 510080
510081 AGGREGATE BASE ( APPROACH SLAB)

UNIT
| TEM CODE 510081
510085 STRUCTURAL CONCRETE, APPROACH SLAB
(TYPE EQ
UNIT
| TEM CODE 510085

510086 STRUCTURAL CONCRETE, APPROACH SLAB
(TYPE N)

UNIT
| TEM CCDE 510086

510087 STRUCTURAL CONCRETE, APPROACH SLAB
(TYPE R)

TOTAL
TOTAL

TOTAL

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.
CCODE

CY
Cy

CY
CY

CY
Cy

CY

CY
Cy
Cy
(614

CY

CY
Cy
Cy
Cy
CcY
CY

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

04
11

01
02
04
06
10

04

02
03
06
08

01
02
04
06
07
10

OF
PROJ.

w W PN

NP R

13
13

A

(o2} » NFEEPN

WUOINORF P

QUANTI TY
(TO 1/ 10
UNI T)

1,816.0
11.0

1,827.0*

1.0
22.0
226.0
16.0
25.0

290. 0*

55.0
55. 0*

235.0

86.0
160.0
481.0

962. 0*

11.
219.
2,997.
1, 267.
2,874.
433.

[elofololole)

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

855

3, 200.
869.

1, 750.
700.
488.
175.
410.

485.

850.
850.

923.
700.
452.
823.

775.

1,885
800
1,466
831
1,216
1,540

. 4824
0000

5982

0000
0000
8878
0000
0000

1333

0000
0000

4043
0000
4700
6021

2056

. 0000
. 0000
. 3568
. 5312
. 6675
. 0370

PAGE 127

AMOUNT

(TO $1/100)

1, 553, 556.
35, 200.

1, 588, 756.
1, 588, 756.

1, 750.
15, 400.
110, 488.
2, 800.
10, 250.

140, 688.
140, 688.

46, 750.
46, 750.
46, 750.

217, 000.
60, 200.
72, 395.

396, 152.

745, 747.
745, 747.

20, 735.
175, 200.
4,394, 671.
1, 053, 550.
3, 496, 702
666, 836.

00
00

00~*
00*

00
00
65
00
00
65*

65*

00
00*
00*

00

20
60

80*
80*

00

30
00
46
00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

STRUCTURAL CONCRETE, APPROACH SLAB
(TYPE R)

UNI T TOTAL
| TEM CCDE 510087 TOTAL

510088 STRUCTURAL CONCRETE, APPROACH SLAB
(TYPE N MODI FI ED)

UNI T TOTAL
| TEM CODE 510088 TOTAL
510090 STRUCTURAL CONCRETE, BOX CULVERT

UNI T TOTAL
| TEM CCDE 510090 TOTAL
510092 STRUCTURAL CONCRETE, HEADWALL

UNI T TOTAL
| TEM CCDE 510092 TOTAL
510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET

UNIT DI ST NO.

CODE

CY
Cy

CY
CY

Cy
Ccy
CcY
CY
CY

CY

Cy
CcY
CY
CY

CY
CY
Cy

Cy

11
12

04
06

02

06
07
08
10

01
02
04
06
07
08
09
10
11

OF
PROJ.

25
25

N N P

o (o] PRPNWERPE

WRFPWNEFENOW

NN
NN

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10

UNI T)

455.0
1,083.0

9, 339. 0*

124.0
514.0

638. 0*

27.

5, 236.
356.

[elofololeole)

19.
5, 679. 0*

23.
72.
10.
69.
10.
258.

21.
18.

~NOWwWOoOOoOOoONRFO

483. 3*

925.
1, 153.

1, 229.

785.
680.

700.

3, 335.
4, 200.

563.
1, 488.
3, 700.
2, 040.

665.

1, 900.
2, 380.
2, 265.
1, 500.
2,525.
1, 796.
9, 000.
3, 520.
5, 582.

2,111.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

0000
5919

0298

4000
0000

4853

0000
0000
1875
5393
0000
0000

4825

0000
0277
7059
0000
6000
1817
0000
0000
8877

7341

PAGE 128

AMOUNT

(TO $1/100)

420, 875.
1, 249, 340.

11, 477, 9009.
11, 477, 909.

97, 389.
349, 520.

446, 909.
446, 909.

90, 045.
168, 000.
2,948, 850.
529, 920.
3, 700.

38, 760.

3,779, 275
3,779, 275

43, 700.
171, 600.
23, 110.
103, 500.
25, 256.
463, 414.
11, 700.
73, 920.
104, 400.

1, 020, 601.
1,020, 601.

00
00

76*
76*

60
00

60*
60*

00

00
00
00
00

00*
00*

00
00
20
00
00
88
00
00
00

08*
08*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM DESCRI PTI ON

510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET

UNI T TOTAL
| TEM CCDE 510094 TOTAL

510501 ™M NOR CONCRETE

UNI T TOTAL
| TEM CODE 510501 TOTAL
510502 M NOR CONCRETE (M NOR STRUCTURE)

UNI T TOTAL
| TEM CCDE 510502 TOTAL
510526 M NOR CONCRETE ( BACKFI LL)

STATE OF CALI FORNI A -

CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
cY o1 5 105. 2
cY 02 9 222.0
cY 03 6 104. 8
cY 04 25 1,509. 7
cY 05 7 33.2
cY 06 8 447.0
cY 07 6 120. 6
cY 08 3 19.1
cY 09 1 19.0
cY 10 3 73.0
cY 11 3 135.0
cY 12 3 19. 2
cY 79 2,807. 8*
79
cY 04 1 68. 0
cY 05 1 .2
cY o7 1 12.0
cY 09 1 .3
cY 4 80. 5
4
cY o1 3 23.7
cY 02 5 17. 4
cY 03 6 36.8
cY 04 6 76.9
cY 06 3 146.0
cY 07 6 343.9
cY 08 8 132.5
cY 09 1 47.0
cY 11 6 139. 2
oY 12 4 33.7
(% 48 997. 1*
48

DEPARTMENT OF TRANSPORTATI ON

AVERAGE PRI
PER UNI T
(TO $1/10, 0

2, 839.
1, 608.
2, 659.
1, 606.
2,726.
2, 252.
2, 057.
3, 116.
2, 200.
1, 725.
1, 700.
2,589.

1, 856.

300.
5, 000.
2, 700.
5, 000.

686.

2,137.
1, 936.
3, 531.
1, 674.
1, 789.
1, 801.
1, 798.
1,170.
1, 780.
2,515.

1, 855.

CE
00)

3536
7117
0439
1119
6340
5612
1648
2304
0000
7534
7407
5833

0375

0000
0000
0000
0000

9565

5527
4943
6576
2107
0411
8302
8644
0000
4818
7270

2591

PAGE

ANOUNT
(TO $1/100)

298, 700.
357, 134.
278, 667.
2,424, 747.
90, 524.
1, 006, 894.
248, 094.
59, 520.
41, 800.
125, 980.
229, 600.
49, 720.

5,211, 382
5, 211, 382

20, 400.
1, 000.
32, 400.
1, 500.

55, 300.
55, 300.

50, 660.
33, 695.
129, 965.
128, 746.
261, 200.
619, 649.
238, 349.
54, 990.
247, 843.
84, 780.

1, 849, 878.
1, 849, 878.

129

00
00
80
21
25
86
08
00
00
00
00
00

20*
20*

00
00
00
00

00*
00*

00
00
00
80
00
42
53
00
06
00

81*
81*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

510526 M NOR CONCRETE ( BACKFI LL)

UNI T TOTAL
| TEM CCDE 510526 TOTAL
510800 PAVI NG NOTCH EXTENSI ON

UNI T TOTAL
| TEM CODE 510800 TOTAL
510805 DI APHRAGM BOLSTER

UNI T TOTAL
| TEM CCDE 510805 TOTAL
511035 ARCHI TECTURAL TREATMENT

UNI T TOTAL
| TEM CCDE 511035 TOTAL
511036 ARCH TECTURAL SURFACE ( BARRI ER)

UNI T TOTAL

UNIT DI ST NO.

CODE

} ARARRRRI

T T

SQFT
SOFT
SOFT

SQFT

SQFT
SQFT

01
04
07
09

02
04
06
07
10
11
12

10

05
07
11

04

OF
PROJ.

1
12
2
1

16
16

PNRUR R

= e
©

W W RrRE

QUANTI TY
(TO 1/ 10

UNI T)

39.
767.
346.

2, 383.

oo~NO

3, 536. 5*

237.
1, 272.
498.
976.
46.
265.
50.

[elololololoNe]

3, 344. 0*

72.0
72.0*

1,089.0
2,334.0
3,178.0

6, 601. 0*

15, 500.0
15, 500. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

250.
292.

15.
250.

236.

70.
221.
200.
220.
375.
177.
200.

205.

10, 000.
10, 000.

20.
24.
12.

17.

CE
00)

0000
7081
5796
0000

2830

0000
3789
0000
2511
0000
1698
0000

4273

0000
0000

0000
0000
0000

5628

. 0000
. 0000

PAGE 130

ANOUNT
(TO $1/100)

9, 750.
224,712.
5, 403.
595, 750.
835, 615.

835, 615.

16, 590.
281, 594.
99, 600.
214, 965.
17, 250.
46, 950.
10, 000.
686, 949.

686, 949.

720, 000.
720, 000.
720, 000.

21, 780.
56, 016.
38, 136.
115, 932.

115, 932.

15, 500.
15, 500.

00
00
00
00
00*

00*

00
00
00
04
00
00
04*

04*

00
00~*
00*

00
00
00
00*

00~*

00
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

511055

511064

511070

511106

511110

I TEM DESCRI PTI ON

| TEM CODE 511036 TOTAL
CONCRETE SURFACE TEXTURE

UNI T TOTAL
| TEM CCDE 511055 TOTAL
FRACTURED RI B TEXTURE

UNI T TOTAL
| TEM CCDE 511064 TOTAL
Rl PPED TEXTURE ( REI NFORCI NG BAR)

UNI T TOTAL
| TEM CODE 511070 TOTAL
DRI LL AND BOND DOWEL

UNI T TOTAL
| TEM CCDE 511106 TOTAL
DRI LL AND BOND DOWEL ( CHEM CAL ADHESI VE)

UNIT DI ST NO.

CODE

SQFT
SQFT

SQFT

SQFT
SQFT

SOFT
SQFT

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

L

02
04

04

06

01
02
03
04
05
06
07
10
11
12

02
06

OF
PROJ.

1

N N PP

RPRANNBRRDMRWER

NN
w W

QUANTI TY
(TO 1/ 10
UNI T)

3,108.0
93,546.0

96, 654. 0*

5,985.0
5, 985. 0*

250.0
250. 0*

73.
955.
59.
1, 747.
26.
1, 078.
1, 743.

1, 958.
15.

[elojeolololofololele)

7, 706. 0*

490.0
10.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

30.

10.

100.
48.
45.
52.

220.
33.
16.
49.
24.
84.

35.

54.
30.

CE
00)

0000

. 4500

1108

. 0000
. 0000

. 7500
. 7500

0000
3173
0000
7460
0000
3479
1583
6923
6739
0000

0680

0000
0000

PAGE 131

ANOUNT
(TO $1/100)

15, 500.

93, 240.
884, 009.

977, 249.
977, 249.

47, 880.
47, 880.
47, 880.

1, 937.
1, 937.
1, 937.

7, 300.
46, 143.
2, 655.
92, 147.
5, 720.
35, 949.
28, 164.
2,584.
48, 311.
1, 260.

270, 233.
270, 233.

26, 460.
300.

00*

00
70

70*
70*

00
00*
00*

50
50*
50*

00
00
00

00
00
00
00
40
00

70*
70*

00
00



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

511111

511118

511123

512202

I TEM DESCRI PTI ON

UNI T TOTAL

UNI T TOTAL
| TEM CODE 511110 TOTAL

DRI LL AND BOND DOWEL
(CHEM CAL ADHESI VE) ( LF)

UNI T TOTAL
| TEM CODE 511111 TOTAL
CLEAN EXPANSI ON JO NT

UNI T TOTAL
| TEM CODE 511118 TOTAL
CONCRETE ( RAPI D SETTI NG

UNI T TOTAL
| TEM CCDE 511123 TOTAL

FURNI SH PRECAST PRESTRESSED CONCRETE
G RDER (30' -40')

UNIT DI ST NO.

CODE

EA
LF

LF

LF
LF
LF
LF
LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

} Q

04

01
02
03
04
07
08
11

01
02
03
04
05
06

08
10
11
12

04

OF
PROJ.

W 0 RPRNRRRPR W Rk RN

BN

H
WWWUIOUINWNNW

a1
[N

51

QUANTI TY
(TO 1/ 10
UNI T)

500. 0*
43.0

43. 0*

49.

156.
216.
2, 303.
316.

[elofololelofe]

3, 051. O*

1, 365.

575.
1, 939.
6, 230.
1, 524.
2, 376.
22, 656.
2, 563.

766.
4, 508.
4, 083.

[elololololofolofoloNe]

48, 585. 0*

3,420.0
3, 420. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

53.
125.

125.

63.
700.
45.
50.
24.
27.
107.

28.

26.
26.
29.
23.
25.
29.
17.
22.
18.
18.
23.

20.

36.
36.

CE
00)

5200
0000

0000

0000
0000
0000
0000
0486
0000
0000

7705

0681
2522
6668
6417
8199
6551
6967
7471
5809
8458
3079

9713

0000
0000

PAGE 132

ANOUNT
(TO $1/100)

26, 760.
5, 375.

5, 375.
32, 135.

3, 087.
2,100.
7, 020.
10, 800.
55, 383.
8, 532.

856.

87, 778.
87, 778.

35, 583.
15, 095.
57, 524.
147, 287.
39, 349.
70, 460.
400, 936.
58, 300.
14, 233.
84, 957.
95, 166.

1, 018, 892.
1, 018, 892.

123, 120.
123, 120.
123, 120.

00*
00

00*
00*

00
00
00
00
92
00
00

92*
92*

00
00
00
80
50
52
00
90
00

20
92*
92*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

512202

512203

512205

512224

512278

512279

I TEM DESCRI PTI

ON

STATE OF CALI FORNI A -

FURNI SH PRECAST PRESTRESSED CONCRETE

G RDER (30' -40')

UNI'T
| TEM CCDE 512202

FURNI SH PRECAST PRESTRESSED CONCRETE

G RDER (40' -50")

UNIT
| TEM CCDE 512203

FURNI SH PRECAST PRESTRESSED CONCRETE

G RDER (60' - 70")

UNIT
| TEM CCDE 512205

FURNI SH PRECAST PRESTRESSED CONCRETE BOX

G RDER (70' -80')

UNIT
| TEM CCDE 512224

FURNI SH PRECAST PRESTRESSED CONCRETE

BULB- TEE d RDER (90' - 100")

UNIT
| TEM CCDE 512278

FURNI SH PRECAST PRESTRESSED CONCRETE

BULB- TEE A RDER (100' -110")

UNIT
| TEM CCDE 512279

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T g

T g

gt

it

T T

L

T

T T

04

02

02
04

04

02
08

08

OF
PROJ.

N N PR

N N PR

QUANTI TY
(TO 1/ 10
UNI T)

6.0
6. 0*

6.0

7.0
3.0

10. O*

17.0
17. 0*

10.0
30.0

40. 0*

10.0
10. 0%

AVERAGE PRI
PER UNI T
(TO $1/10, 0

10, 848.
10, 848.

17, 511.
17, 511.

15, 000.
26, 775.

18, 532.

20, 000.
20, 000.

3, 500.
39, 172.

30, 254.

42, 325.
42, 325.

CE
00)

6000
6000

0000
0000

0000
0000

5000

0000
0000

0000
1200

0900

1900
1900

PAGE 133

ANOUNT
(TO $1/100)

65, 091.
65, 091.
65, 091.

105, 066.
105, 066.
105, 066.

105, 000.
80, 325.

185, 325.
185, 325.

340, 000.
340, 000.
340, 000.

35, 000.
1,175, 163.

1, 210, 163.
1, 210, 163.

423, 251.
423, 251.
423, 251.

60
60*
60*

00
00*
00*

00
00

00*
00*

00
00~*
00*

00
60

60*
60~*

90
90*
90*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

512280

512281

512500

512502

518050

518051

I TEM DESCRI PTI

ON

STATE OF CALI FORNI A -

FURNI SH PRECAST PRESTRESSED CONCRETE

BULB- TEE G RDER (110' -120")

UNI T TOTAL
| TEM CCDE 512280 TOTAL

FURNI SH PRECAST PRESTRESSED CONCRETE

BULB- TEE G RDER (120" - 130")

UNI T TOTAL
| TEM CODE 512281 TOTAL

ERECT PRECAST PRESTRESSED CONCRETE

G RDER

UNI T TOTAL
| TEM CODE 512500 TOTAL

ERECT PRECAST PRESTRESSED CONCRETE BOX

G RDER

PTFE BEARI NG

PTFE SPHERI CAL BEARI NG

UNI T TOTAL
| TEM CODE 512502 TOTAL

UNI T TOTAL
| TEM CCDE 518050 TOTAL

UNI T TOTAL

UNIT DI ST NO.
CCODE

T g

T g

T T T TETEE

T T

T g

08

08

01
02
04

08

04

08

03

OF
PROJ.

RPNR O

10
10

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10
UNI T)

30.0
30. 0*

15.0
15. 0*

[elolole)

NS
oo

98. 0*

17.0
17. 0*

80.0
80. 0*

16.0
16. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

45, 792. 8200
45, 792. 8200

39, 487. 7500
39, 487. 7500

9, 000. 0000
7,792. 0455
1, 036. 3500
4,225. 7336
6, 541. 5600

6, 132. 0805

7, 000. 0000
7, 000. 0000

7,696. 3600
7, 696. 3600

6, 000. 0000
6, 000. 0000

PAGE 134

ANOUNT
(TO $1/100)

1,373, 784.
1,373, 784.
1,373, 784.

592, 316.
592, 316.
592, 316.

45, 000.
342, 850.

9, 327.
105, 643.
98, 123.
600, 943.

600, 943.

119, 000.
119, 000.
119, 000.

615, 708.
615, 708.
615, 708.

96, 000.
96, 000.

60
60*
60*

25
25*
25*

00
00
15
34
40
89*

89*

00
00*
00*

80
80*
80*

00
00*



CuC040 STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON

DATE 03/02/18 CONTRACT | TEM COST DATA
TIME 09:55 AM

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY
CODE CODE OF (TO 1/ 10
PROJ. UNI T)
| TEM CODE 518051 TOTAL 1

519081 JO NT SEAL (MR 1/2")

LF 01 2 856. 0
LF 04 9 2,857.0
LF 05 1 299.0
LF 06 6 1,395.0
LF 07 5 7,726.0
LF 08 3 1,765.0
LF 10 4 581.0
LF 11 3 1,140.0
LF 12 1 1, 300.0
UNIT TOTAL LF 34 17, 919. 0*
| TEM CODE 519081 TOTAL 34
519088 JO NT SEAL (MR 1")
LF 01 2 166. 0
LF 02 3 229.0
LF 03 2 998. 0
LF 04 9 2,874.0
LF 05 1 355.0
LF 06 4 1,338.0
LF 07 7 4,966.0
LF 08 2 330.0
LF 10 2 103.0
LF 11 4 1,989.0
LF 12 2 1,472.0
UNIT TOTAL LF 38 14, 820. 0*
| TEM CCDE 519088 TOTAL 38
519091 JONT SEAL (MR 1 1/2")
LF 01 1 66. 0
LF 02 1 181.0
LF 03 2 696. 0
LF 04 5 861.0
LF 05 2 516.0
LF 06 3 646. 0
LF 07 7 6,021.0
LF 08 3 1,552.0
LF 10 2 153.0
LF 11 4 421.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

31.
40.
77.
63.
30.
28.
42.
27.
21.

34.

68.
106.
43.
34.
99.
62.
31.
42.
33.

26.
39.

50.
85.
62.
75.
108.
96.
53.
60.
81.
7.

CE
00)

1682
2249
0000
1118
3379
8215
6334
6853
0000

6871

2108
4017
7375
4514
0000
6644
1068
8788
2039

. 1257

3125
8057

0000
0000
1552
6669
0145
9520
6287
0686
9673
4347

PAGE 135

ANOUNT
(TO $1/100)

96, 000.

26, 680.
114, 922.
23, 023.
88, 041.
234, 390.
50, 870.
24, 770.
31, 561.
27, 300.

621, 558.
621, 558.

11, 323.
24, 366.
43, 650.
99, 013.
35, 145.
83, 845.
154, 476.
14, 150.

3, 420.
81, 799.
38, 732.

589, 920.
589, 920.

3, 300.
15, 385.
43, 260.
65, 149.
55, 735.
62, 631.

322, 898.
93, 226.
12, 541.
32, 600.

00*

00
60
00

60
00
00
20
00

40*
40*

00

00
40
00
00
60
00
00

00
00*
00*

00
00
00
20
50
00
64
40
00
00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

JONT SEAL (MR 1 1/2")

UNI'T
| TEM CCDE 519091
519092 JO NT SEAL ASSEMBLY (MR 2 1/2")

UNI'T
| TEM CCDE 519092
519093 JO NT SEAL ASSEMBLY (MR 3")

UNIT
| TEM CCDE 519093
519094 JO NT SEAL ASSEMBLY (MR 3 1/2")

UNIT
| TEM CCDE 519094
519095 JO NT SEAL ASSEMBLY (MR 4")

UNIT

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF
LF
LF
LF

LF

LF
LF
LF
LF

LF

LF
LF
LF

LF

LF
LF
LF
LF

LF

12

02
04
06
07
11

02
03
06
07

03
07
11

04
08
10
11

OF
PROJ.

32
32

W W RRR A DN RPRRRE U U RPRRRE

U RPRNR

QUANTI TY
(TO 1/ 10
UNI T)

1,093.0
12, 206. 0*

81.0
29.0
40.0
28.0
41.0

219. 0*

104.0
25.0
40.0
14.0

183. 0*

38.0
14.0
37.0

89. 0*

608.0
119.0
81.0
56.0

864. 0*

AVERAGE PRI
PER UNI' T
(TO $1/10,0

49.
62.

375.
1, 100.
198.
870.
339.

495.

400.
600.
198.
880.

419.

450.
880.
339.

471.

220.
315.
300.
340.

248.

CE
00)

6112
3424

0000
0000
0000
0000
0000

2237

0000
0000
0000
0000

8907

0000
0000
0000

4944

0000
5160
0000
0000

4333

PAGE 136

ANOUNT
(TO $1/100)

54, 225.
760, 951.
760, 951.

30, 375.
31, 900.
7,920.
24, 360.
13, 899.

108, 454.
108, 454.

41, 600.
15, 000.
7,920.
12, 320.

76, 840.
76, 840.

17, 100.
12, 320.
12, 543.

41, 963.
41, 963.

133, 760.
37, 546.
24, 300.
19, 040.

214, 646.

00
74*
74*

00
00
00
00
00

00~*
00*

00
00
00
00

00*
00*

00
00
00

00*
00*

00
40
00
00

40*



CuC040 STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON PAGE 137
DATE 03/02/18 CONTRACT | TEM COST DATA
TIME 09:55 AM

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)
| TEM CODE 519095 TOTAL 5 214, 646. 40*

519097 JO NT SEAL ASSEMBLY (MR 5")

LF 03 1 29.0 1, 000. 0000 29, 000. 00
UNIT TOTAL LF 1 29. 0* 1, 000. 0000 29, 000. 00*
| TEM CODE 519097 TOTAL 1 29, 000. 00*
519098 JO NT SEAL ASSEMBLY (MR 5 1/2")
LF 03 1 32.0 1, 000. 0000 32, 000. 00
UNIT TOTAL LF 1 32. 0% 1, 000. 0000 32, 000. 00*
| TEM CODE 519098 TOTAL 1 32, 000. 00*
519099 JO NT SEAL ASSEMBLY (MR 6")
LF 08 1 80.0 941. 6000 75, 328. 00
UNIT TOTAL LF 1 80. 0* 941. 6000 75, 328. 00*
| TEM CODE 519099 TOTAL 1 75, 328. 00*
519100 JO NT SEAL (MR 2")
LF o1 2 75.0 114. 2000 8, 565. 00
LF 02 2 256. 0 98. 9688 25, 336. 00
LF 03 1 84.0 85. 0000 7, 140. 00
LF 04 4 372.0 108. 2597 40, 272. 60
LF 05 1 52.0 203. 5000 10, 582. 00
LF 06 4 474.0 107. 2774 50, 849. 48
LF 07 2 261.0 92.2031 24, 065. 00
LF 08 1 80.0 362. 0700 28, 965. 60
LF 10 1 124.0 99. 0000 12, 276. 00
LF 11 1 277.0 80. 0000 22, 160. 00
UNIT TOTAL LF 19 2, 055, 0* 112. 0251 230, 211. 68*
| TEM CODE 519100 TOTAL 19 230, 211. 68*
519102 JO NT SEAL (TYPE AL)
LF 02 1 336.0 30. 0000 10, 080. 00
LF 04 1 20.0 85. 4000 1, 708. 00
LF 07 4 1,479.0 33.9981 50, 283. 25



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

519105

519106

519109

520101

I TEM DESCRI PTI ON

JO NT SEAL (TYPE AL)

JO NT SEAL ASSEMBLY (MR 7")

JO NT SEAL ASSEMBLY (MR 7 1/2")

JO NT SEAL ASSEMBLY (MR 6 1/2")

BAR REI NFORCI NG STEEL

STATE OF CALI FORNI A -

UNI T TOTAL
| TEM CCDE 519102 TOTAL

UNI T TOTAL
| TEM CODE 519105 TOTAL

UNI T TOTAL
| TEM CODE 519106 TOTAL

UNI T TOTAL
| TEM CCDE 519109 TOTAL

UNI T TOTAL
| TEM CODE 520101 TOTAL

UNIT DI ST NO.

CODE

LF
LF
LF

LF

LF
LF

LF
LF

LF
LF

LB
LB
LB
LB
LB
LB
LB
LB

LB

08
11
12

03

03

08

01
02
04
06
07
08
10
11

OF
PROJ.

RPN

10
10

RPRWNNNR R

e
w W

QUANTI TY
(TO 1/ 10
UNI T)

305.0
201.0
254.0

2,595. 0*

37.0
37. 0%

32.0
32. 0*

80.0
80. 0*

450.
4, 006.
3, 698.
94, 956.

371.
4, 130.
1, 223.
5, 900.

114, 734. 0*

[elolololololole)

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

10.
27.
55.

32.

1, 100.
1, 100.

1, 200.
1, 200.

1, 352.
1, 352.

- PNRO N U101

0000
0149
0000

5708

0000
0000

0000
0000

2200
2200

. 0000
. 0000
. 5415
. 6091
. 2075
. 7303
. 0000
. 0500

. 0458

PAGE 138

ANOUNT
(TO $1/100)

3, 050.
5, 430.
13, 970.
84, 521.

84, 521.

40, 700.
40, 700.
40, 700.

38, 400.
38, 400.
38, 400.

108, 177.
108, 177.
108, 177.

2, 250.
20, 030.
9, 398.
57, 833.
2, 303.
19, 536.
2, 446.
6, 195.

119, 992.
119, 992.

00
00
00
25*

25*

00
00*
00*

00
00*
00*

60
60*
60*

00
00
50
60
00
00
00
00

10*
10*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

520102 BAR REI NFORCI NG STEEL ( BRI DGE)

UNI T TOTAL
| TEM CODE 520102 TOTAL
520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL)

UNI T TOTAL
| TEM CODE 520103 TOTAL
520106 BAR REI NFORClI NG STEEL ( EPOXY COATED)

UNI T TOTAL

| TEM CODE 520106 TOTAL
520107 BAR REI NFORCI NG STEEL (BOX CULVERT)

UNI T TOTAL

UNIT DI ST NO.
CCODE

LB
LB
LB
LB
LB
LB
LB
LB
LB
LB

LB

LB
LB
LB
LB
LB
LB
LB

LB

LB
LB

LB
LB
LB
LB
LB

LB

01
02
03
04
05
06
07
08
10
11

02
03

06
07
09
11

04

02
04
06
07
10

OF

PROJ.

QR RAR~NONONNPE

H b
[S2 BN

PRFRPWNNNN

e
w W

N RPNNRR

QUANTI TY
(TO 1/ 10
UNI T)

45, 752.
540, 664.
3, 546, 281.
544, 505.
571.
2,404, 111.
90, 016.
740, 568.
1, 365.

85, 543.

[elofeolololofolofele)

7,999, 376. 0*

70, 263.
174, 244,
1, 099, 075.
26, 017.
374, 908.
24, 863.
77, 700.

[elofololelofe]

1, 847, 070. O0*

3,863.0
3, 863. 0*

4,436.0
6,872.0
1,170, 156. 0
45, 103. 0
2,284.0

1, 228, 851. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI' T
(TO $1/10,0

RORNRPOR R

CE
00)

. 0000
. 1387
. 8400
. 1492
. 9989
. 0037
. 4153
L1714
. 0000
L1727

. 9909

B RN RRRR

B NRRPNR

. 0371
. 0650
. 2778
L1217
. 9667
. 0000
. 0000

. 1813

. 5000
. 5000

. 0000
. 0000
. 0652
. 5281
. 0000

. 0889

PAGE 139

ANOUNT
(TO $1/100)

45, 752.
615, 658.
2,978,932
625, 757.
3, 996.
2,412, 924.
217, 415.
867, 515.
6, 825.
151, 645.

7,926, 422
7,926, 422

72,871.
185, 568.
1, 404, 377.
29, 182.
362, 428.
49, 726.
77, 700.

2,181, 853
2,181, 853

17, 383.
17, 383.
17, 383.

4, 436.
13, 744.
1, 246, 480.
68, 921.
4, 568.

1, 338, 149.

00
30
92
50
40
38
07
41
00
80

78*
78*

00
32
75
45
35
00
00
87*

87*

50
50*
50*

00
00

60
00

60*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

520110

520113

520115

520120

530200

I TEM DESCRI PTI ON
| TEM CODE 520107 TOTAL

BAR RElI NFORCI NG STEEL ( EPOXY COATED)
( BRI DGE)

UNI T TOTAL
| TEM CCDE 520110 TOTAL
BAR REI NFORCI NG STEEL ( PUMPI NG PLANT)

UNI T TOTAL
| TEM CCDE 520113 TOTAL
BAR REI NFORCI NG STEEL ( GALVANI ZED)

UNI T TOTAL
| TEM CODE 520115 TOTAL
HEADED BAR RElI NFORCEMENT

UNI T TOTAL
| TEM CODE 520120 TOTAL
STRUCTURAL SHOTCRETE

UNI T TOTAL
| TEM CODE 530200 TOTAL

UNIT DI ST NO.

CODE

LB
LB

LB

LB
LB

LB

T TREEE

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

02
11

04
06

02
04

02
03
04
06
08

04
07

OF

PROJ.

7

w w =N N N |l ol (o] (o] =~

(00} (0] PWEREFEN

w W PN

QUANTI TY
(TO 1/ 10
UNI T)

571, 369.0
25, 000.0

596, 369. 0*

1, 200.0
161, 964.0

163, 164. 0*

5,076.0
1,416.0

6, 492. 0*

128.0
504.0
108.0
880.0

48.0

1, 668. 0*

1, 406.0
309.0

1, 715. 0%

AVERAGE PRI
PER UNI T
(TO $1/10, 0

13.
10.
15.
62.

10.

899.
575.

841.

CE
00)

. 4681
. 0000

. 4904

. 0000
. 2000

. 2059

. 9294
. 1500

. 1956

5000
0000
7500

. 3780

2800
7620

9716
0000

4198

PAGE

AMOUNT

(TO $1/100)

1, 338, 149.

838, 815.
50, 000.

888, 815.
888, 815.

2, 400.
194, 356.

196, 756.
196, 756.

9, 793.
4, 460.

14, 253.
14, 253.

1, 728.
5, 040.
1,701.
6, 492.
2,989.
17, 951.

17, 951.

1, 265, 360.
177, 675.

1, 443, 035.
1, 443, 035.

140

60*

40
00

40*
40*

00
80

80*
80*

50
40

90*
90*

00
00
64
44
08*

08*

00
00

00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

540100

540101

540115

550102

550203

550204

I TEM

DECK SEAL

DESCRI

PTI

ON

ASPHALT MEMBRANE WATERPROOFI NG

SLURRY LEVELI NG COURSE

STRUCTURAL STEEL (BRI DGE)

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 540100

UNIT
| TEM CCDE 540101

UNIT
| TEM CCDE 540115

UNI'T
| TEM CCDE 550102

FURNI SH STRUCTURAL STEEL ( BRI DCE)

ERECT STRUCTURAL STEEL (BRI DCE)

UNI' T
| TEM CCDE 550203

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

SQFT
SOFT

SQFT

SQFT
SQFT

GAL
GAL

LB
LB

LB

LB
LB

LB

LB
LB

04
05

04

04
05

03
10

02
06

02
06

OF
PROJ.

N N PR

w w N~ N N [l ol

w W NP

QUANTI TY
(TO 1/ 10
UNI T)

13,075.0
6,734.0

19, 809. 0*

1,280.0
1, 280. 0*

129.0
66.0

195. 0*

9.0
885.0

894. 0*

108, 055. 0
559, 279. 0

667, 334. 0*

108, 055.0
559, 279. 0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

450.
700.

534.

650.
171.

176.

CE
00)

. 0000
. 2500

. 0453

. 3500
. 3500

0000
0000

6154

0000
5930

4092

. 0000
. 9853

. 9877

. 4000

. 3905

PAGE

AMOUNT

(TO $1/100)

91, 525.
8,417.

99, 942.
99, 942.

9, 408.
9, 408.
9, 408.

58, 050.
46, 200.

104, 250.
104, 250.

5, 850.
151, 859.

157, 709.
157, 709.

216, 110.
1,110, 357.

1, 326, 467.
1, 326, 467.

151, 277.
218, 387.

141

00
50

50*
50*

00
00*
00*

00
00

00*
00*

00
80

80*
80*

00
35

35*
35*

00
77



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

560203

560204

560208

560209

560213

560214

I TEM DESCRI PTI ON

UNIT
| TEM CCDE 550204

FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED
W TH VWALKWAY)

UNIT
| TEM CCDE 560203

I NSTALL SI GN STRUCTURE ( BRI DGE MOUNTED
W TH WALKWAY)

UNI'T
| TEM CCDE 560204
FURNI SH SI GN STRUCTURE ( TUBULAR)

UNIT
| TEM CCDE 560208
I NSTALL SI GN STRUCTURE ( TUBULAR)

UNIT
| TEM CCDE 560209
FURNI SH SI GN STRUCTURE (LI GHTWEI GHT)

UNI'T
| TEM CCDE 560213
I NSTALL SI GN STRUCTURE ( LI GHTWEI GHT)

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.
CCODE

LB

LB
LB

LB

LB
LB

LB

LB
LB

LB
LB

LB
LB

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

03
06

03
06

06

06

06

OF
PROJ.

3
3

N N PP

N N PP

QUANTI TY
(TO 1/ 10
UNI T)

667, 334. 0*

20, 664.0
1,848.0

22,512. 0*

20,664.0
1,848.0

22,512. 0%

27,050.0
27, 050. 0*

27,050.0
27, 050. 0*

48, 892. 0
48, 892. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

. 5539

. 4500
. 7500

. 0493

. 5500
. 0000

. 7511

. 3500
. 3500

. 5000
. 5000

. 9944
. 9944

PAGE 142

ANOUNT
(TO $1/100)

369, 664.
369, 664.

133, 282.
25, 410.

158, 692.
158, 692.

32, 029.
7,392.

39, 421.
39, 421.

144, 717.
144, 717.
144, 717.

13, 525.
13, 525.
13, 525.

244, 188.
244, 188.
244, 188.

77
77*

80
00

80*
80*

20
00

20*
20*

50
50*
50*

00
00*
00*

00
00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

560214 | NSTALL SI GN STRUCTURE (LI GHTWVEI GHT)

UNI T TOTAL
| TEM CCDE 560214 TOTAL
560218 FURN SH SI GN STRUCTURE ( TRUSS)

UNI T TOTAL
| TEM CCDE 560218 TOTAL
560219 | NSTALL SI GN STRUCTURE ( TRUSS)

UNI T TOTAL
| TEM CODE 560219 TOTAL

560223 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED
W THOUT WALKWAY)

UNI T TOTAL
| TEM CODE 560223 TOTAL

UNIT DI ST NO.

CODE

LB
LB

LB
LB
LB
LB
LB
LB
LB
LB

LB

LB
LB
LB
LB
LB
LB
LB
LB

LB

LB
LB
LB
LB

LB

06

02
03
04
06
07
08
10
11

02
03
04
06

08
10
11

03
04
06
11

OF
PROJ.

NFPWFRUNNPE

= e
~N O~

H
~ NFRPWFRUOINNPE

[N
~

(6)] (&) NFR,RFPP

QUANTI TY
(TO 1/ 10
UNI T)

48,892.0
48, 892. 0*

178, 445.
130, 760.
353, 430.
198, 704.

42, 530.
199, 100.

27,792.
114, 801.

[elelololololole)]

1, 245, 562. 0*

178, 445.
130, 040.
3583, 430.
198, 704.

42, 530.
199, 100.

27, 792.
113, 985.

1,244,026. 0*

[elololololofole)

774.0
1,820.0
2,970.0
4,076.0

9, 640. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

CE
00)

. 6989

. 6989

W WhrWWWLWWWW

. 4000
. 2720
. 5930
. 3744
. 5500
. 9576
. 3200
. 6232

. 5726

. 0000

. 2540
. 3751
. 2004
. 2700
. 3126
. 3900
. 2372

. 3983

0 ou1to~N

. 0000
. 2900
. 1100
. 8083

. 4603

PAGE 143

ANOUNT
(TO $1/100)

34, 170.
34, 170.
34, 170.

606, 713.
427, 846.
1, 269, 869.
670, 514.
150, 981.
787, 962.
120, 061.
415, 943.

4,449, 891.
4,449, 891.

178, 445.
33, 026.
132, 559.
39, 8109.
11, 483.
62, 232.
10, 838.
27, 039.

495, 442.
495, 442.

5, 418.
16, 907.
15, 176.
44, 054.

81, 557.
81, 557.

00
00~*
00*

00
00
40
40
50
00
44
50

24*
24*

00
00
20
35

00
88
00
53*

53*

00
80
70
80

30*
30*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

560224

560233

560245

560246

560248

I TEM DESCRI PTI ON

I NSTALL SI GN STRUCTURE ( BRI DGE MOUNTED
W THOUT WALKWAY)

STATE OF CALI FORNI A -

UNI T TOTAL

| TEM CCDE 560224 TOTAL

FURNI SH FORMED PANEL SI GN ( OVERHEAD)

UNI T TOTAL

| TEM CODE 560233 TOTAL

FURNI SH LAM NATED PANEL SIGN (1"-TYPE B)

UNI T TOTAL

| TEM CODE 560245 TOTAL

FURNI SH LAM NATED PANEL SI GN
(2 1/2"-TYPE B)

UNI T TOTAL

| TEM CODE 560246 TOTAL

FURNI SH SI NGLE SHEET ALUM NUM SI GN
(0. 063" - UNFRAVED)

UNI T TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LB
LB
LB
LB

LB

SQFT
SQFT

SQFT
SOFT

SQFT

SQFT
SQFT

SQFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT

SQFT

03
04
06
11

08

04
08

04

02
03
04
06
07
08
10
11
12

OF
PROJ.

N N |l ol (&) (&) NP

RPRNRPRPWOWWNER

[EEY
(6]

QUANTI TY
(TO 1/ 10
UNI T)

774.0
1,820.0
2,970.0
4,076.0

9, 640. 0*

300.0
300. 0*

910.0
210.0

1,120. 0*

490.0
490. 0*

33.
109.
326.

1, 730.

72.

19.

81.

[elofolololofolofe]

120.
2,499. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

w NN OTN

18.
18.

25.
25.

25.

30.
30.

17.
13.
14.
10.
17.
15.

21.
11.

CE
00)

. 7500
. 2500
. 0400
. 6647

. 3686

0000
0000

0000
0000

0000

0000
0000

0000
7339
7301
4173
0000
0000

. 1630
. 0000

0000
8588

PAGE 144

ANOUNT
(TO $1/100)

5, 998.
9, 555.
6, 058.
10, 861.
32, 473.

32, 473.

5, 400.
5, 400.
5, 400.

22, 750.
5, 250.

28, 000.
28, 000.

14, 700.
14, 700.
14, 700.

561.
1, 497.
4, 802.
18, 022.
1, 224.
285.
661.
63.
2,520.

29, 635.

50
00
80
20
50*

50*

00
00*
00*

00
00

00*
00*

00
00*
00*

00
00
00
00
00

20
00
00

20*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

560249

560251

560252

566011

566012

I TEM DESCRI PTI ON

| TEM CODE 560248 TOTAL

FURNI SH SI NGLE SHEET ALUM NUM SI GN
(0. 080" - UNFRAVED)

UNI T TOTAL
| TEM CODE 560249 TOTAL
FURNI SH SI NGLE SHEET ALUM NUM S| GN
(0. 063" - FRANED)
UNI T TOTAL
| TEM CODE 560251 TOTAL
FURNI SH SI NGLE SHEET ALUM NUM SI GN
(0. 080" - FRANED)
UNI T TOTAL
| TEM CODE 560252 TOTAL
ROADSI DE SI GN - ONE POST

UNI T TOTAL
| TEM CCDE 566011 TOTAL
ROADSI DE SI GN - TWO POST

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

SQFT
SQFT
SQFT

SQFT

SQFT
SQFT

SQFT

T CTETERTEEE

L

04
06
08

06

08

02
03
04
05
06
07
08
10
11

02
03

OF
PROJ.

15

~ ~ NWN

GONNFRPWFRENWE

NN
o O

QUANTI TY
(TO 1/ 10
UNI T)

156.0
800.0
106. 0

1,062. 0*

44.0
44, 0*

45.0
45. 0*

12.
19.
24,

352.
17.
22.

101.
94.

(elojeololelololofe]

645. 0*

ow
oo

AVERAGE PRI
PER UNI T
(TO $1/10, 0

17.
10.
18.

12.

14.
14.

21.
21.

315.
272.
334.
350.
264.
330.
318.
216.
354.

277.

596.
595.

CE
00)

3077
8413
0283

5085

0000
0000

0000
0000

0000
8947
3750
0000
0625
0000
1818
6832
2553

7287

6667
0000

PAGE 145

ANOUNT
(TO $1/100)

29, 635.

2,700.
8, 673.
1,911.
13, 284.

13, 284.

616.
616.
616.

945.
945.
945.

3, 780.
5, 185.
8, 025.
1, 400.
92, 950.
5, 610.
7, 000.
21, 885.
33, 300.

179, 135.
179, 135.

1, 790.
2,975.

20*

00
00
00
00*

00*

00
00~*
00*

00
00*
00*

00
00

00
00
00
00
00
00

00~*
00*

00
00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

568001

568015

568017

568023

I TEM DESCRI PTI ON

ROADSI DE SI GN - TWD POST

I NSTALL SI GN ( STRAP AND SADDLE B
METHOD)

STATE OF CALI FORNI A -

UNIT
| TEM CCDE 566012
RACKET

UNIT
| TEM CCDE 568001

I NSTALL SI GN ( MAST- ARM HANGER METHCD)

I NSTALL ROADSI DE SI GN PANEL ON
EXI STI NG PCST

| NSTALL ROADSI DE SI GN
(LAM NATED WOOD BOX POST)

UNI'T
| TEM CCDE 568015

UNI' T
| TEM CCDE 568017

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T TEREETEE

T TEEEEE

T T

T T

L

04
06
07
08
10
11

03
04
06
07
10
11

12

04
11
12

04
11

OF
PROJ.

WFRENRFRPWE

14
14

(o] e} NFFEPNRFRPRP

[e)] [e)] [l >

QUANTI TY
(TO 1/ 10
UNI T)

37.

33.
35.

2
coococooco

123. 0*

[olofololole)

75. 0*

2.0
2. 0%

2.0
164.0
23.0

189. 0*

11.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

750.
450.
470.
670.
300.
1, 037.

600.

320.
200.
190.
165.
125.
102.

158.

400.
400.

300.
102.
80.

102.

1, 300.
4,161.

CE
00)

0000
8108
0000
8333
0000
2857

2846

0000
0000
6897
0000
0000
7273

7333

0000
0000

0000
7134
0000

0370

0000
3636

PAGE 146

ANOUNT
(TO $1/100)

750.
16, 680.
1, 410.
4, 025.
9, 900.
36, 305.

73, 835.
73, 835.

1, 920.
400.
5, 530.
165.
500.
3, 390.
11, 905.

11, 905.

800.
800.
800.

600.
16, 845.
1, 840.
19, 285.

19, 285.

11, 700.
45, 775.

00
00
00
00
00
00
00*

00*

00
00
00

00
00

00*
00*

00
00*
00*

00
00
00
00*

00*

00
00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

568040

568042

568046

568050

568056

I TEM DESCRI PTI

REMOVE PEDESTRI AN BARRI CADE

ON

STATE OF CALI FORNI A -

UNIT
| TEM CCDE 568023

UNIT
| TEM CCDE 568040

REMOVE SI GN STRUCTURE WALKWAY ( EA)

REMOVE SI GN STRUCTURE ( EA)

REMOVE BRI DGE MOUNTED S| GN

RELOCATE SI GN STRUCTURE

UNI'T
| TEM CCDE 568042

UNI'T
| TEM CCDE 568046

UNI'T
| TEM CCDE 568050

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T

T T

T

T

T TRETE

T T

T

03
08

07
11

02
04
06
07
11

03
04
11

03

OF
PROJ.

3
3

© [{e] PPN w w N (6] (61 PWkE

A A NRR

QUANTI TY
(TO 1/ 10
UNI T)

20. 0*

PwkE
coo

5. 0%

22.0
890.0

912. 0*

WNNNE
cocooo

30. 0*

whN
coo

7.0*

1.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

2,873.

500.
283.
1, 545.

579.

400.
558.

554.

7, 500.
3, 384.
2, 585.
2, 500.
6, 000.

3, 538.

2,725.
2,940.
3, 233.

3, 004.

14, 500.

CE
00)
7500

0000
3333
0000

0000

0000
1461

3311

0000
7059
7143
0000
0000

0000

0000
0000
3333

2857

0000

PAGE 147

ANOUNT

(TO $1/100)
57, 475.
57, 475.

500.
850.
1, 545.
2, 895.

2, 895.

8, 800.
496, 750.

505, 550.
505, 550.

7, 500.
57, 540.
18, 100.

5, 000.
18, 000.

106, 140.

106, 140.

5, 450.
5, 880.
9, 700.
21, 030.

21, 030.

14, 500.

00*
00*

00
00
00*
00*

00
00

00*
00*

00
00
00
00
00
00*

00*

00
00
00
00*

00*

00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI
CODE

RELOCATE SI GN STRUCTURE

568060 MODI FY SI GN STRUCTURE

568062 PEDESTRI AN BARRI CADE

575004 TI MBER LAGGE NG

582001 SOUND WALL ( MASONRY BLOCK)

582002 ACCESS GATE ( SOUND WALL)

ON

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 568056

UNIT

| TEM CCDE 568060

UNIT
| TEM CCDE 568062

UNIT
| TEM CCDE 575004

UNI'T
| TEM CCDE 582001

TOTAL
TOTAL

TOTAL

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T g

T g

T TETEE

SQFT
SQFT

04

11

01
04
07
11
12

01
03
04
07

06

OF
PROJ.

(0] (0] PFRPNWPRE

RPORFRPW

11
11

QUANTI TY
(TO 1/ 10
UNI T)

1.0
2. 0%

2.0

N
PRroOobpR
cococoo

39. 0*

86.0
36.0
248.0
10.0

380. 0*

26,516.0
26, 516. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

8, 400.
11, 450.

1, 500.
1, 500.

250.
1, 025.
1, 827.
2, 350.
2,150.

1, 751.

5, 079.
1, 700.
3, 775.
3, 800.

3, 874.

21.
21.

CE
00)

0000
0000

0000
0000

0000
0000
7297
0000
0000

3887

0698
0000
2654
0000

3838

0496
0496

PAGE 148

ANOUNT
(TO $1/100)

8, 400.
22, 900.
22, 900.

3, 000.
3, 000.
3, 000.

250.
4, 100.
53, 004.
2, 350.
8, 600.
68, 304.

68, 304.

436, 800.
61, 200.
936, 265.
38, 000.
1,472, 265.

1,472, 265.

558, 152.
558, 152.
558, 152.

00
00~*
00*

00
00*
00*

00
00
16
00
16*

16*

00
00

00
83*
83*

00
00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

582002 ACCESS GATE ( SOUND WALL)

UNI'T
| TEM CCDE 582002
590106 CLEAN STRUCTURAL STEEL ( EXI STI NG BRI DGE)

UNIT
| TEM CCDE 590106
590111 PAI NT STRUCTURAL STEEL (EXI STI NG BRI DGE)

UNIT
| TEM CCDE 590111
590115 CLEAN AND PAI NT STRUCTURAL STEEL

UNIT
| TEM CODE 590115
590116 CLEAN AND PAI NT STRUCTURAL STEEL
(EXI STI NG BRI DGE)
UNIT
| TEM CODE 590116
590120 CLEAN AND PAI NT STEEL SOLDI ER PI LI NG

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T g

LS
LS
LS

LS

LS
LS
LS

LS

LS
LS
LS
LS
LS

LS

LS
LS

06

01
03
04

01
03
04

02
03

06
10

10

OF
PROJ.

(o2} (o)} NNN [e)] (o2} wWN -

O O RPNRRPR

QUANTI TY
(TO 1/ 10
UNI T)

1.0
1.0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

5, 000. 0000
5, 000. 0000

PAGE 149

ANOUNT
(TO $1/100)

5, 000.
5, 000.
5, 000.

355, 000.
6, 936, 030.
722, 432.
8,013, 462

8, 013, 462

803, 550.
4, 825, 948
470, 000.
6, 099, 498

6, 099, 498

50, 000.
4,915.
25, 000.
448, 000.
1, 775.
529, 690.

529, 690.

129, 345.
129, 345.
129, 345.

00
00~*
00*

00
00
00
00

00~*

00
00
00
00*

00
00

00
00

00
00*

00
00
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

I TEM DESCRI PTI

ON

STATE OF CALI FORNI A -

590120 CLEAN AND PAI NT STEEL SOLDI ER PI LI NG

UNI'T
| TEM CCDE 590120

590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT

591200

597401

597600

597601

ROCK STAI'N

PAI NT CURB ( 2- COAT)

PREPARE AND PAI NT CONCRETE

PREPARE AND STAI N CONCRETE

UNI'T
| TEM CCDE 590135

UNI' T
| TEM CCDE 591200

UNIT
| TEM CCDE 597401

UNIT
| TEM CCDE 597600

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LS
LS
LS
LS

LS

SQFT
SOFT
SOFT
SOFT
SQOFT
SOFT

SQFT

SQFT
SQFT

SQFT
SQFT

SQFT
SQFT

01
03
04
07

01
02
03
04
05
06

11

12

04

OF
PROJ.

RPORFRN

10
10

PRWOWWEN

11
11

QUANTI TY
(TO 1/ 10

UNI T)

7, 356.
94.
29, 747.
9, 960.
44.
85.

oOOoOOoOuUIo0o

47, 286. 5*

5,550.0
5, 550. 0*

460.0
460. 0*

88.0
88. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

17.
450.
37.
23.
177.
200.

32.

80.
80.

CE
00)

9181
0000
1787
9849
0000
0000

6469

. 1000
. 1000

. 5000
. 5000

0000
0000

PAGE 150

ANOUNT
(TO $1/100)

292, 000.
50.

972, 035.
10, 785.

1, 274, 870.

1, 274, 870.

131, 805.
42, 300.

1, 105, 973.
238, 889.
7, 788.

17, 000.

1, 543, 756.

1, 543, 756.

6, 105.
6, 105.
6, 105.

2,070.
2,070.
2,070.

7, 040.
7, 040.
7, 040.

00
00
00
72
72

72*

60
00
00
75
00
00
35*

35*

00
00~*
00*

00
00*
00*

00
00*
00*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI
CODE

597601 PREPARE AND STAI N CONCRETE

598001 ANTI - GRAFFI TI COATI NG

600001 PUBLI C SAFETY PLAN

600003 | NJECT CRACK (EPOXY)

600009 CORE AND PRESSURE GROUT DOWEL

ON

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 597601

UNIT
| TEM CCDE 598001

UNI'T
| TEM CCDE 600001

UNI' T
| TEM CCDE 600003

UNIT

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

SQFT
SQFT

SQFT
SQFT

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS

LF
LF
LF

LF

LF
LF

02

04

01
02
03
04
05
06
07
08
10
11
12

01
08
11

11

OF
PROJ.

WWFRP,ANWNNENE

w W
A~ b

A A NRR

QUANTI TY
(TO 1/ 10
UNI T)

947.0
947. 0*

1,570.0
1, 570. 0*

20.0
100.0
208.0

328. 0*

643.0
643. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

16.
16.

4.
4.

28.
75.
53.

58.

103.
103.

CE
00)

0000
0000

0000
0000

0000
0000
3558

4085

0000
0000

PAGE 151

ANOUNT
(TO $1/100)

15, 152.
15, 152.
15, 152.

6, 280.
6, 280.
6, 280.

6, 000.
4, 500.
5, 000.
33, 095.
9, 647.
26, 249.
32, 632.
39, 400.
8, 000.
51, 072.
24, 250.

239, 845.
239, 845.

560.
7, 500.
11, 098.
19, 158.

19, 158.

66, 229.
66, 229.

00
00~*
00*

00
00*
00*

00
00
00

00
75
00
00
00
00
00
75

75%

00
00
00
00*

00*

00
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

600011

600013

600017

600019

I TEM DESCRI PTI ON

| TEM CODE 600009 TOTAL
RAPI D SETTI NG CONCRETE ( PATCH)

UNI T TOTAL
| TEM CCDE 600011 TOTAL
REPAI R SPALLED SURFACE AREA

UNI T TOTAL
| TEM CCDE 600013 TOTAL
REMOVE RETAI NI NG WALL (LF)

UNI T TOTAL
| TEM CODE 600017 TOTAL
REMOVE RETAI NI NG WALL (WOOD)

UNI T TOTAL
| TEM CODE 600019 TOTAL

UNIT DI ST NO.
CCODE

q AFFRRARAIFARRAR

LF
LF

LF
LF

01
02
03
04
05
06
07
08
10
11
12

03
04
07
08
10
11

11

07

OF

PROJ.

1

NANPPONNORRERRE

w W
O

PNWoUF

20
20

QUANTI TY
(TO 1/ 10

UNI T)

42.

2, 959.
375.
168.
562.

1, 149.
150.

3, 060.
155.

OWOOUIOOA~ONO

8, 626. 4*

37.
127.
488.

89.

14.

28.

oOOooOuUIoOo

783. 5*

300.0
300. 0*

79.0
79. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

135.
6, 300.

29.
113.
148.

68.

76.

15.

34.

83.

47.

700.
579.
244,
419.
457.
100.

338.

125.
125.

53.
53.

CE
00)

0000
0000

. 0000

6215
0800
0982
9131
1845
0000
5473
0645

4447

0000
1906
4126
3820
1429
0000

7080

0000
0000

0000
0000

PAGE 152

ANOUNT
(TO $1/100)

66, 229.

5, 670.
1, 260.
250.
87, 662.
42, 405.
24, 880.
38, 763.
87, 536.
2, 250.
105, 725.
12, 875.

409, 277.
409, 277.

25, 900.
73, 557.
119, 395.
37, 325.

6, 400.

2, 800.
265, 377.

265, 377.

37, 500.
37, 500.
37, 500.

4,187.
4, 187.
4,187.

00*

00
00
00

00
50
60
00
00
00
00
10*

10*

00
20
54
00
00
00
74*

74*

00
00*
00*

00
00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

600029 REMOVE ASPHALT CONCRETE SURFACI NG

UNI T TOTAL
| TEM CODE 600029 TOTAL
600031 REMOVE CONCRETE DECK SURFACE

UNI T TOTAL
| TEM CODE 600031 TOTAL
600033 REMOVE UNSOUND CONCRETE

UNI T TOTAL
| TEM CCDE 600033 TOTAL
600035 POLYESTER CONCRETE EXPANSI ON DAM

UNIT DI ST NO.
CCODE

SQFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT

SQFT

q AFFRARAIFARRAR

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

01
03
04
05
06

08
10
11
12

04
07
08
11

01
02
03
04
05
06
07
08
10
11
12

OF

PROJ.

WNNNNWNNNN

NN
NN

(0] (0] PRPWLOW

NANPPONNORRERE

w W
A

QUANTI TY
(TO 1/ 10
UNI T)

31, 613.
8, 530.
188, 466.
17, 931.
2,972.
104, 510.
32, 787.
26, 242.
4, 868.
6, 196.

[elofeolololofolofele)

424, 115. 0*

49,551. 0
11,901.0
64, 090.0
1,168.0

126, 710. O0*

42.

2, 959.
375.
168.
562.

1, 145.
150.

3, 060.
155.

OWOoOOoOUIOOR~ONO

8, 622. 4*

AVERAGE PRI
PER UNI' T
(TO $1/10,0

H
[ NWNRFRPFRPONRFPON

39.
50.

215.
6, 100.
100.
44,
54.
139.
79.
81.
64.
34.
81.

52.

CE
00)

. 2023
. 7374
. 0874
. 6822
. 0608
. 0568
. 3588
. 3629
. 5231
. 8173

. 6468

. 7640

2953

. 7500

0000

. 7266

0000
0000
0000
1120
1200
8201
9300
4276
9333
4786
7742

3294

PAGE 153

ANOUNT
(TO $1/100)

69, 620.
57, 470.
204, 929.
48, 094.
18, 012.
110, 444.
44,552,
62, 007.
65, 830.
17, 456.

698, 416.
698, 416.

87, 406.
467, 653.
112, 157.

58, 400.

725, 617.
725, 617.

9, 030.
1, 220.
500.
130, 545.
20, 295.
23, 489.
44, 960.
93, 234.
9, 740.
105, 515.
12, 675.

451, 205.
451, 205.

00
00
30
42
73
70
25
00
40
00

80*
80*

14
50

00
14*
14*

00
00

00
00
78
65
60
00
00
00

03*
03*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

600035 POLYESTER CONCRETE EXPANSI ON DAM

UNI T TOTAL
| TEM CCDE 600035 TOTAL
600037 PREPARE CONCRETE BRI DGE DECK SURFACE

UNI T TOTAL
| TEM CODE 600037 TOTAL
600039 REFI NI SH BRI DGE DECK

UNI T TOTAL
| TEM CODE 600039 TOTAL
600041 FURNI SH POLYESTER CONCRETE OVERLAY

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

} QR4

SQFT

SQFT

FAAFAFRRARRR

03
04
06
07

01
02
04
05
06

08
10
11
12

03
11

01
02
04
05
06
07
08
10
11

OF
PROJ.

(&) (&) NP

N
(6] WWWoINENOUOITW

S
(6]

N N PP

P WWNNNOBARN

QUANTI TY
(TO 1/ 10
UNI T)

4

53.
26.
332.

0
0
0
0

415. 0*

213, 112.
65, 159.
743, 713.
135, 542.
482, 780.
1, 236, 945.
589, 590.
245, 143.
1, 210, 492.
1, 471, 007.

[elofeolojolofolofole)

6, 393, 483. 0*

76.
649.

0
0

725. 0%

1, 436.

2, 798.

45, 186.
4, 739.

3, 010.

1, 426.

10, 668.
7,929.

179.

[elofololeolofolofe]

AVERAGE PRI
PER UNI T
(TO $1/10, 0

1, 200.
930.
300.
401.

470.

CE
00)

0000
0000
4500
5181

3752

. 3052
. 5571
. 2768
. 4383
. 1768
. 1641
. 1591
. 2701
. 1745
. 1103

. 1859

45.
25.

27.

92.
90.
62.
73.
90.
96.
72.
75.
250.

0000
3000

3651

6922
9107
1693
7704
2370
8401
4994
9604
0000

PAGE

ANOUNT
(TO $1/100)

4, 800.
49, 290.
7,811.
133, 304.

195, 205.
195, 205.

65, 048.
36, 298.
205, 863.
59, 408.
85, 368.
203, 040.
93, 801.
66, 219.
211, 253.
162, 290.

188, 593.
188, 593.

3, 420.
16, 419.

19, 839.
19, 839.

133, 106.
254, 368.
809, 182.
349, 598.
271, 613.
138, 093.
773, 424.
602, 290.
44, 750.

154

00
00
70
00

70*
70*

30
75
67
20
61
21
22
80
95
77

48*
48*

00
70

70*
70*

00
00
40
00

96
00
00
00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

FURNI SH POLYESTER CONCRETE OVERLAY

UNI T TOTAL
| TEM CCDE 600041 TOTAL
600043 PLACE POLYESTER CONCRETE OVERLAY

UNI T TOTAL
| TEM CODE 600043 TOTAL
600045 TREAT BRI DGE DECK

UNI T TOTAL
| TEM CCDE 600045 TOTAL
600047 FURN SH BRI DGE DECK TREATMENT MATERI AL

UNIT DI ST NO.

CODE

CF
CF

SQFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SQOFT
SOFT
SOFT

SQFT

SQFT
SOFT
SQOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT

SQFT

GAL
GAL
GAL
GAL

12

01
02
04
05
06
07
08
10
11
12

01
02
04
05
06

08
10
11
12

01
02
04
05

OF
PROJ.

27
27

WRWWNNNOTADN

NN
NN

WNNDPROBRNNPEFP®

w W
~ b

NN, W

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10
UNI T)

4,377.0
81, 748. 0*

10, 682.
33, 719.
272, 197.
40, 872.
30, 333.
15, 387.
104, 932.
80, 631.
2,145,
61, 011.

[elelololololololole)

651, 909. 0*

202, 430.
31, 440.
471, 516.
94, 670.
452, 447.
1, 221, 558.
484, 658.
164, 512.
1, 208, 347.
1, 410, 050.

[elofeolojolofolofele)

5,741, 628. 0*

2,253.0

351.0
5,244.0
1,056.0

97

70.

H
N RPWNhNBABMWNOIO

70.
65.
55.
65.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

. 1049
9675

. 7038
. 4721
. 2687
. 8481
. 3834
. 4007
. 5759
. 8020
. 6000
. 7203

. 9053

. 6319
. 8500
. 4679
. 5676
. 3161
. 3185
. 2354
. 3722
. 1723
. 3787

. 3437

8344
0000
9093
3118

PAGE

S,
5,

ANOUNT
(TO $1/100)

425, 028.
801, 453.
801, 453.

103, 656.
184, 514.
617, 533.
157, 278.
132, 962.
67, 713.
270, 296.
225, 927.
29, 172.
104, 959.

, 894, 013.

894, 013.

127, 913.
26, 724.
220, 633.
148, 406.
143, 010.
389, 015.
114, 080.
61, 226.
208, 143.
534, 027.

973, 180.
973, 180.

159, 590.
22, 815.
293, 188.
68, 969.

155

00
72*
72*

00
00
10
45
88
75
50
00

69
37*
37*

10
00

74
40
13
94
00
70
50

54*
54*

00
00
31
24



CuC040
DATE 03/02/18
TIME 09:55 AM

IT}]M | TEM DESCRI PTI ON
CODE
FURNI SH BRI DGE DECK TREATMENT MATERI AL
UNIT
| TEM CODE 600047
600049 REMOVE CHI P SEAL
UNIT
| TEM CODE 600049
600063 CORE CONCRETE (1")
UNIT
| TEM CODE 600063
600066 CORE CONCRETE (4")
UNIT
| TEM CODE 600066
600067 CORE CONCRETE (5")
UNIT
| TEM CODE 600067
600068 CORE CONCRETE (6")

STATE OF CALI FORNI A -

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)

GAL 06 4 5,078.0

GAL 07 6 15, 293. 0

GAL 08 4 5. 988.0

GAL 10 2 1,831.0

GAL 11 2 13, 452.0

GAL 12 3 20, 169. 0

GAL 34 70, 715. 0*
34

SFT 06 1 20, 918.0

SQFT 1 20, 918. 0*
1

LF 10 1 7.0

LF 1 7. 0%
1

LF 08 1 37.0

LF 1 37. 0
1

LF 10 1 .5

LF 1 . 5
1

LF 10 1 452. 0

PER UNI T
(TO $1/10, 0

48.
49.
43.
53.
66.
41.

51.

AVERAGE PRI CE

00)

0596
7845
5132
0830
2264
2232

3332

. 9500

. 9500

480.
480.

80.
80.

1, 500.
1, 500.

300.

0000
0000

0000
0000

0000
0000

0000

PAGE

ANOUNT
(TO $1/100)

244, 046.
761, 354.
260, 557.
97, 195.
890, 878.
831, 431.
3, 630, 025.

3, 630, 025.

19, 872.
19, 872.
19, 872.

3, 360.
3, 360.
3, 360.

2, 960.
2, 960.
2, 960.

750.
750.

750.

135, 600.

156

64
25
00
00
00
60
04*

04*

10
10*
10*

00
00*
00*

00
00*
00*

00

00~*

00*

00



CuC040
DATE 03/02/18
TIME 09:55 AM

IT]EM | TEM DESCRI PTI
CODE

600069 CORE CONCRETE (7")

600091 ACCESS OPENI NG, SOFFIT
600093 REMOVE TI MBER

600097 BRI DGE REMOVAL

600114 BRI DGE REMOVAL ( PORTI ON)

ON

STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON PAGE
CONTRACT | TEM COST DATA
UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)
UNIT TOTAL LF 1 452. 0* 300. 0000 135, 600.
| TEM CODE 600068 TOTAL 1 135, 600.
LF 04 2 3.2 424.5313 1, 358.
UNIT TOTAL LF 2 3. 2% 424.5313 1, 358.
| TEM CODE 600069 TOTAL 2 1, 358.
EA 04 1 1.0 1, 749. 3000 1, 749.
EA 10 2 116. 0 2, 760. 6897 320, 240.
UNIT TOTAL EA 3 117. O 2, 752. 0453 321, 989.
| TEM CODE 600091 TOTAL 3 321, 989.
EA 04 1 1.0 11, 000. 0000 11, 000.
EA 08 1 2.0 498. 4100 996.
UNIT TOTAL EA 2 3. 0* 3, 998. 9400 11, 996.
| TEM CODE 600093 TOTAL 2 11, 996.
LS 02 3 1, 031, 000.
LS 04 1 138, 600.
LS 06 2 124, 053.
UNIT TOTAL LS 6 1, 293, 653.
| TEM CODE 600097 TOTAL 6 1, 293, 653.
LS o1 2 97, 000.
LS 02 1 910, 000.
LS 03 2 156, 000.
LS 04 4 179, 350.
LS 05 2 94, 450.
LS 06 4 63, 395.

157

00*
00*

50
50*
50*

30
00

30*
30*

00
82

82*
82*

00
00
90

90
90*

00

00
00
00
00



CuC040 STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON PAGE 158
DATE 03/02/18 CONTRACT | TEM COST DATA
TIME 09:55 AM

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)

BRI DGE REMOVAL ( PORTI ON)

LS 07 2 214,417. 20

LS 10 1 50, 000. 00

LS 12 1 11, 000. 00

UNIT TOTAL LS 19 1,775,612. 20

| TEM CCDE 600114 TOTAL 19 1,775, 612. 20*
600115 BRI DGE REMOVAL (PORTION), LOCATION A

LS 02 2 81, 500. 00

LS 04 4 205, 805. 00

LS 05 1 11, 000. 00

LS 06 1 12, 200. 00

LS 07 5 97, 200. 00

LS 08 2 42, 400. 00

LS 10 3 45, 091. 35

LS 11 5 255, 100. 00

UNIT TOTAL LS 23 750, 296. 35

| TEM CODE 600115 TOTAL 23 750, 296. 35*
600116 BRI DGE REMOVAL (PORTI ON), LOCATION B

LS 02 2 56, 500. 00

LS 04 4 401, 777. 00

LS 05 1 11, 000. 00

LS 06 1 29, 600. 00

LS 07 5 135, 300. 00

LS 08 2 24, 000. 00

LS 10 3 44,091. 35

LS 11 5 280, 700. 00

UNIT TOTAL LS 23 982, 968. 35

| TEM CODE 600116 TOTAL 23 982, 968. 35*
600117 BRI DGE REMOVAL (PORTION), LOCATION C

LS 02 1 45, 000. 00

LS 04 2 21, 250. 00

LS 07 4 49, 340. 00

LS 08 1 45, 000. 00

LS 10 1 5, 000. 00

LS 11 2 14, 900. 00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

600118

600119

600120

600121

600122

STATE OF CALI FORNI A -

I TEM DESCRI PTI ON

BRI DCE REMOVAL ( PORTI ON),

BRI DGE REMOVAL ( PORTI ON),

BRI DGE REMOVAL ( PORTI ON),

BRI DGE REMOVAL ( PORTI ON) ,

BRI DCE REMOVAL ( PORTI ON),

UNIT
| TEM CCDE 600117
LOCATION D

UNIT
| TEM CCDE 600118
LOCATI ON E

UNI'T
| TEM CCDE 600119
LOCATI ON F

UNI'T
| TEM CCDE 600120
LOCATION G

UNIT
| TEM CCDE 600121
LOCATI ON H

UNIT
| TEM CCDE 600122

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LS

LS
LS
LS

LS

LS
LS
LS

LS

LS
LS

LS

LS
LS

LS
LS

04
07
11

04
07
11

07
11

07

07

OF
PROJ.

11
11

ol (61 PWE ~ ~ NWN

A b PP

QUANTI TY
(TO 1/ 10
UNI T)

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

PAGE 159

ANOUNT

(TO $1/100)
180, 490.
180, 490.

45, 250.
95, 200.
27, 500.
167, 950.

167, 950.

16, 000.
143, 800.

3, 400.
163, 200.

163, 200.

115, 800.
27, 000.

142, 800.
142, 800.

111, 800.
111, 800.
111, 800.

149, 800.
149, 800.
149, 800.

00
00*

00
00
00
00*

00
00
00
00

00*

00
00

00
00*

00
00
00*

00
00
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

600123

600124

600146

600152

600166

610103

I TEM DESCRI PTI

ON

STATE OF CALI FORNI A -

BRI DGE REMOVAL ( PORTI ON), LOCATI ON I

UNI'T
| TEM CCDE 600123

BRI DCE REMOVAL ( PORTI ON), LOCATION J

REPLACE BEARI NG PAD

COLUWN CASI NG

M SCELLANEQUS METAL
(RESTRAI NER - CABLE TYPE)

12" ALTERNATI VE Pl PE CULVERT

UNIT
| TEM CCDE 600124

UNIT
| TEM CCDE 600146

UNI'T
| TEM CCDE 600152

UNIT
| TEM CCDE 600166

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LS
LS

T T

LB
LB

LF
LF
LF
LF

07

07

07
08
10

04

10

01
02
03
04

OF
PROJ.

W W RPRPR

A

(o2l ol NS

QUANTI TY
(TO 1/ 10
UNI T)

Pow
coo

10. O*

71, 100.0
71, 100. O*

13,320.0
13, 320. 0*

N o
N o1cow
cooo

AVERAGE PRI
PER UNI T
(TO $1/10, 0

2, 700.
2, 760.
2, 500.

2,716.

16.
16.

200.

95.
340.
182.

CE
00)

0000
0000
0000

0000

. 3500
. 3500

0000
0000

0000
0000
0000
0064

PAGE 160

ANOUNT
(TO $1/100)

154, 800.
154, 800.
154, 800.

105, 000.
105, 000.
105, 000.

8, 100.
16, 560.
2, 500.
27, 160.

27, 160.

522, 585.
522, 585.
522, 585.

213, 120.
213, 120.
213, 120.

12, 600.
2, 660.
1, 700.

171, 450.

00
00
00*

00
00
00*

00
00
00
00*

00*

00
00*
00*

00
00*
00*

00
00
00
00



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

610107

610108

610109

610110

12"

15"

18"

18"

18"

TEM DESCRI PTI ON

ALTERNATI VE PI PE CULVERT

UNI'T
| TEM CCDE 610103
ALTERNATI VE PI PE CULVERT

UNIT
| TEM CCDE 610107
ALTERNATI VE PI PE CULVERT

UNI'T
| TEM CCDE 610108
ALTERNATI VE PI PE CULVERT (TYPE A)

UNIT
| TEM CCDE 610109
ALTERNATI VE PI PE CULVERT (TYPE B)

UNIT
| TEM CCDE 610110

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF

LF
LF

LF

LF
LF
LF
LF
LF
LF
LF
LF

LF

LF
LF

LF
LF

06
09

01
04

01

03
04
05
06
09
10

04

04

OF
PROJ.

12
12

'_\
RPRRPRWNNE N N R

NN
NN

QUANTI TY
(TO 1/ 10
UNI T)

840.0
25.0

1, 903. 0*

650. 0
110.0

760. 0*

53.

1, 520.
2,510.
11, 157.
150.
700.
370.
120.

OQOOOOOOO0O

16, 580. 0*

300.0
300. 0*

850.0
850. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

78.
110.

134.

133.
84.

125.

220.
74.
146.
111.
220.
76.
82.
110.

112.

195.
195.

190.
190.

CE
00)

0000
0000

8818

0000
0000

9079

0000
0132
6135
8553
0000
0000
5000
0000

7898

0000
0000

0000
0000

PAGE 161

ANOUNT
(TO $1/100)

65, 520.
2, 750.

256, 680.
256, 680.

86, 450.
9, 240.

95, 690.
95, 690.

11, 660.
112, 500.
368, 000.

1, 247, 969.

33, 000.

53, 200.

30, 525.

13, 200.

1,870, 054.

1,870, 054.

58, 500.
58, 500.
58, 500.

161, 500.
161, 500.
161, 500.

00
00

00~*
00*

00
00

00*
00*

00
00
70
00
00
00
00
70*

70*

00
00*
00*

00
00*
00*



CuC040 STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON

DATE 03/02/18 CONTRACT | TEM COST DATA
TIME 09:55 AM

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY
CODE CODE OF (TO 1/ 10
PROJ. UNI T)

610112 24" ALTERNATI VE PI PE CULVERT

LF 01 3 1,644.0
LF 02 4 5,423.0
LF 03 2 385.0
LF 04 5 1,360.0
LF 05 3 871.0
LF 06 1 2,480.0
LF 10 1 120.0
LF 11 1 25.0
UNIT TOTAL LF 20 12, 308. 0*
| TEM CODE 610112 TOTAL 20
610117 30" ALTERNATI VE Pl PE CULVERT
LF 01 2 760.0
LF 02 1 520.0
LF 03 1 43.0
LF 04 2 156. 0
UNIT TOTAL LF 6 1,479. 0*
| TEM CODE 610117 TOTAL 6
610121 36" ALTERNATI VE Pl PE CULVERT
LF 02 1 88.0
LF 03 2 390.0
LF 04 2 960. 0
LF 06 1 1,000.0
UNIT TOTAL LF 6 2,438. 0*
| TEM CODE 610121 TOTAL 6
610128 48" ALTERNATI VE Pl PE CULVERT
LF 09 1 330.0
UNIT TOTAL LF 1 330. 0*
| TEM CCDE 610128 TOTAL 1

610129 54" ALTERNATI VE PI PE CULVERT

LF 09 1 750

0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

173.
133.
226.
205.

90.

209.
177.

139.

177.

92.
180.
291.

159.

200.
160.
153.
149.

154.

311.
311.

350.

CE
00)

0292
4298
8831
1051
3559
0000
0000
5200

3956

8289
0000
0000
6667

7228

0000
0000
8667
0000

5168

0000
0000

0000

PAGE

ANOUNT
(TO $1/100)

284, 460.
723, 590.
87, 350.
278, 943.
78, 700.
233, 120.
25, 080.

4, 438.

715, 681.
715, 681.

135, 150.
47, 840.

7, 740.
45, 500.
236, 230.

236, 230.

17, 600.
62, 400.
147, 712.
149, 000.
376, 712.

376, 712.

102, 630.

102, 630.

102, 630.

262, 500.

162

00
00
00
00
00

00
00

00*
00*

00

00
00

00*
00*

00

00
00

00*
00*

00

00~*

00*

00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
UNI T TOTAL
| TEM CODE 610129 TOTAL
610130 60" ALTERNATI VE PI PE CULVERT

UNI' T TOTAL
| TEM CCDE 610130 TOTAL
610300 CONCRETE BACKFI LL (Pl PE TRENCH)

UNI T TOTAL
| TEM CODE 610300 TOTAL
610401 12" TEMPORARY CULVERT

UNI T TOTAL

UNI T TOTAL
| TEM CODE 610401 TOTAL
610404 24" TEMPORARY CULVERT

UNI T TOTAL
| TEM CCDE 610404 TOTAL
610408 48" TEMPORARY CULVERT

UNIT DI ST NO.
CCODE

LF

LF
LF

CY
CY
Cy
CY
Cy
Cy

(614

LF
LF

LF
LF

LF

09

02
03
04
05

09
10

02

02

02

03

OF

PROJ.

1
1

[EnY

WNAEANRDW

19
19

N P RR e

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10

UNI T)
750. 0*

490.0
490. 0*

316.
14.

53.
1, 328.
66.
213.

OCOO0OOWOOo

1, 996. 9*

38.0

38. 0*
1,160.0

1, 160. 0%

39.0
39. 0*

300.0

350

352.
352.

116
247

230.
270.
189.
245.
186.

182.

150.
150.

18
18

70
70

130

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

. 0000

0000
0000

. 0918
. 4943
0000
5660
7703
2703
3146

2695

0000

0000
. 5000

. 5000

. 0000
. 0000

. 0000

PAGE

ANOUNT
(TO $1/100)

262, 500.
262, 500.

172, 480.
172, 480.
172, 480.

36, 685.
3, 464.
1, 449.

14, 340.

252, 015.
16, 335.
39, 685.

363, 973.

363, 973.

5, 700.

5, 700.
21, 460.

21, 460.
27, 160.

2, 730.

2, 730.

2, 730.

39, 000.

163

00*
00*

00
00*
00*

00
92
00
00

00
00

92*
92*

00

00*
00

00*
00*

00

00~*

00*

00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM

CODE

620020

620060

620080

620100

620140

I TEM DESCRI PTI

8" ALTERNATI VE PI PE CULVERT

12" ALTERNATI VE PI PE CULVERT

15" ALTERNATI VE PI PE CULVERT

18" ALTERNATI VE PI PE CULVERT

24" ALTERNATI VE PI PE CULVERT

ON

STATE OF CALI FORNI A -

UNIT
| TEM CCDE 610408

UNI'T
| TEM CCDE 620020

UNI'T
| TEM CCDE 620060

UNIT
| TEM CCDE 620080

UNI'T
| TEM CCDE 620100

UNIT
| TEM CCDE 620140

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF

LF
LF

LF
LF

LF
LF

LF
LF

LF

LF
LF
LF
LF
LF

LF

03

05

03

01
05

02
03
04
06
11

OF
PROJ.

1
1

N N PP

Ul U1 RPRRRE

QUANTI TY
(TO 1/ 10
UNI T)

300. 0*

180.0
180. 0*

50.0
50. 0*

790.0
790. 0*

20.0
80.0

100. 0*

96.0
89.0
570.0
3,850.0
1,390.0

5, 995. 0*

AVERAGE PRI CE
PER UNI' T

(TO $1/ 10
130

60.
60.

87.
87.

50.
50.

60.
100.

92.

190.
185.
45.
65.
120.

79

000)
. 0000

0000
0000

0000
0000

0000
0000

0000
0000

0000

0000
0000
0000
0000
0000

. 6339

PAGE 164

ANOUNT
(TO $1/100)

39, 000.
39, 000.

10, 800.
10, 800.
10, 800.

4, 350.
4, 350.
4, 350.

39, 500.
39, 500.
39, 500.

1, 200.
8, 000.

9, 200.
9, 200.

18, 240.
16, 465.
25, 650.
250, 250.
166, 800.

477, 405.
477, 405.

00*
00*

00
00*
00*

00
00~*
00*

00
00*
00*

00
00

00*
00*

00
00
00
00
00

00*
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

620180

620220

620300

620715

620800

641101

I TEM DESCRI PTI ON

30" ALTERNATI VE PI PE CULVERT

UNI'T
| TEM CCDE 620180
36" ALTERNATI VE PI PE CULVERT

UNIT
| TEM CCDE 620220
48" ALTERNATI VE PI PE CULVERT

UNI'T
| TEM CCDE 620300
18" ALTERNATI VE SLOTTED PI PE

UNI' T
| TEM CCDE 620715
CONCRETE BACKFI LL (Pl PE TRENCH)

UNIT
| TEM CCDE 620800
12" PLASTI C PI PE

UNIT
| TEM CCDE 641101

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF

LF
LF

LF
LF

CcY
CY
CY

LF
LF

06

06

06

07

03
05
06

03

OF
PROJ.

[EnY

[e)] (o2} WL N

QUANTI TY
(TO 1/ 10
UNI T)

290.0
290. 0*

490.0
490. 0*

1,390.0
1, 390. 0*

89.0
89. 0*

55. 0
914.0
973. 2*

130.0
130. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

70.
70.

75.
75.

85.
85.

270.
270.

190.
320.
153.

156.

75.
75.

CE
00)

0000
0000

0000
0000

0000
0000

0000
0000

8182
0000
6061

4273

0000
0000

PAGE 165

ANOUNT
(TO $1/100)

20, 300.
20, 300.
20, 300.

36, 750.
36, 750.
36, 750.

118, 150.
118, 150.
118, 150.

24, 030.
24, 030.
24, 030.

10, 495.

1, 344.
140, 396.
152, 235.

152, 235.

9, 750.
9, 750.
9, 750.

00
00~*
00*

00
00*
00*

00
00*
00*

00
00~*
00*

00
00
00
00*

00~*

00
00*
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

641104

641107

641113

641119

641131

650010

15"

18"

24"

30"

48"

12"

TEM DESCRI PTI ON

PLASTI C PI PE
UNI'T
| TEM CCDE 641104
PLASTI C PI PE
UNIT
| TEM CCDE 641107
PLASTI C PI PE
UNIT
| TEM CCDE 641113
PLASTI C PI PE
UNI'T
| TEM CCDE 641119
PLASTI C PI PE

UNI' T
| TEM CCDE 641131
REI NFORCED CONCRETE PI PE

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF
LF

LF

LF
LF
LF

LF

LF
LF

LF
LF

LF
LF

06

03
04
07

01
09

01

11

03
04

OF
PROJ.

W W PR

QUANTI TY
(TO 1/ 10
UNI T)

420.

0

420. 0*

100.
5, 264.
30.

0
0
0

5, 394. 0*

72.
1, 390.
150.

0
0
0

1, 612. 0*

96.

0

96. 0*

100.

0

100. o*

56.

0

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

60.
60.

89.
151.
113.

149.

698.
200.
100.

212.

715.
715.

240.
240.

290.
600.

0000
0000

0000
3231
3333

9564

0000
0000
0000

9380

0000
0000

0000
0000

0000
0000

PAGE 166

ANOUNT
(TO $1/100)

25, 200.
25, 200.
25, 200.

8, 900.
796, 565.
3, 400.
808, 865.

808, 865.

50, 256.
278, 000.
15, 000.
343, 256.

343, 256.

68, 640.
68, 640.
68, 640.

124, 000.
124, 000.
124, 000.

2,610.
33, 600.

00
00~*
00*

00
00
00
00*

00~*

00
00
00*
00*

00
00*
00*

00
00~*
00*

00
00



CuC040
DATE 03/02/18

TIME 09:55 AM

| TEM I TEM DESCRI PTI

CODE

12"

650012 15"

650014 18"

650016 21"

650018 24"

REI NFORCED CONCRETE PI PE

REI NFORCED CONCRETE PI PE

REI NFORCED CONCRETE PI PE

REI NFORCED CONCRETE PI PE

REI NFORCED CONCRETE PI PE

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 650010

UNIT
| TEM CCDE 650012

UNI'T
| TEM CCDE 650014

UNIT
| TEM CCDE 650016

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.
CCODE

LF
LF
LF
LF

LF

LF
LF

LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

LF
LF

LF
LF
LF

05
06
07
08

06

02
03
04
05
06
07
10
11
12

04

02
03
04

OF

PROJ.

00} [e0) RPFRPWE

PNRPRAROIWWWW

NN
(62

PR A

QUANTI TY
(TO 1/ 10

UNI T)

64.
893.
240.
330.

[elolole)

1,592. 0%

790.0
790. O*

576.
89.

1, 392.
584.
8, 896.
710.
510.
390.
4.

[eolelolololofoloNe]

13, 151. 0*

19.0
19. 0*

488. 0
320.0
740.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

90.
55.
95.
150.

102.

65.
65.

125.
234.
107.
223.

89.
156.
140.
101.
550.

106.

191.
191.

169.
225.
122.

CE
00)

0000
6607
0000
0000

9994

0000
0000

2604
8539
7586
2877
9641
4606
0000
3623
0000

3030

2500
2500

9590
0000
1500

PAGE 167

ANOUNT
(TO $1/100)

5, 760.
49, 705.
22, 800.
49, 500.

163, 975.
163, 975.

51, 350.
51, 350.
51, 350.

72, 150.
20, 902.
150, 000.
130, 400.
800, 320.
111, 087.
71, 400.
39, 531.

2, 200.

1, 397, 991.
1,397, 991.

3, 633.
3, 633.
3, 633.

82, 940.
72, 000.
90, 391.

00
00
00
00

00*
00*

00
00*
00*

00
00
00
00
80
00
00
30
00

10*
10*

75
75*
75*

00
00
00



CuC040
DATE 03/02/18

TIME 09:55 AM

| TEM |
CODE

24"

650019 27"

650022 30"

650026 36"

650030 42"

TEM

DESCRI PTI

REI NFORCED CONCRETE PI PE

REI NFORCED CONCRETE PI PE

REI NFORCED CONCRETE PI PE

REI NFORCED CONCRETE PI PE

REI NFORCED CONCRETE PI PE

STATE OF CALI FORNI A -

UNIT
| TEM CCDE 650018

UNI'T

| TEM CCDE 650019

UNI'T
| TEM CCDE 650022

UNI' T
| TEM CCDE 650026

TOTAL
TOTAL

TOTAL

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.
CCODE

LF
LF
LF
LF
LF
LF

LF

LF
LF

LF
LF
LF
LF
LF

LF

LF
LF
LF
LF

LF

LF
LF

05
06
07
08
10
11

07

02
04
06
07
11

04
06
08
11

04
07

OF

PROJ.

NN ROIN

22
22

U U RPRRRE

(63} (63} NP R,

e

QUANTI TY
(TO 1/ 10

UNI T)

316.
13, 710.
5, 660.
550.
82.
909.

[ololololole]

22,775. 0%

24.0
24.0*

12.0
440.0
7.0
1,810.0
270.0

2,539. 0%

41.0
3,090.0
460.0
393.0

3, 984. 0*

230.0
11.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

140.
76.
142.
75.
264.
145.

102.

138.
138.

245.
118.
253.
160.
140.

151.

230.
150.
100.
256.

155.

209.
500.

CE
00)

9378
4298
4482
0000
9390
5446

7114

0000
0000

0000
4000
0000
0000
0000

3222

5000
0000
0000
6158

5724

5000
0000

PAGE

ANOUNT
(TO $1/100)

44, 536.
1, 047, 852.
806, 256.
41, 250.
21, 725.
132, 300.

2,339, 251.
2,339, 251.

3, 312.
3, 312.
3, 312.

2, 940.
52, 096.
1,771.
289, 600.
37, 800.

384, 207.
384, 207.

9, 450.
463, 500.
46, 000.
100, 850.

619, 800.
619, 800.

48, 185.
5, 500.

168

34
70
80
00
00
00

84*
84*

00
00~*
00*

00
00
00
00
00

00~*
00*

50
00
00
00

50*
50*

00
00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

650034

650038

650042

650524

652311

I TEM

DESCRI PTI ON

42" RElI NFORCED CONCRETE PI PE

48" RElI NFORCED CONCRETE PI PE

54" REI NFORCED CONCRETE PI PE

60" REI NFORCED CONCRETE PI PE

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 650030

UNIT
| TEM CCDE 650034

UNI'T
| TEM CCDE 650038

UNI' T
| TEM CCDE 650042

36" REI NFORCED CONCRETE PI PE ( CLASS V)

18" REI NFORCED CONCRETE PI PE

(CLASS 111,

RUBBER GASKET JO NT)

UNIT
| TEM CCDE 650524

UNIT
| TEM CCDE 652311

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF

LF
LF

LF
LF

LF
LF

LF
LF

LF

11

06

04

04

02

06
10

OF
PROJ.

N N PP

QUANTI TY
(TO 1/ 10
UNI T)

41.0
282. 0*

340.0
340. 0*

220.0
220. 0*

1,520.0
1, 520. 0*

140.0
140. 0*

1,310.0
910.0

2,220. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

350. 0000
241. 2589

270. 0000
270. 0000

299. 0000
299. 0000

327. 4500
327. 4500

240. 0000
240. 0000

72. 0000
104. 0000

85. 1171

PAGE 169

ANOUNT
(TO $1/100)

14, 350.
68, 035.
68, 035.

91, 800.
91, 800.
91, 800.

65, 780.
65, 780.
65, 780.

497, 724.
497, 724.
497, 724.

33, 600.
33, 600.
33, 600.

94, 320.
94, 640.

188, 960.
188, 960.

00
00~*
00*

00
00*
00*

00
00*
00*

00
00~*
00*

00
00*
00*

00
00

00*
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

652316

652324

652332

665010

665012

665016

I TEM DESCRI PTI ON

24" REI NFORCED CONCRETE PI PE
(CLASS 111, RUBBER GASKET JO NT)

UNI T TOTAL
| TEM CCDE 652316 TOTAL
36" REI NFORCED CONCRETE PI PE
(CLASS 111, RUBBER GASKET JO NT)
UNI T TOTAL
| TEM CODE 652324 TOTAL
48" RElI NFORCED CONCRETE PI PE
(CLASS 111, RUBBER GASKET JO NT)
UNI T TOTAL
| TEM CODE 652332 TOTAL
12" CORRUGATED STEEL PI PE

UNI T TOTAL
| TEM CCDE 665010 TOTAL
12" CORRUGATED STEEL PI PE (.079" THI CK)

UNI T TOTAL
| TEM CODE 665012 TOTAL
18" CORRUGATED STEEL PI PE (.064" THI CK)

UNI T TOTAL

UNIT DI ST NO.
CODE

LF
LF

LF

LF
LF

LF
LF

LF
LF

LF
LF

LF

LF
LF

LF

06
10

06

06

04

02
08

02
04

OF
PROJ.

w W PN

N N PR

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY AVERAGE PRI CE
(TO 1/ 10 PER UNI T
UNI T) (TO $1/ 10, 000)
10, 185. 0 89. 9264
280. 0 134. 0000
10, 465. 0* 91. 1056
710.0 167. 0000
710. 0* 167. 0000
2,250. 0 235. 0000
2, 250. 0* 235. 0000
240.0 250. 0000
240. 0 250. 0000
13.0 80. 0000
810. 0 68. 7500
823. 0 68. 9277
81.0 160. 0000
250. 0 150. 9840
331. 0* 153. 1903

PAGE

ANOUNT
(TO $1/100)

915, 900.
37, 520.

953, 420.
953, 420.

118, 570.
118, 570.
118, 570.

528, 750.
528, 750.
528, 750.

60, 000.
60, 000.
60, 000.

1, 040.
55, 687.

56, 727.
56, 727.

12, 960.
37, 746.

50, 706.

170

00
00

00~*
00*

00
00*
00*

00
00*
00*

00
00~*
00*

00
50

50*
50*

00
00

00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

665017

665018

665022

665023

665024

18"

18"

24"

24"

24"

TEM DESCRI PTI

CORRUGATED STEEL

CORRUGATED STEEL

CORRUGATED STEEL

CORRUGATED STEEL

CORRUGATED STEEL

Pl PE (.

Pl PE (.

Pl PE (.

PI PE (.

Pl PE (.

ON

STATE OF CALI FORNI A -

| TEM CCDE 665016

079" THI CK)

UNI'T

| TEM CCDE 665017

109" THI CK)

UNI T

| TEM CCDE 665018

064" THI CK)

UNI' T

| TEM CCDE 665022

079" THI CK)

UNIT

| TEM CCDE 665023

109" THI CK)

UNIT

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF
LF

LF

LF
LF
LF
LF

LF

LF
LF

LF

LF
LF

LF

LF
LF
LF

LF

04
09
10

02
05
08
10

04
08

01
09

01
02
09

OF
PROJ.

3

N N ol ol (61 (631 PRPEPN (61 ol [l ol OV]

w W NP

W PR

QUANTI TY
(TO 1/ 10
UNI T)

w [{e)
©®o
[oleole]

137. 0*

255.0

22.0
341.0
720.0

1, 338. 0%

21.0
10.0

31. 0*

52.0
37.0

89. 0*

60. 0
360.0
71.0

491. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

224.
525.
87.

202.

155.
120.

60.
105.

103.

127.
225.

158.

200.
192.

197.

430.
190.
154.

214.

CE
00)

4444
0000
0000

8686

8824
0000
4900
0000

6002

2500
0000

7823

0000
8108

0112

0000
0000
8500

2451

PAGE 171

ANOUNT
(TO $1/100)

50, 706.

20, 200.
4, 200.
3, 393.

27, 793.

27, 793.

39, 750.

2, 640.
20, 627.
75, 600.
138, 617.

138, 617.

2,672.
2, 250.

4,922.
4,922.

10, 400.
7,134.

17, 534.
17, 534.

25, 800.
68, 400.
10, 994.

105, 194.

00*

00
00
00
00*

00*

00
00
09
00
09*

09*

25
00

25*
25*

00
00

00*
00*

00
00
35

35*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

665025

665031

665032

665033

665035

665038

24"

30"

30"

30"

36"

36"

TEM DESCRI PTI

CORRUGATED STEEL

CORRUGATED STEEL

CORRUGATED STEEL

CORRUGATED STEEL

CORRUGATED STEEL

CORRUGATED STEEL

Pl PE (.

Pl PE (.

Pl PE (.

Pl PE (.

Pl PE (.

PI PE (.

STATE OF CALI FORNI A -

ON

| TEM CCDE 665024
138" THI CK)

UNI'T
| TEM CCDE 665025
079" THI CK)

UNIT
| TEM CODE 665031
109" THI CK)

UNIT
| TEM CCDE 665032
138" THI CK)

UNI'T
| TEM CCDE 665033
064" THI CK)

UNIT
| TEM CODE 665035
138" THI CK)

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF
LF

LF

LF
LF

LF
LF

LF

LF
LF

LF
LF

LF

02
06
08

09

02
06

08

06

02

OF
PROJ.

3

A N NRR

N N PR

QUANTI TY
(TO 1/ 10
UNI T)

14.0
250.0
4,174.0

4, 438. 0*

4.0
4.0*

68.0
13.0

81. 0*

480.0
480. 0*

89.0
89. 0*

70.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

150.
75.
94.

93.

640.
640.

150.
170.

153.

175.
175.

75.
75.

300.

CE
00)

0000
0000
4031

4855

0000
0000

0000
7400

3286

0000
0000

0000
0000

0000

PAGE 172

ANOUNT
(TO $1/100)

105, 194.

2,100.
18, 750.
394, 038.
414, 888.

414, 888.

2, 560.
2, 560.
2, 560.

10, 200.
2,219.

12, 419.
12, 419.

84, 000.
84, 000.
84, 000.

6, 675.
6, 675.

6, 675.

21, 000.

35*

00
00
44
44*

44*

00
00~*
00*

00
62

62*
62*

00
00*
00*

00

00~*

00*

00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

665043

665048

665051

665056

665075

36"

42"

48"

54"

60"

18"

TEM DESCRI PTI

CORRUGATED STEEL

CORRUGATED STEEL

CORRUGATED STEEL

CORRUGATED STEEL

CORRUGATED STEEL

CORRUGATED STEEL

Pl PE (.

Pl PE (.

Pl PE (.

Pl PE (.

Pl PE (.

Pl PE (.

STATE OF CALI FORNI A -

ON

138" THI CK)

UNIT
| TEM CODE 665038
138" THI CK)

UNIT
| TEM CCDE 665043
138" THI CK)

UNI'T
| TEM CCDE 665048
109" THI CK)

UNIT
| TEM CODE 665051
138" THI CK)

UNIT
| TEM CCDE 665056
138" THI CK)

UNIT
| TEM CCDE 665075

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF

LF
LF

LF
LF

LF
LF

LF
LF

LF

08

01

08

08

08

08
10

OF
PROJ.

A

w W PN

QUANTI TY
(TO 1/ 10
UNI T)

324.0

394. 0*

94.0
94. 0*

1,720.0
1, 720. 0%

22.0
22.0*

11.0
11. 0*

©®
o O

77.0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

215. 6173
230. 6091

270. 0000
270. 0000

182. 8696
182. 8696

492. 2800
492. 2800

873. 8900
873.8900

117. 6471
340. 0000

143. 6364

PAGE 173

ANOUNT
(TO $1/100)

69, 860.
90, 860.
90, 860.

25, 380.
25, 380.
25, 380.

314, 535.
314, 535.
314, 535.

10, 830.
10, 830.
10, 830.

9, 612.
9, 612.
9, 612.

8, 000.
3, 060.

11, 060.
11, 060.

00
00~*
00*

00
00*
00*

68
68*
68*

16
16*
16*

79
79*
79*

00
00

00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

665713

665716

665717

667001

667005

667006

I TEM DESCRI

PTI

ON

STATE OF CALI FORNI A -

12" SLOTTED CORRUGATED STEEL Pl PE

(. 109" THI CK)

UNI'T
| TEM CCDE 665713

18" SLOTTED CORRUGATED STEEL PI PE

(. 064" THI CK)

UNIT
| TEM CCDE 665716

18" SLOTTED CORRUGATED STEEL PI PE

(.079" THI CK)

UNIT
| TEM CCDE 665717

17" X 13" CORRUGATED STEEL PI PE ARCH

(. 079" THI CK)

UNI'T
| TEM CCDE 667001

21" X 15" CORRUGATED STEEL PI PE ARCH

(. 079" THI CK)

UNIT
| TEM CCDE 667005

21" X 15" CORRUGATED STEEL PI PE ARCH

(.109" THI CK)

UNIT
| TEM CCDE 667006

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF

LF

LF
LF

LF

LF
LF

LF
LF

LF
LF

01

04
11

09
11

02

04

08

OF
PROJ.

N N PR

N N PR

QUANTI TY
(TO 1/ 10
UNI T)

52.0
52. 0*

1,450.0
40.0

1, 490. 0*

650.0
20.0

670. 0*

61.0
61. 0*

1,220.0
1, 220. 0*

90.0
90. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

110.
110.

94.
200.

97.

55.
340.

63.

482.
482.

220.
220.

84.
84.

CE
00)

0000
0000

6000
0000

4295

0000
0000

5075

0000
0000

0000
0000

2800
2800

PAGE 174

ANOUNT
(TO $1/100)

5, 720.
5, 720.
5, 720.

137, 170.
8, 000.

145, 170.
145, 170.

35, 750.
6, 800.

42, 550.
42, 550.

29, 402.
29, 402.
29, 402.

268, 400.
268, 400.
268, 400.

7,585.
7,585.
7,585.

00
00~*
00*

00
00

00*
00*

00
00

00*
00*

00
00*
00*

00
00*
00*

20
20*
20*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

667010

667013

667018

667019

667020

667024

680280

STATE OF CALI FORNI A -

I TEM DESCRI PTI ON

24" X 18" CORRUGATED STEEL
(. 109" THI CK)

28" X 20" CORRUGATED STEEL
(.079" THI CK)

35" X 24" CORRUGATED STEEL
(.079" THI CK)

35" X 24" CORRUGATED STEEL
(. 109" THI CK)

35" X 24" CORRUGATED STEEL
(. 138" THI CK)

42" X 29" CORRUGATED STEEL
(.109" THI CK)

Pl PE ARCH

UNI'T
| TEM CCDE 667010
Pl PE ARCH

UNIT
| TEM CCDE 667013
Pl PE ARCH

UNI'T
| TEM CCDE 667018
Pl PE ARCH

UNI' T
| TEM CCDE 667019
Pl PE ARCH

UNIT
| TEM CCDE 667020
Pl PE ARCH

UNIT
| TEM CCDE 667024

1 1/2" PLASTIC Pl PE UNDERDRAI N

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF

LF
LF

LF
LF

LF
LF

LF
LF

02

04

04

02

08

02

OF
PROJ.

QUANTI TY
(TO 1/ 10
UNI T)

55.0

55. 0*

100.0
100. 0*

40.0
40. 0*

62.0
62. 0*

12.0
12. 0*

60. 0
60. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

105. 0000

105. 0000

190. 0000
190. 0000

210. 0000
210. 0000

155. 0000
155. 0000

303. 2700
303. 2700

135. 0000
135. 0000

PAGE 175

ANOUNT
(TO $1/100)

5, 775.
5, 775.
5, 775.

19, 000.
19, 000.
19, 000.

8, 400.
8, 400.
8, 400.

9, 610.
9, 610.
9, 610.

3, 639.
3, 639.
3, 639.

8, 100.
8, 100.
8, 100.

00
00~*
00*

00
00*
00*

00
00*
00*

00
00~*
00*

24
24*
24*

00
00*
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

680280

680285

680405

680902

680903

680905

I TEM DESCRI PTI ON

1 1/2" PLASTIC Pl PE UNDERDRAI N

UNI'T
| TEM CCDE 680280
4" PLASTI C Pl PE UNDERDRAI N

UNIT
| TEM CCDE 680285

8" PERFORATED STEEL Pl PE UNDERDRAI N
(. 064" TH CK)

UNIT
| TEM CCDE 680405
6" PERFORATED PLASTI C Pl PE UNDERDRAI N

UNI'T
| TEM CCDE 680902
6" NON- PERFOCRATED PLASTI C PI PE
UNDERDRAI N
UNI' T
| TEM CCDE 680903
8" PERFORATED PLASTI C Pl PE UNDERDRAI N

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF

LF
LF

LF

LF
LF
LF
LF

LF

LF
LF

LF
LF

04

11

02
06

01
03

06

05

01
02

OF
PROJ.

N N PR

A AN RPRRR

QUANTI TY
(TO 1/ 10
UNI T)

280.0
280. 0*

110.0
110. 0*

16.0
107.0

123. 0*

130.0
320.0

32.0
600.0

1,082. 0*

45.0
45. 0*

1,102.0
1, 050.0

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

20

20.

23.
23.

300.
30.

65.

25.
53.

30.
35.

15.
15.

29.
47.

. 0000
0000

2600
2600

0000
0000

1220

0000
0000
. 5000
0000

7431

0000
0000

9002
1905

PAGE 176

ANOUNT
(TO $1/100)

5, 600.
5, 600.
5, 600.

2, 558.
2, 558.
2,558.

4, 800.
3, 210.

8, 010.
8, 010.

3, 250.
16, 960.

464.
18, 000.
38, 674.

38, 674.

675.
675.
675.

32, 950.
49, 550.

00
00~*
00*

60
60*
60*

00
00

00*
00*

00
00

00
00*
00*

00
00~*
00*

00
00



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

681101

681103

681105

681107

681132

I TEM DESCRI PTI ON

8" PERFORATED PLASTI C Pl PE UNDERDRAI N

UNI'T
| TEM CCDE 680905
2" PLASTI C Pl PE (EDGE DRAI N)

UNIT
| TEM CCDE 681101
3" PLASTI C PI PE (EDGE DRAI N)

UNIT
| TEM CCDE 681103
2" PLASTI C PI PE ( EDGE DRAI N QUTLET)

UNI'T
| TEM CCDE 681105
3" PLASTI C Pl PE (EDGE DRAI N QUTLET)

UNIT
| TEM CCDE 681107
GECCOVPCSI TE DRAIN

UNIT
| TEM CCDE 681132

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF

LF
LF

LF
LF

LF
LF

LF
LF

SQFT
SQFT

03
04

04

02

04

02

11

OF
PROJ.

N N e

QUANTI TY
(TO 1/ 10
UNI T)

68.0
9,400.0

11, 620. O0*

230.0
230. 0*

60. 0
60. 0*

25.0
25.0*

397.0
397. 0*

6, 680.0
6, 680. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

51.
14.

18.

120.
120.

124.
124.

75.
75.

23.
23.

CE
00)

0000
0525

7660

0000
0000

0000
0000

0000
0000

5139
5139

. 2500
. 2500

PAGE 177

ANOUNT
(TO $1/100)

3, 468.
132, 093.

218, 061.
218, 061.

27, 600.
27, 600.
27, 600.

7, 440.
7, 440.
7,440.

1, 875.
1, 875.
1, 875.

9, 335.
9, 335.
9, 335.

8, 350.
8, 350.
8, 350.

00
50

50*
50*

00
00*
00*

00
00*
00*

00
00~*
00*

00
00*
00*

00
00*
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

681501

681502

682022

682042

682049

690104

I TEM DESCRI PTI ON

FURNI SH AND | NSTALL DRAI N PI PE
( HORI ZONTAL DRAI N)

UNI T TOTAL
| TEM CCDE 681501 TOTAL
DRI LL HOLE (HORI ZONTAL DRAIN)

UNI T TOTAL
| TEM CODE 681502 TOTAL
CLASS 1 PERVEABLE MATERI AL ( BLANKET)

UNI T TOTAL
| TEM CODE 682022 TOTAL
CLASS 2 PERMVEABLE MATERI AL ( BLANKET)

UNI T TOTAL
| TEM CCDE 682042 TOTAL
CLASS 3 PERVEABLE MATERI AL ( BLANKET)

UNI T TOTAL
| TEM CCDE 682049 TOTAL
8" CORRUGATED STEEL PI PE DOANDRAI N

UNI T TOTAL

UNIT DI ST NO.
CCODE

LF
LF

LF

LF
LF

LF

Cy
(614

Cy
Cy

CY

CY

LF
LF

01
04

01
04

01

04

04
11

01

OF
PROJ.

o OO AN

o o AN

N

o O PO

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10

UNI T)

2,880.0
5,547.0

8, 427. 0*

2,880.0
5,547.0

8,427. 0*

14.0
14. 0*

7,560.0
7,560. 0*

8,928.0
230.0

9, 158. 0*

47.0
47. 0*

26.
24.

24.

95.
95.

114.
114.

54.
100.

55.

187.
187.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

. 1354
. 2140

. 4783

4410
0896

8932

0000
0000

7037
7037

5784
0000

7192

0000
0000

PAGE

ANOUNT
(TO $1/100)

11, 910.
51, 110.

63, 020.
63, 020.

76, 150.
133, 625.

209, 775.
209, 775.

1, 330.
1, 330.
1, 330.

867, 160.
867, 160.
867, 160.

487, 276.
23, 000.

510, 276.
510, 276.

8, 789.
8, 789.

178

00
00

00~*
00*

00
00

00*
00*

00
00*
00*

00
00*
00*

10
00

10*
10*

00
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

690105

690106

690110

690111

690112

690116

I TEM DESCRI PTI ON

| TEM CODE 690104
8" CORRUGATED STEEL Pl PE DOWNDRAI N
(. 064" TH CK)
UNIT
| TEM CODE 690105
8" CORRUGATED STEEL Pl PE DOWNDRAI N
(. 079" THI CK)
UNIT
| TEM CODE 690106
12" CORRUGATED STEEL PI PE DOAKNDRAI N

UNIT
| TEM CODE 690110
12" CORRUGATED STEEL PI PE DOAKNDRAI N
(. 064" TH CK)
UNIT
| TEM CODE 690111

12" CORRUGATED STEEL PI PE DOAKNDRAI N
(. 079" THI CK)

UNI'T
| TEM CCDE 690112

18" CORRUGATED STEEL PI PE DOMKDRAI N
(. 064" TH CK)

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF

LF
LF
LF
LF

LF

LF
LF

LF
LF
LF

LF

06

10

01

06
10

04

04
06
10

OF
PROJ.

1

(6] (6] PN P

[EnY

(61 (631 PWE

QUANTI TY
(TO 1/ 10
UNI T)

220.0
220. 0*

8.0

40.0
8.0
540.0
1, 060.0

1, 648. 0*

3,110.0
3, 110. 0%

25.0
1,482.0
74.0

1, 581. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

55
55

435.
435.

80.
680.
104.
125.

119.

200.
200.

150.

40
98

45

. 0000
. 0000

0000
0000

0000
0000
0370
0000

7330

0000
0000

0000
. 6129
. 0000

. 0287

PAGE 179

ANOUNT
(TO $1/100)

8, 789.

12, 100.
12, 100.
12, 100.

3, 480.
3, 480.
3, 480.

3, 200.
5, 440.
56, 180.
132, 500.
197, 320.

197, 320.

622, 000.
622, 000.
622, 000.

3, 750.
60, 188.
7,252.
71, 190.

71, 190.

00*

00
00*
00*

00
00*
00*

00

00
00

00*
00*

00
00*
00*

00
30
00
30*

30*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

690116

690118

690124

690125

690138

691900

I TEM DESCRI

18" CORRUGATED STEEL
(. 064" TH CK)

PTI

ON

STATE OF CALI FORNI A -

Pl PE DOANDRAI N

UNIT
| TEM CODE 690116
18" CORRUGATED STEEL PI PE DOAKNDRAI N
(. 109" THI CK)
UNIT
| TEM CODE 690118
24" CORRUGATED STEEL Pl PE DOWNDRAI N
(.109" THI CK)
UNIT
| TEM CODE 690124
24" CORRUGATED STEEL Pl PE DOWNDRAI N
(.138" TH CK)
UNIT
| TEM CODE 690125
36" CORRUGATED STEEL Pl PE DOWNDRAI N
(. 138" THI CK)
UNIT
| TEM CODE 690138
FLUVE DOWNDRAI N
UNIT
| TEM CODE 691900

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF

LF
LF

LF
LF

LF
LF

LF
LF

LF
LF

02
04

04

01

02

01

02

OF
PROJ.

N N PR

QUANTI TY
(TO 1/ 10
UNI T)

50.0
280.0

330. 0*

42.0
42. 0*

80.0
80. 0*

49.0
49. 0*

140.0
140. 0*

120.0
120. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

100.
250.

227.

120.
120.

150.
150.

110.
110.

160.
160.

20.
20.

CE
00)

0000
0000

2727

0000
0000

0000
0000

5000
5000

0000
0000

0000
0000

PAGE

ANOUNT
(TO $1/100)

5, 000.
70, 000.

75, 000.
75, 000.

5, 040.
5, 040.
5, 040.

12, 000.
12, 000.
12, 000.

5,414.
5, 414.
5, 414.

22, 400.
22, 400.
22, 400.

2, 400.
2, 400.
2, 400.

180

00
00

00~*
00*

00
00*
00*

00
00*
00*

50
50*
50*

00
00*
00*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

692003

692005

692009

692012

692101

692301

I TEM DESCRI PTI ON

8" ENTRANCE TAPER

12" ENTRANCE TAPER

24" ENTRANCE TAPER

12" ALTERNATI VE ENTRANCE TAPER

TAPERED | NLET

ANCHOR ASSEMBLY

STATE OF CALI FORNI A -

UNI T TOTAL
| TEM CCDE 692003 TOTAL

UNI T TOTAL
| TEM CODE 692005 TOTAL

UNI T TOTAL
| TEM CODE 692009 TOTAL

UNI T TOTAL
| TEM CCDE 692012 TOTAL

UNI T TOTAL
| TEM CCDE 692101 TOTAL

UNI T TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

L

T ZEE T

T T

T T

T T

T g

01
06

05
06
10

01

06

02

04

OF
PROJ.

N N PR

(6] (] NN

QUANTI TY
(TO 1/ 10
UNI T)

1.0
41.0

42. 0*

1.0
19.0
55.0

75. 0*

1.0
1.0*

2.0
2. 0%

7.0

1.0
1.0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

2, 200.
500.

540.

700.
1, 583.
631.

873.

700.
700.

425.
425.

450.
450.

1, 000.
1, 000.

CE
00)

0000
0000

4762

0000
0989
4545

4517

0000
0000

0000
0000

0000
0000

0000
0000

PAGE 181

ANOUNT
(TO $1/100)

2, 200.
20, 500.

22, 700.
22, 700.

700.
30, 078.
34, 730.
65, 508.

65, 508.

700.
700.
700.

850.
850.
850.

3, 150.
3, 150.
3, 150.

1, 000.
1, 000.

00
00

00~*
00*

00
88
00
88*

88*

00
00*
00*

00
00*
00*

00
00*
00*

00
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

692305

692307

692309

692311

692313

692361

I TEM DESCRI

12" ANCHOR ASSEMBLY

18" ANCHOR ASSEMBLY

24" ANCHOR ASSEMBLY

30" ANCHOR ASSEMBLY

36" ANCHOR ASSEMBLY

FLUVE ANCHOR ASSEMBLY

PTI

ON

STATE OF CALI FORNI A -

| TEM CCDE 692301

UNI'T
| TEM CCDE 692305

UNI'T
| TEM CCDE 692307

UNIT
| TEM CCDE 692309

UNIT
| TEM CCDE 692311

UNI'T
| TEM CCDE 692313

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO

CODE

T T

i

T

L

T

T g

T T

01
04
06

02
04

01
02

01

01

OF
PROJ.

1

N N R A A NRPR

w W PN

QUANTI TY
(TO 1/ 10
UNI T)

©ok~N
coo

25. 0%

=W

4. 0%

9.0
3.0

12. 0*

3.0
3. 0*

7.0
7.0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

300.
700.
535.

543.

575.
1, 875.

900.

700.
400.

625.

1, 500.
1, 500.

500.
500.

CE
00)

0000
0000
7747

1888

0000
0000

0000

0000
0000

0000

0000
0000

0000
0000

PAGE 182

ANOUNT
(TO $1/100)

1, 000.

600.
2, 800.
10, 179.
13, 579.

13, 579.

1, 725.
1, 875.

3, 600.
3, 600.

6, 300.
1, 200.

7, 500.
7, 500.

4, 500.
4, 500.
4, 500.

3, 500.
3, 500.
3, 500.

00*

00
00
72
72*

72*

00
00

00~*
00*

00
00

00*
00*

00
00*
00*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

692361

692369

698140

700617

700638

700639

I TEM DESCRI PTI ON

FLUVE ANCHOR ASSEMBLY

24" FLUME ANCHOR ASSEMBLY

24" ALTERNATI VE Pl PE DOANDRAI N

DRAI NAGE | NLET MARKER

36" CORRUGATED STEEL PI PE | NLET
(.079" THI CK)

36" CORRUGATED STEEL Pl PE | NLET
(. 109" THI CK)

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 692361

UNIT
| TEM CCDE 692369

UNIT
| TEM CCDE 698140

UNIT
| TEM CCDE 700617

UNIT
| TEM CCDE 700638

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T g

T g

T CTREERETEE

02

02

01
06

01
03

05
06
08
11
12

02

OF
PROJ.

N N PR

NWWNFRPOUIN

NN
~ b

QUANTI TY
(TO 1/ 10
UNI T)

6.0
6. 0*

3.0

84.0
91.0

175. 0*

21.
78.
12.

38.

20.
11.

[elololololofole)

199. 0*

3.3
3. 3*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

250.
250.

400.
400.

55.
38.

46.

70.
177.
148.
175.
180.
201.
180.
104.

162.

750.
750.

CE
00)

0000
0000

0000
0000

0000
0000

1600

2381
0641
8333
0000
9211
6667
9000
5455

6131

0000
0000

PAGE 183

ANOUNT
(TO $1/100)

1, 500.
1, 500.
1, 500.

1, 200.
1, 200.
1, 200.

4, 620.
3, 458.

8, 078.
8, 078.

1, 475.
13, 811.
1, 786.
1, 225.
6, 875.
2,420.
3, 618.
1, 150.

32, 360.
32, 360.

2,475.
2,475.
2, 475.

00
00~*
00*

00
00*
00*

00
00

00*
00*

00
00

00
00

00
00

00*
00*

00
00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

700639 36" CORRUGATED STEEL PIPE | NLET
(.109" THI CK)

UNI'T
| TEM CCDE 700639

700640 36" CORRUGATED STEEL PIPE | NLET
(.138" THI CK)

UNI'T
| TEM CCDE 700640

700641 36" CORRUGATED STEEL Pl PE | NLET
(.168" THI CK)

UNIT
| TEM CCDE 700641
703230 30" CORRUGATED STEEL PI PE RI SER
(.079" THI CK)
UNI'T
| TEM CCDE 703230
703233 CGRATED LI NE DRAIN

UNIT

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

UNIT DI ST NO.
CCODE

LF
LF
LF

LF

LF
LF
LF

LF

LF
LF

LF

LF
LF

LF
LF
LF
LF
LF
LF
LF

LF

02
04
05

02
08
09

02
06

01

04
06
07
08
09
11
12

OF
PROJ.

W W RPrRRE W W RPrRRE

N N PR

N RPRRPRRRRRE

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10

UNI T)

Ul
AW
coo

59. 0*

9.0
11.0
15.0

35. 0*

4.0
25.0

29. 0%

8.0
8. 0*

48.
1, 120.
580.
120.
180.
60.
230.

[elofolofolofe]

2, 338. 0*

1, 800.
424.
700.

512.

725.
740.
695.

717.

935.
750.

775.

600.
600.

230.

90.
166.
225.
110.
230.
157.

130.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

0000
1500
0000

8102

0000
0000
4700

0586

0000
0000

5172

0000
0000

0000
0000
0000
0000
0000
9700
0000

4056

PAGE

ANOUNT
(TO $1/100)

5, 400.
22, 055.
2, 800.
30, 255.

30, 255.

6, 525.
8, 140.
10, 432.
25, 097.

25, 097.

3, 740.
18, 750.

22, 490.
22, 490.

4, 800.
4, 800.
4, 800.

11, 040.
100, 800.
96, 280.
27, 000.
19, 800.
13, 858.
36, 110.

304, 888.

184

00
80
00
80*

80*

00
00
05
05*

05*

00
00

00*
00*

00
00*
00*

00
00
00
00

20
00

20*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

703239

703240

703254

703460

703508

703525

I TEM DESCRI PTI ON

| TEM CCDE

36" CORRUGATED STEEL Pl PE RI SER
(.109" TH CK)

| TEM CCDE

36" CORRUGATED STEEL PI PE RI SER
(.138" THI CK)

| TEM CCDE

48" CORRUGATED STEEL PI PE RI SER
(.079" THI CK)

| TEM CCDE
24" \\ELDED STEEL PI PE CASI NG ( BRI DGE)

| TEM CCDE
6" WVELDED STEEL PI PE (.105" THI CK)

| TEM CCDE
10" WELDED STEEL PIPE (.250" THI CK)

| TEM CCDE

703233

UNI'T
703239

UNIT
703240

UNIT
703254

UNI'T
703460

UNI'T
703508

UNIT
703525

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF

LF
LF

LF
LF

LF
LF

LF
LF

11

03

02

06

04

04

OF
PROJ.

7

QUANTI TY
(TO 1/ 10
UNI T)

4.9
4. 9*

10.0
10. O0*

20.0
20. 0*

307.0
307. 0*

54.0
54. 0*

28.0
28. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

1, 555.
1, 555.

500.
500.

367.
367.

400.
400.

45.
45.

74.
74.

CE
00)

5102
5102

0000
0000

5000
5000

0000
0000

1500
1500

5500
5500

PAGE 185

ANOUNT
(TO $1/100)

304, 888.

7,622.
7,622.
7,622.

5, 000.
5, 000.
5, 000.

7, 350.
7, 350.
7, 350.

122, 800.
122, 800.
122, 800.

2,438.
2,438.
2,438.

2,087.
2,087.
2,087.

20*

00
00*
00*

00
00*
00*

00
00*
00*

00
00*
00*

10
10*
10*

40
40*
40*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

703533

703555

703575

703598

704500

705007

12"

18"

24"

30"

TEM DESCRI PTI

VWELDED STEEL PI PE (. 250"

WELDED STEEL PI PE (. 250"

WELDED STEEL PI PE (. 250"

WELDED STEEL PI PE (. 250"

REMOVE FLARED END SECTI ON

12"

STEEL FLARED END SECTI ON

ON

THI CK)

STATE OF CALI FORNI A -

UNI'T

| TEM CCDE 703533

THI CK)

UNIT

| TEM CCDE 703555

THI CK)

UNIT

| TEM CCDE 703575

THI CK)

UNI'T

| TEM CCDE 703598

UNI' T

| TEM CCDE 704500

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF

LF
LF

LF
LF

T ZREE

L

04
06

04

04

04

01
02
07
08

06
08

OF
PROJ.

w W NP

(e} (e} RPFRPWE

= W

QUANTI TY
(TO 1/ 10
UNI T)

740.0
550.0

1, 290. 0*

353.0
353. 0*

27.0
27. 0%

30.0
30. 0*

NN
cooo

13. 0*

20.0

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

135.
62.

104.

279.
279.

85.
85.

190.
190.

350.
121.
653.
710.

442.

395.
406.

8000
2727

4512

0673
0673

0000
0000

0000
0000

0000
8750
5600
3000

2431

8990
0200

PAGE 186

ANOUNT
(TO $1/100)

100, 492.
34, 250.

134, 742.
134, 742.

98, 510.
98, 510.
98, 510.

2, 295.
2,295.
2, 295.

5, 700.
5, 700.
5, 700.

700.
975.
653.
3, 420.

5, 749.
5, 749.

7,917.
4, 466.

00
00

00~*
00*

75
75*
75*

00
00*
00*

00
00~*
00*

00
00
56
60

16*
16*

98
22



CuC040
DATE 03/02/18

TIME 09:55 AM

| TEM I TEM DESCRI PTI

CODE

12"

705011 18"

705015 24"

705019 30"

705023 36"

STEEL FLARED END SECTI ON

STEEL FLARED END SECTI ON

STEEL FLARED END SECTI ON

STEEL FLARED END SECTI ON

STEEL FLARED END SECTI ON

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 705007

UNIT
| TEM CCDE 705011

UNI'T
| TEM CCDE 705015

UNIT
| TEM CCDE 705019

UNIT

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

UNIT DI ST NO.
CCODE

T g

T TR T TREEE T TETREE

L

T

10

02
03
06
08
09
10

01
02
06
08
09

06
08
09

06
08

OF

PROJ.

[{e] [{e] NFENFEPNPRE

WNWWE

12
12

S B [l ol \O)

RN

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10
UNI T)

2.0
33. 0*

w
WwWNwWwN
coocooo

51. 0*

oNOo O
coooo

196. 0*

W
ocoo

6. 0*

NO
oo

18. 0*

365.
397.

1, 000.
2,133.
425.
524.
1, 300.
566.

621.

500.
1, 070.
481.
578.
915.

529.

435.
1, 250.
1, 580.

897.

927.
1, 750.

1, 018.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

0000
4000

0000
3333
0000
2857
0000
6667

4706

0000
0000
1333
1938
6950

8355

6433
0000
0000

8217

5000
0000

8889

PAGE

ANOUNT
(TO $1/100)

730.
13, 114.
13, 114.

2, 000.
6, 400.
14, 025.
3, 670.
3, 900.
1, 700.

31, 695.
31, 695.

500.

5, 350.
72,170.
18, 502.
7, 325.
103, 847.

103, 847.

1, 306.
2, 500.
1, 580.
5, 386.

5, 386.

14, 840.
3, 500.

18, 340.

187

00
20*
20*

00
00
00
00
00
00

00~*
00*

00
00
00
20
56
76*

76*

93
00
00
93*

93*

00
00

00*



CuC040
DATE 03/02/18

STATE OF CALI FORNI A -

TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
| TEM CODE 705023 TOTAL
705031 48" STEEL FLARED END SECTI ON

705201 12"

705204 18"

705206 24"

705208 30"

UNI T TOTAL
| TEM CCDE 705031 TOTAL
CONCRETE FLARED END SECTI ON

UNI T TOTAL
| TEM CODE 705201 TOTAL
CONCRETE FLARED END SECTI ON

UNI T TOTAL
| TEM CODE 705204 TOTAL
CONCRETE FLARED END SECTI ON

UNI T TOTAL
| TEM CCDE 705206 TOTAL
CONCRETE FLARED END SECTI ON

UNIT DI ST NO.
CCODE

T T

T g

T TREEE

T CETOETRE

T

06

06

03

06
07
10

02
03
05
06
07
08
10
11

07

OF

PROJ.

3

N N NRNRR

RPRRPOWRRPW

= e
IS

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10
UNI T)

27.0
27.0*

2.0

NEORERE
cococoo

10. O0*

[EnY
PENOoREREA
[elojolojolofole)

37.0*

2.0

1, 949.
1, 949.

1, 200.
1, 200.

3, 500.
1, 500.

995.
2, 000.
1, 862.

1, 570.

2,618.
3, 500.

975.
1,108.
1, 786.
1, 700.
2,220.
1, 000.

1, 556.

2,100.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

6296
6296

0000
0000

0000
0000
6240
0000
5000

3120

7500
0000
0000
5867
1900
0000
0000
0000

7641

0000

PAGE

ANOUNT
(TO $1/100)

18, 340.

52, 640.
52, 640.
52, 640.

2, 400.
2,400.
2, 400.

3, 500.
1, 500.
4,978.
2, 000.
3, 725.

15, 703.
15, 703.

10, 475.
3, 500.

975.
19, 954.
16, 075.
3, 400.
2,220.
1, 000.

57, 600.
57, 600.

4, 200.

188

00*

00
00*
00*

00
00*
00*

00
00
12
00
00

12*
12*

00
00
00
56
71
00
00
00

27*
27*

00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
UNIT
| TEM CCDE 705208
705210 36" CONCRETE FLARED END SECTI ON
UNIT
| TEM CCDE 705210
705300 ALTERNATI VE FLARED END SECTI ON
UNI'T
| TEM CCDE 705300
705307 12" ALTERNATI VE FLARED END SECTI ON
UNI' T
| TEM CCDE 705307
705311 18" ALTERNATI VE FLARED END SECTI ON
UNI'T
| TEM CCDE 705311

705315 24" ALTERNATI VE FLARED END SECTI ON

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T T T T T T T

T TETDEE

T

02
06
08

04

01
04
05

01
02
03
04
05
06

02

OF
PROJ.

1
1

W W RPRRE

N N NbRER

RPN

12
12

QUANTI TY
(TO 1/ 10
UNI T)

2.0*

el
coco

7. 0%

3.0
3. 0%

oRN
coo

12. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

2,100.

1, 900.
2, 000.
1, 900.

1,928.

1, 500.
1, 500.

950.
768.
686.

757.

250.
700.
1, 568.
616.
803.
280.

844.

413.

CE
00)
0000

0000
0000
0000

5714

0000
0000

0000
7500
6667

9167

0000
0000
1818
2143
7500
0000

6548

1250

PAGE 189

ANOUNT
(TO $1/100)

4, 200.
4, 200.

1, 900.
4, 000.
7, 600.
13, 500.

13, 500.

4, 500.
4, 500.
4, 500.

1, 900.
3, 075.
4,120.

9, 095.
9, 095.

250.
700.
17, 250.
12, 940.
3, 215.
1,120.

35, 475.
35, 475.

3, 305.

00*
00*

00
00
00*
00*

00
00*
00*

00
00
00

00~*
00*

00
00
00
50
00
00

50*
50*

00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

24" ALTERNATI VE FLARED END SECTI ON

UNI'T
| TEM CCDE 705315
705319 30" ALTERNATI VE FLARED END SECTI ON
UNI'T
| TEM CCDE 705319
705321 36" ALTERNATI VE FLARED END SECTI ON
UNI' T
| TEM CCDE 705321
705376 21" X 15" ALTERNATI VE FLARED END PI PE
ARCH SECTI ON
UNIT
| TEM CCDE 705376
705403 21" X 15" STEEL FLARED END Pl PE ARCH
SECTI ON
UNIT
| TEM CCDE 705403

705405 24" X 18" STEEL FLARED END Pl PE ARCH
SECTI ON

TOTAL
TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T TREEE

T T

T TREEE

T g

T T

03
04
05
06
11

03

01
02
03
04
06

04

08

OF
PROJ.

PFRPWNW

14
14

O O RPRNRRE

QUANTI TY
(TO 1/ 10
UNI T)

[EnY

N
POowuo
cocooo

47. 0*

1.0
1.0*

PENOoR
coocoo

15. 0*

25.0
25. 0%

2.0
2.0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

1, 220.
640.
683.
401.

1, 000.

633.

500.
500.

1, 750.
1,101.
1, 650.

885.
1, 060.

1, 200.

400.
400.

557.
557.

0000
0000
3333
0000
0000

5106

0000
0000

0000
5000
0000
3500
0000

6900

0000
0000

8000
8000

PAGE 190

AMOUNT

(TO $1/100)

12, 200.
3, 200.
2, 050.
8, 020.
1, 000.

29, 775.

29, 775.

500.
500.
500.

1, 750.
11, 015.
3, 300.

885.
1, 060.
18, 010.

18, 010.

10, 000.
10, 000.
10, 000.

1,115.
1,115.
1,115.

00
00
00
00
00
00*

00*

00
00~*
00*

00
00
00
35
00
35*

35*

00
00*
00*

60
60*
60*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

705405 24" X 18" STEEL FLARED END Pl PE ARCH

SECTI ON
UNI'T
| TEM CCDE 705405
705409 35" X 24" STEEL FLARED END Pl PE ARCH
SECTI ON
UNIT
| TEM CCDE 705409
705411 42" X 29" STEEL FLARED END Pl PE ARCH
SECTI ON
UNI'T
| TEM CCDE 705411
707117 36" PRECAST CONCRETE PI PE | NLET
UNI'T
| TEM CCDE 707117
707217 36" PRECAST CONCRETE PI PE MANHOLE
UNI'T
| TEM CCDE 707217

707225 48" PRECAST CONCRETE PI PE MANHCLE

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T g

T g

T T

LF
LF
LF
LF
LF
LF

LF

LF
LF

LF

02

08

02

01
02
05

08
10

03
07

OF
PROJ.

PNONR MR

11
11

w W NP

QUANTI TY
(TO 1/ 10
UNI T)

1.0
1.0*

1.0
1.0*

2.0
2.0*

15.
143.
15.
15.
18.
15.

OOWOoOOoo

221. 3*

26.0
12.0

38. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

1, 200.
1, 200.

714.
714.

660.
660.

560.
348.
623.
710.
762.
570.

454.

190.
692.

348.

CE
00)

0000
0000

7100
7100

0000
0000

0000
2517
0000
0980
7778
0000

9910

0000
0000

5263

PAGE 191

ANOUNT
(TO $1/100)

1, 200.
1, 200.
1, 200.

714.
714.
714.

1, 320.
1, 320.
1, 320.

8, 400.
49, 800.
9, 345.
10, 864.
13, 730.
8, 550.

100, 689.
100, 689.

4, 940.
8, 304.

13, 244.
13, 244.

00
00~*
00*

71
71*
71*

00
00*
00*

00
00
00

00
00

50*
50*

00
00

00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

707225

707233

707241

709521

709522

710100

I TEM DESCRI

PTI

ON

STATE OF CALI FORNI A -

48" PRECAST CONCRETE PI PE MANHOLE

UNI'T
| TEM CCDE 707225

60" PRECAST CONCRETE Pl PE MANHCLE

UNIT
| TEM CCDE 707233

72" PRECAST CONCRETE PI PE MANHCLE

48" STANDPI PE

I NLET DEPRESSI ON

ABANDON CULVERT ( EA)

UNI'T
| TEM CCDE 707241

UNI' T

| TEM CCDE 709521

UNI' T
| TEM CCDE 709522

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF

LF
LF

-
T

T TREEE

L

06

06

06

06

02
04
05
06
10

02
03

OF
PROJ.

[{e] o NWNRFR P

e

QUANTI TY
(TO 1/ 10
UNI T)

97.0

97. 0*

120.0
120. 0*

71.0
71. 0*

wk
oo

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

692

692.

900.
900.

1, 000.
1, 000.

745.
745.

969.
1, 250.
1, 396.
1, 395.
1, 700.

1, 316.

3, 000.
1, 240.

. 7835
7835

0000
0000

0000
0000

0000
0000

0000
0000
7467
2145
0000

1597

0000
0000

PAGE 192

ANOUNT
(TO $1/100)

67, 200.
67, 200.
67, 200.

108, 000.
108, 000.
108, 000.

71, 000.
71, 000.
71, 000.

17, 880.
17, 880.
17, 880.

969.
262, 500.
12, 570.
96, 269.
35, 700.

408, 009.
408, 009.

3, 000.
3, 720.

00
00~*
00*

00
00*
00*

00
00*
00*

00
00~*
00*

00
00
72
80
00

52*
52*

00
00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM DESCRI PTI ON

ABANDON CULVERT ( EA)

UNI T TOTAL
| TEM COCDE 710100 TOTAL
710102 ABANDON CULVERT (LF)

UNI' T TOTAL

| TEM CODE 710102 TOTAL

710110 ABANDON | NLET

UNI' T
| TEM CCDE 710110

TOTAL
TOTAL
710114 ABANDON PI PELI NE

UNI T TOTAL
| TEM CODE 710114 TOTAL

710118 REMOVE ENTRANCE TAPER

UNI T TOTAL

| TEM CODE 710118 TOTAL

STATE OF CALI FORNI A -

DEPARTMENT OF TRANSPORTATI ON PAGE 193
CONTRACT | TEM COST DATA
UNIT DI ST NO. QUANTI TY AVERAGE PRI CE ANDUNT
CODE oF (TO 1/10 PER UNI T (TO $1/100)
PRQJ. UNI T) (TO $1/ 10, 000)
EA 04 1 1.0 2, 500. 0000 2,500. 00
EA 06 1 1.0 1, 800. 0000 1, 800. 00
EA 11 1 1.0 1, 500. 0000 1, 500. 00
EA 5 7. 0% 1,788.5714 12, 520. 00*
5 12, 520. 00*
LF 01 1 730. 0 50. 0000 36, 500. 00
LF 02 5 1, 464.0 45. 1622 66, 117. 50
LF 04 4 2,497.0 28. 9624 72,319. 00
LF 05 1 130.0 50. 0000 6, 500. 00
LF 06 1 120. 0 14. 3500 1,722.00
LF 09 1 25.0 110. 0000 2, 750. 00
LF 10 1 46.0 37. 0000 1, 702. 00
LF 14 5,012. 0* 37. 4323 187, 610. 50*
14 187, 610. 50*
EA 04 1 1.0 725. 0000 725. 00
EA 1 1. 0* 725. 0000 725. 00
1 725. 00*
EA 07 1 7.0 4, 000. 0000 28, 000. 00
EA 1 7.0 4, 000. 0000 28, 000. 00*
1 28, 000. 00*
EA 06 1 41.0 235. 0000 9, 635. 00
EA 10 1 53. 0 360. 0000 19, 080. 00
EA 2 94. 0* 305. 4787 28, 715. 00*
2 28, 715. 00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

710120

710126

710128

710130

710132

I TEM DESCRI PTI

REMOVE DRAI NAGE FACI LITY (EA)

REMOVE OVERSI DE DRAI N

REMOVE STORM DRAI'N

REMOVE CULVERT ( EA)

REMOVE CULVERT (LF)

ON

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 710120

UNI T

| TEM CCDE 710126

UNIT
| TEM CCDE 710128

UNI' T
| TEM CCDE 710130

TOTAL
TOTAL

TOTAL

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T TEEE

T TRETE

|
m M

T TETREE

04
06
08
11

02
04
05
06
10

04

01
02
03
04
09
11

01
02

OF
PROJ.

(&) (&) Lol ol NS

O O RPRRERN

N

RPFROINEFEDN

12
12

QUANTI TY
(TO 1/ 10
UNI T)

PRoN
cococo

10. O*

62.0
62. 0*

861.0
6,691.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

2, 400.
2, 850.

879.
1, 222.

2, 400.

750.
2,500.
1, 150.

157.

225.

235.

44.
44.

2, 333.
500.
3, 232.
687.
5, 000.
2, 000.

1, 416.

57.
64.

CE
00)

0000
0000
2600
0000

1260

0000
0000
0000
0000
0000

6291

1935
1935

3333
0000
9412
5000
0000
0000

1905

9326
9768

PAGE 194

ANOUNT
(TO $1/100)

4, 800.
17, 100.

879.
1, 222.

24, 001.
24, 001.

2, 250.
5, 000.
1, 150.
8, 007.
63, 000.

79, 407.
79, 407.

2,740.
2,740.
2,740.

14, 000.

500.
54, 960.
38, 500.
5, 000.
6, 000.

118, 960.
118, 960.

49, 880.
434, 760.

00
00
26
00

26*
26*

00
00
00
00
00

00*
00*

00
00*
00*

00
00
00
00
00
00

00~*
00*

00
00



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

710136

710138

710142

710146

I TEM DESCRI PTI ON

REMOVE CULVERT (LF)

UNIT
| TEM CODE 710132
REMOVE Pl PE (LF)

UNIT
| TEM CODE 710136
REMOVE DOWNDRAI N ( EA)

UNIT
| TEM CCDE 710138
REMOVE RElI NFORCED CONCRETE BOX CULVERT
(EA
UNI'T
| TEM CCDE 710142

REMOVE REI NFORCED CONCRETE BOX CULVERT
(€v)

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

TOTAL

TOTAL
TOTAL

CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
LF 03 3 244. 0
LF 04 12 5,588. 0
LF 05 3 106.0
LF 06 2 414.0
LF 09 3 876.0
LF 10 5 1,590.0
LF 40 16, 370. 0*
40
LF 02 1 30.0
LF 04 1 230.0
LF 06 2 880. 0
LF 07 3 724.0
LF 08 4 123.0
LF 12 1 53.0
LF 12 2, 040. 0*
12
EA 01 3 3.0
EA 04 2 2.0
EA 06 1 1.0
EA 08 1 1.0
EA 10 2 56. 0
EA 9 63. 0
9
EA 04 1 1.0
EA 1 1. 0*

DEPARTMENT OF TRANSPORTATI ON

AVERAGE PRI
PER UNI T
(TO $1/10, 0

34.
34.
48.
16.
40.
32.

47.

66.
75.
36.
26.
71.
11.

39.

1, 300.
1, 212.
1, 495.
1, 200.

817.

869.

2, 500.
2, 500.

CE
00)

4877
4036
9242
7971
5825
3962

9232

0000
0000
0455
6666
3984
2000

0354

0000
5000
0000
0000
4107

7619

0000
0000

PAGE 195

ANOUNT
(TO $1/100)

8, 415.
192, 247.
5, 185.
6, 954.
35, 550.
51, 510.

784, 502.
784, 502.

1, 980.
17, 250.
31, 720.
19, 306.

8, 782.

593.

79, 632.
79, 632.

3, 900.
2,425.
1, 495.
1, 200.
45, 775.
54, 795.

54, 795.

2, 500.
2, 500.
2, 500.

00
50
96
00
30
00
76*

76*

00
00
00

00
60

20*
20*

00
00
00
00
00*

00*

00
00*
00*



CuC040 STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON PAGE 196
DATE 03/02/18 CONTRACT | TEM COST DATA
TIME 09:55 AM

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)
710146 REMOVE RElI NFORCED CONCRETE BOX CULVERT
(CY)
cY 06 1 78.0 116. 4000 9, 079. 20
UNIT TOTAL CY 1 78. 0* 116. 4000 9, 079. 20*
| TEM CODE 710146 TOTAL 1 9, 079. 20*
710150 REMOVE | NLET
EA 01 4 12.0 1, 058. 3333 12, 700. 00
EA 02 6 78.0 260. 3205 20, 305. 00
EA 03 3 18.0 1, 304. 1667 23, 475. 00
EA 04 14 123.0 711. 2846 87, 488. 00
EA 05 2 3.0 931. 3533 2,794. 06
EA 06 5 25.0 1, 528. 0000 38, 200. 00
EA 07 3 24.0 727. 0679 17, 449. 63
EA 08 3 7.0 1,278.5714 8, 950. 00
EA 09 1 7.0 2, 750. 0000 19, 250. 00
EA 10 3 15.0 1, 100. 0000 16, 500. 00
EA 12 2 2.0 600. 0000 1, 200. 00
UNIT TOTAL EA 46 314. 0* 790. 8016 248, 311. 69*
| TEM CODE 710150 TOTAL 46 248, 311. 69*
710152 REMOVE HEADWALL
EA 01 2 2.0 2, 500. 0000 5, 000. 00
EA 02 5 8.0 1, 371. 2500 10, 970. 00
EA 03 1 1.0 800. 0000 800. 00
EA 04 3 3.0 1, 942. 3333 5, 827. 00
EA 05 3 3.0 1, 650. 0000 4, 950. 00
EA 06 1 2.0 875. 0000 1, 750. 00
EA 07 1 6.0 1, 000. 0000 6, 000. 00
EA 08 2 16.0 1, 319. 3300 21, 109. 28
EA 10 2 2.0 1, 600. 0000 3, 200. 00
UNIT TOTAL EA 20 43. 0% 1, 386. 1926 59, 606. 28*
| TEM CODE 710152 TOTAL 20 59, 606. 28*
710156 REMOVE MANHOLE
EA 02 1 1.0 1, 200. 0000 1, 200. 00
EA 04 2 4.0 1, 025. 2500 4,101. 00

UNIT TOTAL EA 3 5. 0* 1, 060. 2000 5, 301. 00~



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM DESCRI PTI ON
| TEM CODE 710156 TOTAL

710166 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N

UNI T TOTAL
| TEM CODE 710166 TOTAL
710167 REMOVE FLARED END SECTI ON ( EA)

UNI T TOTAL
| TEM CODE 710167 TOTAL
710176 SALVAGE FRAME AND CRATE

UNI T TOTAL
| TEM CCDE 710176 TOTAL
710192 ADJUST SEWER CLEANQUT TO GRADE

UNI T TOTAL
| TEM CODE 710192 TOTAL
710196 ADJUST | NLET

STATE OF CALI FORNI A -

DEPARTMENT OF TRANSPORTATI ON

CONTRACT | TEM COST DATA

UNIT DI ST NO.
CODE

T TEEEE

T TEEEE

T T

T g

DEEE

03
06
07
08
11

03
04
06
07
10

04

02

01
02
04
06

OF
PROJ.

3

U U1 RPRRRRE

RPRERWO

11
11

NOIFR -

PAGE 197
QUANTI TY AVERAGE PRI CE AVOUNT
(TO 1/ 10 PER UNI T (TO $1/100)
UNI T) (TO $1/ 10, 000)

5, 301. 00*

1.0 250. 0000 250. 00

8.0 850. 0000 6, 800. 00

1.0 445. 0000 445. 00

19.0 825. 0000 15, 675. 00

21.0 710. 0000 14, 910. 00

50. 0* 761. 6000 38, 080. 00*

38, 080. 00*

24.0 806. 2083 19, 349. 00

36.0 179. 8611 6, 475. 00

4.0 530. 0000 2,120. 00

6.0 1, 300. 0000 7, 800. 00

3.0 600. 0000 1, 800. 00

73. 0% 514. 3014 37, 544. 00*

37, 544. 00*

9.0 50. 0000 450. 00

9. 0* 50. 0000 450. 00*

450. 00*

3.0 990. 0000 2,970. 00

3. 0* 990. 0000 2, 970. 00*

2, 970. 00*

1.0 1, 700. 0000 1, 700. 00

3.0 3, 000. 0000 9, 000. 00

70.0 1,916. 1214 134, 128. 50

67.0 4,731.3433 317, 000. 00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

710200

710208

710210

710212

I TEM DESCRI PTI ON

ADJUST | NLET

ADJUST MANHOLE

ADJUST FRAME AND COVER TO GRADE

ADJUST FRAME AND GRATE TO GRADE

ADJUST MANHOLE TO GRADE

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 710196

UNIT
| TEM CCDE 710200

UNI'T
| TEM CCDE 710208

UNI' T
| TEM CCDE 710210

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T TEEE

T T

T TRETREEE

T T

L

07
09
10
12

12

01
02
04
06
07
09
10
12

02
04
10

03
04

OF
PROJ.

PNEFEDN

15
15

© © RPRRPRRNRRE

W W RPRE

QUANTI TY
(TO 1/ 10
UNI T)

10.0
26.0
8.0
1.0

186. 0*

1.0
1.0*

240.

'_\
[eolelololololole]

14.
284. 0*

2.0
38.0
15.0

55. 0*

©oF
oo

AVERAGE PRI
PER UNI T
(TO $1/10, 0

2, 647.
1, 650.
2, 850.
3, 000.

2,994.

952.
952.

2, 500.

990.
4, 466.
1, 100.
1, 250.

550.
1, 200.
1, 430.

705.

1, 275.
800.
1, 200.

926.

1, 960.
1, 932.

CE
00)

0000
0000
0000
0000

6156

0000
0000

0000
0000
6667
0000
0000
0000
0000
0000

9859

0000
0000
0000

3636

0000
4444

PAGE 198

ANOUNT
(TO $1/100)

26, 470.
42, 900.
22, 800.
3, 000.

556, 998.
556, 998.

952.
952.
952.

10, 000.
11, 880.
13, 400.
1, 100.
2, 500.
132, 000.
9, 600.
20, 020.

200, 500.
200, 500.

2, 550.
30, 400.
18, 000.
50, 950.

50, 950.

1, 960.
17, 392.

00
00
00
00

50*
50*

00
00*
00*

00
00
00
00
00
00
00
00

00*
00*

00
00
00
00*

00*

00
00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

710214

710220

710224

710228

710230

I TEM DESCRI PTI ON

ADJUST MANHOLE TO GRADE

STATE OF CALI FORNI A -

UNIT
| TEM CCDE 710212

ADJUST VALVE BOX FRAME AND COVER TO
GRADE

ADJUST UTILITY COVER TO GRADE

ADJUST UTILITY COVER

ADJUST SEWER MANHOLE

ADJUST SLOTTED DRAIN TO GRADE

UNIT
| TEM CCDE 710214

UNI' T
| TEM CCDE 710220

UNIT
| TEM CCDE 710224

UNIT
| TEM CCDE 710228

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T ZF

T ZEE

T g T TETREE

T T

06
12

04
06
12

02
04
06
07
08
12

02

06

OF
PROJ.

A N RNR N N we

NFENFRPWN

11
11

QUANTI TY
(TO 1/ 10
UNI T)

15.0
8.0

33. 0*

[EnY
hRw
ooo

18. 0*

84.
38.

12.

©
elofololeole)

151. O0*

10.0
10. O0*

4.0
4. 0%

AVERAGE PRI
PER UNI T
(TO $1/10, 0

2, 000.
1, 393.

1, 833.

500.
954.
825.

850.

842.
767.
1, 600.
466.
1, 497.
1, 234.

866.

990.
990.

1, 600.
1, 600.

CE
00)

0000
2500

2727

0000
5455
0000

0000

8571
1053
0000
6667
5500
0000

7298

0000
0000

0000
0000

PAGE 199

ANOUNT
(TO $1/100)

30, 000.
11, 146.

60, 498.
60, 498.

1, 500.
10, 500.
3, 300.
15, 300.

15, 300.

70, 800.
29, 150.
14, 400.
5, 600.
5, 990.
4, 936.
130, 876.

130, 876.

9, 900.
9, 900.
9, 900.

6, 400.
6, 400.
6, 400.

00
00

00~*
00*

00
00
00
00*

00~*

00
00
00
00
20
00
20*

20*

00
00*
00*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

710230

710234

710236

710238

710240

710250

I ' TE

ADJUST

MODI FY

MODI FY

MODI FY

MODI FY

MODI FY

M DESCRI PTI

SLOTTED DRAIN TO GRADE

DRAI NAGE STRUCTURE

HEADWAL L

DRAI NAGE SYSTEM

I NLET

I NLET TO MANHCLE

ON

STATE OF CALI FORNI A -

UNI T TOTAL
| TEM CCDE 710230 TOTAL

UNI T TOTAL
| TEM CODE 710234 TOTAL

UNI' T TOTAL
| TEM CODE 710236 TOTAL

UNI T TOTAL
| TEM CCDE 710238 TOTAL

UNI T TOTAL
| TEM CCDE 710240 TOTAL

UNI T TOTAL

UNIT DI ST NO.
CCODE

LF
LF

T g

T T

T T

T ETEEE

T g

04

04

01

06

02
04
05
11

04

OF
PROJ.

[e¢] (00} Wk WE

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10
UNI T)

193.0
193. 0*

1.0
1.0*

1.0
1.0*

2.0
2. 0%

PONE
cocoo

35. 0%

17.0
17. 0*

75.
75.

8, 000.
8, 000.

12, 500.
12, 500.

1, 800.
1, 800.

300.
1, 642.
3, 485.
5, 262.

2,176.

1, 217.
1, 217.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

9500
9500

0000
0000

0000
0000

0000
0000

0000
7778
8600
5000

0737

9412
9412

PAGE

ANOUNT
(TO $1/100)

14, 658.
14, 658.
14, 658.

8, 000.
8, 000.
8, 000.

12, 500.
12, 500.
12, 500.

3, 600.
3, 600.
3, 600.

300.
44, 355.
10, 457.
21, 050.
76, 162.

76, 162.

20, 705.
20, 705.

200

35
35*
35*

00
00*
00*

00
00*
00*

00
00~*
00*

00
00
58
00
58*

58*

00
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

710260

710262

710266

710304

710310

710322

TEM DESCRI PTI

REMOVE CONCRETE ( CHANNEL)

CAP | NLET

CAP MANHCLE

21"

24"

30"

ALTERNATI VE PI PELI NER

ALTERNATI VE PI PELI NER

ALTERNATI VE PI PELI NER

ON

STATE OF CALI FORNI A -

| TEM CCDE 710250

UNI'T
| TEM CCDE 710260

UNI'T
| TEM CCDE 710262

UNIT
| TEM CCDE 710266

UNIT
| TEM CCDE 710304

UNIT
| TEM CCDE 710310

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T TEEE

T T

LF
LF

LF
LF

LF

07
11
12

02
04
06
11

06

02

02
08

OF
PROJ.

3

W W RPRPR

N N WRNEe

w W NP

QUANTI TY
(TO 1/ 10
UNI T)

42.0
3.2

45. 5%

A
wrkho
oo0oo

24. 0%

1.0
1.0*

140.0
140. 0*

320.0
2,030.0

2, 350. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

86.
381.
2, 300.

121.

400.
3, 110.
750.
2, 083.

2, 206.

2,100.
2,100.

365.
365.

328.
194.

212.

CE
00)

0000
8813
0000

4070

0000
7143
0000
3333

2500

0000
0000

5000
5000

0000
7586

9021

PAGE 201

ANOUNT
(TO $1/100)

20, 705.

3, 612.
1, 222.

690.
5, 524.

5, 524.

2,400.

43, 550.
750.

6, 250.

52, 950.

52, 950.

2,100.
2,100.
2,100.

51, 170.
51, 170.
51, 170.

104, 960.
395, 360.

500, 320.
500, 320.

00*

00
02
00
02*

02*

00
00
00
00
00*

00*

00
00*
00*

00
00*
00*

00
00

00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

710322

710360

710366

710368

710370

I TEM DESCRI PTI ON

30" ALTERNATI VE PI PELI NER

CLEANI NG, | NSPECTI NG, AND PREPAR
CULVERT (LF)

CONCRETE | NVERT PAVI NG

CULVERT SLURRY- CEMENT BACKFI LL

SAND BACKFI LL

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 710322
I NG

UNI'T
| TEM CCDE 710360

UNIT
| TEM CCDE 710366

UNIT
| TEM CCDE 710368

TOTAL
TOTAL

TOTAL

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF
LF
LF
LF

LF

(614
CY

CY
CY
Cy

(614

CY
Cy
CY
Cy
Cy
Cy
CcY
CY

08

01
02
07
08
12

08

04
08
09

01
02
04
05
06
07
10
11

OF
PROJ.

N N RPNRNR

(6] ol PWkE

RPRPNRREPNDMR

QUANTI TY
(TO 1/ 10
UNI T)

310.0
310. 0*

220.0
5,590.0
1,400.0
2,330.0
1,100.0

10, 640. 0*

10.0
10. O0*

640. 0
152.0
23.0

815. 0*

240.
161.
1, 465.

66.
96.

[EnY
o
[ejojelojolofola)

17.

AVERAGE PRI
PER UNI T
(TO $1/10, 0

258.
258.

50.
20.
18.
27.
11.

21.

4, 111.
4,111.

144.
421.
250.

199.

50.
307.
135.
191.

89.

84.
400.
350.

CE
00)

4194
4194

0000
6224
0000
4056
0000

3754

9200
9200

5000
1895
0000

0807

0000
1118
5802
0000
9800
6458
0000
0000

PAGE 202

ANOUNT
(TO $1/100)

80, 110.
80, 110.
80, 110.

11, 000.
115, 279.
25, 200.
63, 855.
12, 100.

227, 434.
227, 434.

41, 119.
41, 119.
41, 119.

92, 480.
64, 020.
5, 750.

162, 250.
162, 250.

12, 000.
49, 445,
198, 625.
2, 865.
5, 938.
8, 126.
3, 600.
5, 950.

00
00~*
00*

00
00
00
00
00

00~*
00*

20
20*
20*

00
80
00

80*
80*

00
00
00

68
00
00
00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM

CODE

710376

710380

710384

710388

710390

I TEM DESC

12" CURED- | N- PLACE

18" CURED- | N- PLACE

24" CURED- | N- PLACE

30" CURED- | N- PLACE

36" CURED- | N- PLACE

RI PTI

Pl PELI NER

Pl PELI NER

Pl PELI NER

Pl PELI NER

Pl PELI NER

ON

STATE OF CALI FORNI A -

UNIT
| TEM CCDE 710370

UNI'T
| TEM CCDE 710376

UNI'T
| TEM CCDE 710380

UNI'T
| TEM CCDE 710384

UNIT
| TEM CCDE 710388

UNIT
| TEM CCDE 710390

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.

CODE

CY

LF
LF

LF
LF
LF
LF

LF

LF
LF
LF

LF

LF
LF

LF
LF

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

12

02
05
07
12

02
07
12

02

02

OF

PROJ.

13
13

A AN RPRPRR

W W RPRE

QUANTI TY
(TO 1/ 10

UNI T)
2, 069. 0

320.0
320. 0*

160.0
59.0
240.0
30.0

489. 0*

2,980.0
930. 0
720.0

4, 630. 0*

680. 0
680. 0*

1, 140.0
1, 140. 0%

138.

75.
75.

288.
400.
113.
185.

209.

139.
138.
100.

133.

196.
196.

200.
200.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

4967

0000
0000

7500
0000
0000
0000

5501

6500
0000
0000

1527

3500
3500

5500
5500

PAGE 203

ANOUNT
(TO $1/100)

286, 549.
286, 549.

24, 000.
24, 000.
24, 000.

46, 200.
23, 600.
27,120.

5, 550.
102, 470.

102, 470.

416, 157.
128, 340.
72, 000.
616, 497.

616, 497.

133, 518.
133, 518.
133, 518.

228, 627.
228, 627.
228, 627.

68*
68*

00
00*
00*

00
00
00
00
00*

00*

00
00
00
00*

00*

00
00*
00*

00
00*
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

710530

710906

720006

720008

720110

720118

I TEM DESCRI PTI ON

HDPE PLASTI C PI PELI NER (22" OD SDR 32.5)

UNI'T
| TEM CCDE 710530
REMOVE BOX CULVERT

UNIT
| TEM CCDE 710906
REMOVE SLOPE PAVI NG (LS)

UNI'T
| TEM CCDE 720006
REMOVE SLOPE PAVI NG ( SQYD)

UNI'T
| TEM CCDE 720008
SMALL- ROCK SLOPE PROTECTI ON

UNIT
| TEM CODE 720110
ROCK SLOPE PROTECTI ON (2T, METHOD A)

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

(614
CY

LS
LS

SQYD
SQYD
SQYD

SQYD

CY

CY
Cy

CY

02

08

12

04
07
08

01
02
04
12

01

OF
PROJ.

W W RPRRE

WL BN

10
10

QUANTI TY
(TO 1/ 10
UNI T)

200.0
200. 0*

83.0
83. 0*

400.0
2,050.0
54.0

2,504. 0*

40.0
107.0
96.0
820.0

1, 063. 0*

350.0

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

170. 0000
170. 0000

458. 9000
458. 9000

5. 5000
13. 0000
67. 0000

12. 9665

223. 0000
180. 1869
147. 0000
253. 3659

235. 2512

163. 3000

PAGE 204

ANOUNT
(TO $1/100)

34, 000.
34, 000.
34, 000.

38, 088.
38, 088.
38, 088.

28, 635.
28, 635.
28, 635.

2, 200.
26, 650.
3, 618.
32, 468.

32, 468.

8, 920.
19, 280.
14, 112.

207, 760.
250, 072.

250, 072.

57, 155.

00
00~*
00*

70
70*
70*

00
00
00*

00
00
00
00*

00*

00
00
00
00
00*

00*

00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM

CODE

720119

720121

721013

721015

721017

I TEM DESCRI

PTI

ON

STATE OF CALI FORNI A -

UNIT
| TEM CCDE 720118

ROCK SLOPE PROTECTI ON (1T, METHOD A)

ROCK SLOPE PROTECTI ON
(1/2 T, METHOD A) (CY)

ROCK SLOPE PROTECTI ON
(1/4 T, METHOD B) (CY)

ROCK SLOPE PROTECTI ON
(LI GHT, METHCD B) (CY)

ROCK SLOPE PROTECTI ON
(FACI NG, METHOD B) (CY)

UNI'T
| TEM CCDE 720119

UNI'T
| TEM CCDE 720121

UNIT
| TEM CCDE 721013

UNIT
| TEM CCDE 721015

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

CY

Cy
Cy

Cy

CcY
CY
CY

Cy
Cy
CcY
CY
CY

Cy
Cy
CcY
CY

07

04

01
03
08

01
02
06
08
11

01
04
05
06

OF
PROJ.

1
1

Ay

(6] (621 NN

NWN O

13
13

PR AR

QUANTI TY
(TO 1/ 10
UNI T)

350. 0*

180.0
180. 0*

16.0
16. O*

1,045.0
12.0
2,923.0

3, 980. 0*

594.0
110.0
332.0
438.0

37.0

1,511. 0*

10.0
274.0

760. 0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

163.

120.
120.

500.
500.

350.
125.
120.

180.

193.
130.
127.
129.
141.

154.

175.
954.
1, 000.
235.

CE
00)
3000

0000
0000

0000
0000

2392
0000
4450

7942

9663
0000
5602
6974
1081

7945

0000
5985
0000
0000

PAGE 205

ANOUNT
(TO $1/100)

57, 155.
57, 155.

21, 600.
21, 600.
21, 600.

8, 000.
8, 000.
8, 000.

366, 000.
1, 500.
352, 060.

719, 560.
719, 560.

115, 216.
14, 300.
42, 350.
56, 807.

5,221.

233, 894.
233, 894.

1, 750.
261, 560.
3, 000.
178, 600.

00*
00*

00
00*
00*

00
00~*
00*

00
00
80

80*
80~

00
00
00
48
00

48*
48*

00
00
00
00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

721019

721022

721026

721028

I TEM DESCRI PTI ON

ROCK SLOPE PROTECTI ON
(FACING METHOD B) (CY)

STATE OF CALI FORNI A -

UNI'T

| TEM CCDE 721017

ROCK SLOPE PROTECTI ON
(NO. 3, METHOD B) (CY)

UNIT

| TEM CCDE 721019

ROCK SLOPE PROTECTI ON (1T, METHCD B)

UNIT

| TEM CCDE 721022

ROCK SLOPE PROTECTION (NO. 1, METHOD B)
()

UNIT

| TEM CCDE 721026

ROCK SLOPE PROTECTION (NO. 2, METHOD B)
()

UNIT

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

CY
Cy

CY
CY

CY

Ccy
(614

CY

CY
CY
Cy
Cy
(614

CY

CY
Cy
Cy
Cy
(614

CY

07
08

01
02
11

01
08

01
02
07
08
11

01
03
04
08
11

OF
PROJ.

11
11

(o2} » PRPRPEN N N il ol [e)] (o2} P WN

© PFEPNNW

QUANTI TY
(TO 1/ 10
UNI T)

81.8
93.0

1,221. 8%

253.0
174.1
4.9

432. 0*

270.0
1,694.0

1, 964. 0*

2.8
33.0
478.0
1,440.0
297.0

2, 250. 8*

402.0
45. 9
12.0

380.0
27.0

866. 9*

AVERAGE PRI
PER UNI' T
(TO $1/10,0

123.
130.

382.

157.
130.
340.

148.

125.
1109.

120.

314.
138.
110.
119.
115.

117.

307.
258.
376.
110.
450.

223.

CE
00)

5856
0000

3124

2530
7812
0000

6574

1900
6300

3944

2857
0000
0000
3400
0000

2999

3731
8235
6667
0000
0000

6867

PAGE 206

AMOUNT

(TO $1/100)

10, 109.
12, 090.

467, 109.
467, 109.

39, 785.
22, 769.
1, 666.

64, 220.
64, 220.

33, 801.
202, 653.

236, 454.
236, 454.

880.

4, 554.
52, 580.
171, 849.
34, 155.

264, 018.
264, 018.

123, 564.
11, 880.

4, 520.
41, 800.
12, 150.

193, 914.

30
00

30*
30*

00
00
00
00*

00~*

30
22

52*
52*

00
00

60
00

60*
60*

00
00
00
00

00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

721030

721031

721410

721420

721430

I TEM DESCRI PTI ON
| TEM CODE 721028 TOTAL

ROCK SLOPE PROTECTION (1/2 T, METHOD B)
()

UNI T TOTAL
| TEM CODE 721030 TOTAL
ROCK SLOPE PROTECTION (1/2 T, METHOD B)
(TON)
UNI T TOTAL
| TEM CODE 721031 TOTAL
CONCRETE ( GUTTER LI NI NG)

UNI T TOTAL
| TEM CODE 721410 TOTAL
CONCRETE (DI TCH LI NI NG

UNI T TOTAL
| TEM CODE 721420 TOTAL
CONCRETE ( CHANNEL LI NI NG

UNI T TOTAL
| TEM CODE 721430 TOTAL

DEPARTMENT OF TRANSPORTATI ON

CONTRACT | TEM COST DATA

UNIT DI ST NO.
CODE

Cy
Cy

Cy

TON
TON

Cy
CY

Cy
CY
CY
Cy
Cy
(614

CY

CY
Cy

(614

01
08

12

04

03
04
05

08
11

04
06

OF
PROJ.

9

w W PN

NFENNWPRE

11
11

N N PP

PAGE
QUANTI TY AVERAGE PRI CE AVOUNT
(TO 1/ 10 PER UNI T (TO $1/100)
UNI T) (TO $1/ 10, 000)

193, 914.

105.0 143. 0923 15, 024.

96.0 130. 0000 12, 480.

201. O* 136. 8393 27, 504.

27, 504.

100. 0 584. 0000 58, 400.

100. O* 584. 0000 58, 400.

58, 400.

28.0 506. 0000 14, 168.

28. 0* 506. 0000 14, 168.

14, 168.

10.0 400. 0000 4, 000.

115. 0 760. 0000 87, 400.

111.0 782. 5027 86, 857.

565. 0 491. 1416 277, 495.

5.0 1, 340. 0000 6, 700.

152.5 416. 0459 63, 447

958. 5 548. 6696 525, 899.

525, 899.

.2 6, 000. 0000 1, 200.

410.0 485. 0000 198, 850.

410. 2* 487. 6889 200, 050.

200, 050.

207

00*

69
00

69*
69*

00
00*
00*

00
00*
00*

00
00
80

00
00

80*
80*

00
00

00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

721431

721512

721521

721810

721813

I TEM DESCRI PTI ON

CONCRETE ( CONCRETE APRON)

CONCRETED- ROCK SLOPE PROTECTI ON
(FACING METHOD A) (CY)

CONCRETED- ROCK SLOPE PROTECTI ON
(1/2 T, METHOD A) (CY)

SLOPE PAVI NG ( CONCRETE)

SLOPE PAVI NG ( EXPOSED AGGREGATE)

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 721431

UNIT
| TEM CCDE 721512

UNIT
| TEM CCDE 721521

UNIT
| TEM CCDE 721810

UNIT
| TEM CCDE 721813

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMVENT OF TRANSPORTATI ON PAGE 208
CONTRACT | TEM COST DATA
UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)

cy o1 2 56. 0 1, 065. 7143 59, 680. 00
cY 08 1 282.0 301. 9400 85, 147. 08
cY 11 4 157.0 557. 2357 87, 486. 00
cY 7 495. 0* 469. 3194 232, 313. 08*
7 232, 313. 08*

cY o7 1 59.0 500. 0000 29, 500. 00
cY 1 59. 0* 500. 0000 29, 500. 00*
1 29, 500. 00*

cy o1 1 99.0 400. 0000 39, 600. 00
cy 1 99. 0* 400. 0000 39, 600. 00*
1 39, 600. 00*

cY o1 1 6.0 2, 277. 0000 13, 662. 00
cY 03 1 25.0 800. 0000 20, 000. 00
cY 04 1 60. 0 937. 7000 56, 262. 00
cY 06 1 50. 0 700. 0000 35, 000. 00
cY 07 1 300. 0 541. 0000 162, 300. 00
cY 08 1 59.0 712. 5400 42,039. 86
cYy 11 3 196. 0 747.6912 146, 547. 48
cY 12 3 222.0 895. 2973 198, 756. 00
cY 12 918. 0* 734.8228 674, 567. 34*
12 674, 567. 34*

cY 06 1 30.0 1, 097. 9500 32, 938. 50
cY 1 30. 0* 1, 097. 9500 32, 938. 50*
1 32, 938. 50*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

722020

723015

723020

723030

723050

723060

I TEM DESCRI PTI ON

GABI ON

UNIT
| TEM CODE 722020
ROCK SLOPE PROTECTI ON
(2T, CLASS I X, METHOD A)
UNIT
| TEM CODE 723015

ROCK SLOPE PROTECTI ON
(1T, CLASS VIII, METHOD A)

UNIT
| TEM CCDE 723020

ROCK SLOPE PROTECTI ON
(1/2 T, CLASS VI, METHOD A) (CY)

UNI'T
| TEM CCDE 723030

ROCK SLOPE PROTECTI ON
(1/4 T, CLASS V, METHOD B) (CY)

UNI'T
| TEM CCDE 723050

ROCK SLOPE PROTECTI ON
(300 LB, CLASS IV, METHCD B) (CY)

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

Cy

(614
CY

CY
Cy

Cy

CY
Cy

Cy

CY

CY
CY
Cy

Cy

04

01

02
05

02
05

01
02
04
06
08
11

OF
PROJ.

N N |l ol N N Ll ol

PNWRFREDN

10
10

QUANTI TY
(TO 1/ 10
UNI T)

106.0
106. 0*

81.0
81. 0*

220.0
74.0

294. 0*

330.0
360.0

690. 0*

442.
150.
330.
3, 960.
2, 200.
8, 000.

15, 082. 0*

[eololololole]

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

421. 0000
421. 0000

370. 0000
370. 0000

200. 0000
169. 0000

192. 1973

200. 0000
134. 0000

165. 5652

203. 8462
150. 0000
165. 0000
110. 8103
86. 3636
150. 0000

132. 3338

PAGE 209

ANOUNT
(TO $1/100)

44, 626.
44, 626.
44, 626.

29, 970.
29, 970.
29, 970.

44, 000.
12, 506.

56, 506.
56, 506.

66, 000.
48, 240.

114, 240.
114, 240.

90, 100.
22, 500.
54, 450.
438, 808.
190, 000.
1, 200, 000.

1, 995, 858.
1, 995, 858.

00
00~*
00*

00
00*
00*

00
00

00*
00*

00
00

00*
00*

00
00
00
80
00
00

80*
80*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

723060

723070

723080

723090

723095

I TEM DES

CRI PTI ON

ROCK SLOPE PROTECTI ON
(300 LB, CLASS IV, METHOD B) (CY)

ROCK SLOPE PROTECTI ON
I, METHOD B) (CY)

(150 LB, CLASS |

ROCK SLOPE PROTECTI ON

(60 LB, CLASS I1,

METHOD B) (CY)

ROCK SLOPE PROTECTI ON

(1T, CLASS VIII,

METHOD B)

ROCK SLOPE PROTECTI ON

(20 LB, CLASS I,

METHOD B) (CY)

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 723060

UNI'T
| TEM CCDE 723070

UNI'T
| TEM CCDE 723080

UNI'T
| TEM CCDE 723090

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

CY
Cy
Cy

Cy

CY
Cy

Cy

CY

CY
CY
Cy
Cy

Cy

CY
Cy

Cy

01
02
06
10

02
05
06
08

01
02
04
05
06

10

06
08
09

OF
PROJ.

(e} (e} [l el ol OV} (&) (&) PN

PRNRDMAR

14
14

W W RPRRE

QUANTI TY
(TO 1/ 10
UNI T)

20.0
340.0
540.0
135.0

1, 035. 0%

171.0
10.0
8.0
150.0

339. 0*

31.
401.
179.
962.

11.

e
cocoohOO

1,627. 0%

360. 0
2,550.0
470.0

3, 380. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

110.
130.
116.
329.

148.

164.
165.
400.
120.

150.

115.
180.
188.
975.
117.
200.
162.

144.

125.
58.
200.

84.

0000
0000
7667
0000

6657

4737
0000
0000
0000

3687

0000
4988
7709
0000
3730
0000
0000

9695

0000
0000
0000

8817

PAGE 210

ANOUNT
(TO $1/100)

2, 200.
44, 200.
63, 054.
44, 415.

153, 869.
153, 869.

28, 125.
1, 650.
3, 200.

18, 000.

50, 975.
50, 975.

3, 565.
72, 380.
33, 865.

3, 160.

112, 912.

8, 200.

1,782.

235, 865.
235, 865.

45, 000.
147, 900.
94, 000.
286, 900.

286, 900.

00
00
00
00
00*

00*

00
00
00
00
00*

00*

00
00
50
00
80
00
30*

30*

00
00
00
00*

00*



CuC040 STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON

DATE 03/02/18 CONTRACT | TEM COST DATA
TIME 09:55 AM

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY
CODE CODE OF (TO 1/ 10
PROJ. UNI T)

723095 ROCK SLOPE PROTECTI ON
(20 LB, CLASS |, METHOD B) (CY)

cY o1 1 93.0
cY 02 5 924. 0
cY 04 1 17.0
cY 05 2 25.0
cY 06 2 760.0
cY 07 2 3.4
cY 10 1 13.0
cy 11 1 8, 000. 0
UNIT TOTAL CY 15 9, 835. 4*
| TEM CODE 723095 TOTAL 15
723110 ROCK SLOPE PROTECTI ON
(1/2 T, CLASS VIl, NMETHOD B) (CY)
cYy 01 1 10.0
cY 09 1 43.0
UNIT TOTAL CY 2 53. 0
| TEM CODE 723110 TOTAL 2
723215 CONCRETED- ROCK SLOPE PROTECTI ON
(1/4 T, CLASS V, METHOD B) (CY)
cY 06 1 91.0
UNIT TOTAL CY 1 91. 0*
| TEM CODE 723215 TOTAL 1
729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8)
SQyD 01 9 4,871.0
sOyD 02 7 6, 094. 0
SOYD 03 2 229.0
SOYD 04 11 2,983.0
SOYD 05 6 1,121.0
SOYD 06 8 11, 068. 0
SQyD 07 5 1,044. 2
SQYD 08 6 11,321.0
SQvD 09 2 730.0
SQvD 10 3 594.0
soyD 11 4 929. 0
sovD 12 1 2,520.0
UNIT TOTAL SQYD 64 43, 504. 2*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

120.
132.
700.
329.
171.
500.
240.
256.

237.

860.
196.

321.

175.
175.

R AOOWOONDWOIOORANW

CE
00)

0000
0292
0000
0000
9211
0000
0000
0000

5867

0000
0000

2830

0000
0000

. 5580
. 9161
. 4847
. 5298
. 1329
. 1478
. 3606
. 1767
. 9836
. 7357
. 1206
. 0000

. 6299

PAGE 211

ANOUNT
(TO $1/100)

11, 160.
121, 995.
11, 900.

8, 225.
130, 660.
1, 700.

3, 120.

2, 048, 000.

2, 336, 760.
2, 336, 760.

8, 600.
8, 428.

17, 028.
17, 028.

15, 925.
15, 925.
15, 925.

17, 330.
17, 771.
1, 027.
19, 478.
5, 754.
56, 976.
3, 509.
47, 284.
9, 478.
5, 189.
7, 544.
10, 080.

201, 421.

00
00
00
00
00

00
00

00*
00*

00
00

00*
00*

00
00~*
00*

80
00
00
50
00
00
18
08
00

00
00

56*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
| TEM CODE 729011 TOTAL
729012 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 10)

UNI T TOTAL
| TEM CODE 729012 TOTAL
730010 M NOR CONCRETE ( CURB) (LF)

UNI T TOTAL
| TEM CODE 730010 TOTAL
730020 M NOR CONCRETE ( CURB) (CY)

UNI T TOTAL
| TEM CODE 730020 TOTAL
730040 M NOR CONCRETE (GUTTER) (LF)

UNIT DI ST NO.
CCODE

SQYD
SQYD
SQYD
SQYD

SQYD

LF
LF
LF
LF
LF

LF

CY
CY
Cy
CY
CY
Cy
Cy
CcY
CY
CY

CY

LF
LF
LF

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

01
07
08
12

01
04
05
07
10

01
02
03
04
05
06
07
08
09
10
11

03
04
07

OF
PROJ.

64

(6)] (&) [l ol ol NS

(o] (o] PNNEN

RPRNNONNNRRR R R

e
oo

WE R

QUANTI TY
(TO 1/ 10
UNI T)

921.
570.

14.
510.

[eololole)

2, 015. 0*

184.0
2,400.0
101.0
3,864.0
58.0

6, 607. 0*

26.
48.
29.
31.
32.
22.
114.
285.
333.

POOOOWOOOOOo

924. 3*

520.0
7,444.0
2,843.0

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

52.
38.
70.
30.
100.

34.

880.
2, 055.
801.
1, 321.
1, 600.
620.
481.
575.
549.
2, 750.
1, 500.

717.

44,
33.
29.

. 1733
. 0000
12.
11.

0000
5000

. 6013

8370
0000
0990
1890
0000

8800

0000
0000
0000
5000
0000
6278
5789
4386
5495
0000
0000

8735

2900
5300
1182

PAGE 212

ANOUNT
(TO $1/100)

201, 421.

8, 448.
2, 850.

168.
5, 865.

17, 331.
17, 331.

9, 722.
91, 200.
7, 080.
116, 650.
5, 800.

230, 452.
230, 452.

22, 880.
98, 640.
23, 229.
40, 966.
51, 200.
13, 840.
54, 900.
164, 000.
183, 000.
10, 725.

150.

663, 530.
663, 530.

23, 030.
249, 597.
82, 783.

56*

60
00
00
00

60*
60*

00
00
00

00
40*
40*

00
00

50
00

00
00
00
00
00

50*
50*

80
32
00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

M NOR CONCRETE (GUTTER) (LF)

UNI T TOTAL
| TEM CODE 730040 TOTAL
730045 M NOR CONCRETE ( GUTTER) (CY)

UNI T TOTAL
| TEM CODE 730045 TOTAL
730070 DETECTABLE WARNI NG SURFACE

UNI T TOTAL
| TEM CODE 730070 TOTAL

731502 M NOR CONCRETE (M SCELLANEOUS
CONSTRUCTI ON)

UNIT DI ST NO.
CCODE

LF
LF

CcY
CY
CY

SQFT

SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SQOFT
SOFT
SOFT

SQFT

CY
CY
Cy
CY
Cy
Cy
Cy
CcY
CY

11

04
06
09

01

03
04
05
06
07
08
09

11
12

01
02
03
04
06
07
08
09
10

OF
PROJ.

W W RrRE

OQUITWNOINNNWENN

[S1Ee)
o o

NFPWWOUINWN

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10

UNI T)

110.0
10, 917. 0*

AW
ouwo

29. 5%

580.
930.
90.
3, 361.
220.
2, 836.
3, 623.
1, 970.
2,170.
513.
1, 553.
6, 110.

[elololojolofolofololole)

23, 956. 0*

14.
96.
231.
2,454,
3, 284.
158.
46.
41.
560.

QOO h~OINFRLWO

46.
33.

1, 095.
1, 000.
250.

399.

33.

33.
52.
46.
26.
38.
29.
21.
30.
20.
43.

36.

1,152.
791.
700.
578.
524.
498.
470.
550.
548.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

5600
0249

5000
0000
0000

5424

9655

. 1935

0000
7289
2545
9164
3581
1874
2258
5653
7090
0999

3577

6897
7445
4807
5207
5926
8557
8696
0000
8571

PAGE 213

ANOUNT
(TO $1/100)

5,121.
360, 532.
360, 532.

3, 286.
2, 500.
6, 000.

11, 786.
11, 786.

19, 700.
30, 870.
2,970.
177, 222.
10, 176.
76, 334.
138, 971.
57, 499.
46, 060.
15, 680.
32, 161.
263, 340.

870, 985.
870, 985.

16, 714.
76, 245.
161, 881.
1, 419, 805.
1, 723, 024.
79, 018.
21, 660.
22, 550.
307, 360.

60
72*
72*

50
00
00

50*
50*

00

00
00
00
88
53
20
00

00
40

01*
01*

00
00
10
60
30
75
00
00
00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM DESCRI PTI ON

M NOR CONCRETE (M SCELLANEQUS
CONSTRUCTI ON)

UNI T TOTAL
| TEM CCDE 731502 TOTAL
731504 M NOR CONCRETE (CURB AND GUTTER)

UNI' T TOTAL
| TEM CODE 731504 TOTAL
731507 M NOR CONCRETE ( GUTTER DEPRESSI ON)
UNI T TOTAL
| TEM CCDE 731507 TOTAL
731508 M NOR CONCRETE ( EXPOCSED AGGREGATE
CONCRETE)
UNI T TOTAL
| TEM CCDE 731508 TOTAL
731510 M NOR CONCRETE (CURB, GUTTER, S| DEWALK

AND DRI VEWAY)

STATE OF CALI FORNI A -

UNIT DI ST NO.

CODE

CY
Cy

CY
CY

CY
CY
Cy
Cy

Cy

CY
CY
Cy

(614

SQFT
SOFT
SOFT

SQFT

CY

11
12

01
02
03
04
07
08
09
11

03
04
08
10

05
11
12

01

OF
PROJ.

50
50

H
W RPRRPWONRWER

[EEY
e}

A N RPRPRR

N~

10
10

QUANTI TY
(TO 1/ 10
UNI T)

85.0
3,848.0

10, 819. 0*

75.
870.
10.
269.
183.
98.
25.
200.

[elelololololole)

1, 730. 0%

NENE
woow©

62. 2*

31,400.0
240,890.0
10, 840.0

283, 130. 0*

76.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE

PER UNI T
(TO $1/ 10, 000)

1, 090.
399.

504.

1, 100.
667.
801.
993.
467.
400.
250.
500.

676.

950.
3, 000.
1, 475.
2, 500.

1, 668.

12.
. 9279
37.

850.

4118
0673

3493

0000
3862
0000
6803
8225
0000
0000
0000

0101

0000
0000
0000
0000

4887

0000
9926

. 5305

0000

PAGE

ANOUNT
(TO $1/100)

92, 685.
1, 535, 611.

5, 456, 554.
5, 456, 554.

82, 500.
580, 626.

8, 010.
267, 300.
85, 611.
39, 200.

6, 250.
100, 000.

1,169, 497.
1, 169, 497.

1, 805.
21, 000.
75, 225.

5, 750.

103, 780.

103, 780.

376, 800.
1, 909, 743.
411, 840.
2,698, 383

2,698, 383

64, 600.

214

00
00

75*
75%

00
00
00
00
51
00
00
00

51*
51*

00
00
00
00
00*

00*

00
00
00
00*

00*

00



CuC040
DATE 03/02/18
TIME 09:55 AM

ITE]M | TEM DESCRI PTI ON
CODE
M NOR CONCRETE (CURB, GUTTER, S| DEWALK
AND DRI VEWAY)
UNI T TOTAL
| TEM CODE 731510 TOTAL
731511 M NOR CONCRETE (| SLAND PAVI NG)
UNI T TOTAL
| TEM CODE 731511 TOTAL
731516 M NOR CONCRETE ( DRI VEWAY)
UNI T TOTAL
| TEM CODE 731516 TOTAL
731518 M NOR CONCRETE ( BRUSHED CONCRETE)
UNI T TOTAL
| TEM CODE 731518 TOTAL
731519 M NOR CONCRETE ( STAMPED CONCRETE)

STATE OF CALI FORNI A -

UNIT DI ST NO.
CCODE

CY
Cy

Cy

CY

CY
Cy

CY
CY
CY
Cy

SQFT
SOFT
SOFT

SQFT

SOFT
SOFT
SOFT

04
07
08

03
04
07
09

02
06
07
09
11

04
07
12

04
06
07

OF
PROJ.

O O RPRRERN g U RrPNRR A N RPRPRE

[e¢] (00} NN B

gaweRE

QUANTI TY
(TO 1/ 10
UNI T)

42.0
1,040.0
53.0

1, 211. 0%

340.0
32.0
49.0
12.0

433. 0*

315.0
5.0
26.0
11.0
12.0

369. 0*

250, 490. 0
11, 880.0
36, 900.0

299, 270. 0*

9,120.0
196, 850. 0
179, 920.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

800.
190.
342.

259.

600.
1, 000.
298.
550.

594.

475.
1, 150.
700.
300.
900.

509.

= 00O

[(eNe)}

0000
0000
0000

2287

0000
0000
3265
0000

0370

8095
0000
0000
0000
0000

2954

. 8157
. 9370
. 9729

. 5358

. 5000
. 3445
. 5959

PAGE 215

AMOUNT

(TO $1/100)

33, 600.
197, 600.
18, 126.

313, 926.
313, 926.

204, 000.
32, 000.
14, 618.

6, 600.

257, 218.
257, 218.

149, 880.
5, 750.
18, 200.
3, 300.
10, 800.

187, 930.
187, 930.

1,707, 275.
106, 172.
441, 800.

2, 255, 247.
2, 255, 247.

205, 200.
1, 248, 910.
1, 726, 500.

00
00
00

00*
00*

00
00
00
00

00~*
00*

00
00
00
00
00

00~*
00*

00
00
00

00*
00*

00
00
00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

M NOR CONCRETE ( STAMPED CONCRETE)

731521 M NOR CONCRETE ( SI DEWALK)

731530 M NOR CONCRETE ( TEXTURED PAVI NG

731623 M NOR CONCRETE ( CURB RAMP)

STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON PAGE 216
CONTRACT | TEM COST DATA

UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)

SQFT 08 1 24, 500. 0 8. 2500 202, 125. 00

SOFT 11 1 7.230.0 9. 0000 65, 070. 00

SOFT 12 3 11, 720.0 8. 5956 100, 740. 00

UNIT TOTAL SQFT 14 429, 340. 0 8. 2651 3, 548, 545. 00*

| TEM CODE 731519 TOTAL 14 3, 548, 545. 00*
cy o1 1 120. 0 825. 0000 99, 000. 00

cY 02 2 750. 0 410. 4533 307, 840. 00

cY 03 1 31.0 801. 0000 24, 831. 00

cY 04 3 390. 0 696. 3718 271, 585. 00

cY 08 2 5.6 2, 196. 4286 12, 300. 00

cY 09 2 1, 482.0 434. 6154 644, 100. 00

UNIT TOTAL CY 11 2, 778. 6* 489. 3313 1, 359, 656. 00*

| TEM CODE 731521 TOTAL 11 1, 359, 656. 00*
cY 02 2 495.0 702. 1515 347, 565. 00

cY 03 3 733.0 922. 9673 676, 535. 00

cY 04 5 1, 043.0 747. 9746 780, 137. 50

cY 06 3 1,437.0 794. 8337 1,142, 176. 00

cY 07 1 410. 0 700. 0000 287, 000. 00

cY 10 1 230.0 1, 050. 0000 241, 500. 00

cYy 11 1 21.0 914. 6100 19, 206. 81

cY 12 3 1,093.2 791. 6209 865, 400. 00

UNIT TOTAL CY 19 5, 462. 2* 798.1254 4,359, 520. 31*

| TEM CODE 731530 TOTAL 19 4,359, 520. 31*
cy o1 1 11.0 850. 0000 9, 350. 00

cY 02 1 79.0 460. 0000 36, 340. 00

cY 03 1 6.0 801. 0000 4, 806. 00

cY 04 2 55. 0 1, 381. 8182 76, 000. 00

cY 09 1 290.0 550. 0000 159, 500. 00

UNIT TOTAL CY 6 441. 0* 648. 5170 285, 996. 00*

| TEM CODE 731623 TOTAL 6 285, 996. 00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

731626 M NOR CONCRETE ( CURB AND CURB RAMP)

UNI T TOTAL
| TEM CCDE 731626 TOTAL

731627 M NOR CONCRETE (CURB, S| DEWALK AND
CURB RAMP)

UNI' T TOTAL
| TEM CODE 731627 TOTAL
731700 REMOVE CURB

UNI T TOTAL
| TEM CODE 731700 TOTAL
731710 REMOVE CONCRETE CURB (LF)

UNI T TOTAL
| TEM CODE 731710 TOTAL

UNIT DI ST NO.

CODE

Cy

CcY
CY
CY

CY
CY
Cy
Cy

Cy

LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

04

01
03
04
05
07
08
10
11
12

04
06
07

01
03
04
05
06
07
08
10
11

OF
PROJ.

NNNNONOTWE

W W
o O

A A RNPR

NNEFEPNNRFRPENN

i
o o

QUANTI TY
(TO 1/ 10
UNI T)

270.0
270. 0*

58.
548.
678.

61.
586.
828.
137.
211.
207.

[eolololololofoloNe]

3, 314. 0*

380.0
730.0
2,490.0

3, 600. 0*

184.
1, 280.
1, 290.

530.
1, 680.

21.

2, 780.
698.
420.

[elofolololofoloNe]

8, 883. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

1, 144.
1, 144.

1, 150.
966.
1, 040.
1,173.
771.
728.
794.
634.
512.

838.

28.
22.

10.

39.
17.
27.
10.
61.
12.

11.

CE
00)

4444
4444

0000
2536
4867
1148
7063
6647
1606
5735
6812

1386

0000
2055

. 9000

1558

8261

. 9492

0000
0000
8952
4286

. 5000
. 1633

2819
5647

PAGE 217

ANOUNT
(TO $1/100)

309, 000.
309, 000.
309, 000.

66, 700.
529, 507.
705, 450.

71, 560.
452, 219.
603, 334.
108, 800.
133, 895.
106, 125.

2,777,591.
2,777,591

10, 640.
16, 210.
9, 711.

36, 561.
36, 561.

7, 328.
12, 735.
21, 930.
14, 310.
18, 304.

1, 290.
18, 070.

3, 604.

5, 158.

102, 729.
102, 729.

00
00~*
00*

00
00
00
00
87
41
00
00
00

28*
28*

00
00
00

00*
00*

00
00
00
00
00
00
00
00
40

40*
40*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

731720

731760

731780

731790

731810

731820

I TEM DESCRI PTI ON

REMOVE CONCRETE CURB ( CY)

UNI'T
| TEM CCDE 731720
REMOVE CONCRETE CURB AND SI DEWALK ( SQYD)

UNIT
| TEM CCDE 731760
REMOVE CONCRETE SI DEWALK ( SQYD)

UNIT
| TEM CCDE 731780
REMOVE CONCRETE | SLAND ( PORTI ONS) ( SQYD)

UNIT
| TEM CODE 731790
REMOVE CONCRETE | SLAND ( PORTI ONS) ( CY)

UNI'T
| TEM CCDE 731810
REMOVE CONCRETE SI DEWALK AND DRI VEVWAY

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

CONTRACT | TEM COST DATA

UNIT DI ST NO.
CCODE

CY
Cy

SQYD
SQYD

SQYD

SQYD
SQYD
SQYD
SQYD

SQYD

SQYD
SQYD

SQYD

Cy
Cy

DEPARTMENT OF TRANSPORTATI ON

04
06

01
06

03
06

07
08

03
04

04

OF
PROJ.

© © WFREEFEPDNN N N |l ol (61 ul b

N N PR

QUANTI TY
(TO 1/ 10

UNI T)

285.0
58.0

343. 0*

77.0
65.0

142. 0*

1,120.0
2,200.0
1,770.0
390.0
836.0

6, 316. 0*

470.0
440.0

910. 0*

9.0
9. 0%

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

330.
150.

300.

100.
160.

127.

20.
37.

41.
27.

23.

20.
18.

19.

340
340

8435
0000

2636

0000
0000

4648

2411
1818
. 7000
8000
5670

8073

0000
5000

2747

. 0000
. 0000

PAGE 218

AMOUNT

(TO $1/100)

94, 290.
8, 700.

102, 990.
102, 990.

7, 700.
10, 400.

18, 100.
18, 100.

22, 670.
81, 800.

6, 549.
16, 302.
23, 046.
150, 367.

150, 367.

9, 400.
8, 140.

17, 540.
17, 540.

3, 060.
3, 060.
3, 060.

40
00

40*
40*

00
00

00*
00*

00
00
00
00
00*

00~*

00
00

00*
00*

00
00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

731820 REMOVE CONCRETE S| DEWALK AND DRI VEVWAY

UNI T TOTAL
| TEM CCDE 731820 TOTAL
731840 REMOVE CONCRETE (CURB AND GUTTER)

UNI' T TOTAL
| TEM CODE 731840 TOTAL

731850 REMOVE CONCRETE
(CURB, GUTTER, AND S| DEWALK) (CY)

UNI T TOTAL
| TEM CODE 731850 TOTAL
733000 PRE/ POST CONSTRUCTI ON SURVEYS

UNIT DI ST NO.
CCODE

CY
Cy

LF
LF
LF
LF
LF
LF
LF
LF

LF

CETREEREE

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

04
08

03
04
06
07
08
09
10
11

04
05
06

08
11

02
03
04
05
06
07
08
10
11

OF

PROJ.

H
(o] NFEFRPNRARLOIW N N |l ol

[EEY
[(e}

PNNRRREN

11
11

QR RANWRLOIOIN

QUANTI TY
(TO 1/ 10
UNI T)

420.0
16.0

436. 0*

11, 870.
6, 990.
2,190.
6, 750.

700.
200.
1, 020.
1, 510.

[elelololololole)

31, 230. 0*

207.0
15.0
7.0
293.0
130.0
45.0

697. 0*

20.
42.
99.

32.
96.
54,

[elofololeolofolofe]

66.

AVERAGE PRI

CE

PER UNI T
(TO $1/ 10, 000)

345.
245.

341.

17.
13.

10.
10.

12.

316.
484.
1, 041.
427.
307.
330.

373.

1, 062.
3, 475.
942.
3, 500.
1, 228.
966.
1, 047.
3, 750.
937.

0000
0000

3303

0952
8054

. 5000
. 6836

0659
0000

. 0000
. 9325

0987

8116
0000
7700
1399
0654
0000

1031

5000
0000
9293
0000
2750
1067
9630
0000
8788

PAGE 219

AMOUNT

(TO $1/100)

144, 900.
3, 920.

148, 820.
148, 820.

202, 920.
96, 500.
9, 855.
38, 364.
7, 046.
2, 000.
9, 180.
11, 978.

377, 843.
377, 843.

65, 580.
7, 260.
7,292.

125, 152.

39, 918.

14, 850.

260, 052.
260, 052.

21, 250.
145, 950.
93, 350.

3, 500.
39, 304.
92, 746.
56, 590.
22, 500.
61, 900.

00
00

00~*
00*

00
00
00
40
10
00
00
00

50*
50*

00
00
39

50
00

89*
89*

00
00
00
00
80
24
00
00
00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

735000

740500

740550

741001

750001

I TEM DESCRI PTI

PRE/ POST CONSTRUCTI ON SURVEYS

ON

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 733000

PARKI NG BUMPER ( PRECAST CONCRETE)

DRAI NAGE PUMPI NG EQUI PMENT

PUMPI NG PLANT EQUI PMENT

UNIT
| TEM CCDE 735000

UNI'T
| TEM CCDE 740500

UNI' T
| TEM CCDE 740550

PUWPI NG PLANT ELECTRI CAL EQUI PMENT

M SCELLANEQUS | RON AND STEEL

UNIT
| TEM CCDE 741001

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T g

T g

LS
LS

LS
LS

LS
LS

LB
LB
LB
LB
LB
LB

12

08

06

04

06

01
02
03
04
05
06

OF
PROJ.

41
41

w =
O~NO~NO

QUANTI TY
(TO 1/ 10
UNI T)

332.

0

748. 0*

17.

0

17. 0*

17,197.
45, 705.
19, 922.
187, 511.
7,582.
77, 506.

oOOoOh~OOO

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

638
1,001

160
160

P WNNNN

. 6566
. 5041

. 0000
. 0000

. 6080
. 1267
. 8538
. 1106
. 8075
. 8162

PAGE 220

ANOUNT
(TO $1/100)

212, 034.
749, 125.
749, 125.

2,720.
2,720.
2,720.

275, 000.
275, 000.
275, 000.

12, 000.
12, 000.
12, 000.

183, 000.
183, 000.
183, 000.

44, 849.
97, 200.
56, 854.
395, 768.
28, 868.
140, 768.

00
04*
04*

00
00*
00*

00
00
00*

00
00
00*

00
00
00*

90
25
10
94
45
93



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

750007

750010

750030

750041

750050

I TEM DESCRI PTI

M SCELLANEQUS | RON AND STEEL

FRAMVE AND CGRATE

MANHOLE FRAME AND COVER

I NLET FRAME AND GRATE

| SCLATI ON CASI NG

I NLET CGRATE

STATE OF CALI FORNI A -

UNIT
| TEM CCDE 750001

UNI'T
| TEM CCDE 750007

UNIT
| TEM CCDE 750010

UNIT
| TEM CCDE 750030

UNI'T
| TEM CCDE 750041

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.
CCODE

LB
LB
LB
LB
LB
LB

LB

T T

T ZEE

T g

LB
LB

07
08
09
10
11
12

06

04
06
07

04

03

OF

PROJ.

1A OIN 0001

100
100

N N RPN

QUANTI TY
(TO 1/ 10
UNI T)

38, 200.
11, 567.
3, 782.
13, 889.
14, 574.
4, 466.

[ololololole]

441, 901. 4*

13.0
13. 0*

19.0
38.0
2.0

59. 0*

2.0
2.0*

32,266.0
32, 266. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

N WNWNO -

500.
500.

1, 100.
749.
1, 200.

877.

250.
250.

CE
00)

. 5379
. 9959
. 9152
. 2695
. 1823
. 0915

. 2766

0000
0000

0000
2105
0000

4576

0000
0000

. 0000
. 0000

PAGE 221

AMOUNT

(TO $1/100)

58, 747.
80, 921.
11, 025.
45, 410.
31, 804.
13, 806.
1, 006, 025.

1, 006, 025.

6, 500.
6, 500.
6, 500.

20, 900.
28, 470.

2,400.
51, 770.

51, 770.

500.
500.
500.

161, 330.
161, 330.
161, 330.

70
00
10
00
78
50
65*

65*

00
00~*
00*

00
00
00
00*

00~*

00
00*
00*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

750050

750498

750500

750501

750502

750505

I TEM DESCRI PTI

I NLET GRATE

M SCELLANEQUS METAL

( RESTRAI NER - CABLE TYPE)

M SCELLANEQUS METAL

M SCELLANEQUS METAL ( BRI DGE)

ON

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 750050

UNIT
| TEM CCDE 750498

UNIT

| TEM CCDE 750500

UNIT
| TEM CCDE 750501

M SCELLANEQUS METAL ( RETAI NI NG WALL)

BRI DGE DECK DRAI NAGE SYSTEM

UNI'T
| TEM CCDE 750502

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T g

LB
LB

LB
LB

LB

LB
LB
LB
LB
LB
LB
LB

LB

LB
LB

04

06

02
07

02
03

06
07
08
11

04

OF
PROJ.

RPNNR NN A M wR

e
N~

QUANTI TY
(TO 1/ 10
UNI T)

2.0
2. 0%

3,150.0
3, 150. 0*

4,280.0
23,212.0

27, 492. 0*

5, 142.
6, 216.
4,413.
330.
846.
24, 613.
552.

[elofolololofe]

42,112. 0*

1,930.0
1, 930. 0%

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

600.
600.

15.
15.

0000
0000

0000
0000

. 5000
. 7890

. 5224

. 7472
15.
19.
10.
10.
. 0458
24.

3842
9072
5000
0449

3000

. 3922

. 0000
. 0000

PAGE 222

ANOUNT
(TO $1/100)

1, 200.
1, 200.
1, 200.

47, 250.
47, 250.
47, 250.

27, 820.
41, 527.

69, 347.
69, 347.

44, 978.
95, 628.
87, 850.
3, 465.
8, 498.
99, 578.
13,413.

353, 411.
353, 411.

5, 790.
5, 790.
5, 790.

00
00~*
00*

00
00*
00*

00
00

00*
00*

00
00

00
00

60
55*
55*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

TEM

DESCRI

PTI

750505 BRI DGE DECK DRAI NAGE SYSTEM

750520

760010

760011

760035

DESTROY WELL

WELL DEVELCPMENT

VELL SCREEN

PUMPI NG PLANT METAL WORK

ON

STATE OF CALI FORNI A -

UNI'T

| TEM CCDE 750505

UNI'T

| TEM CCDE 750520

UNIT

| TEM CCDE 760010

UNIT

| TEM CCDE 760011

UNIT

| TEM CCDE 760035

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.
CCODE

LB
LB
LB
LB
LB

LB

T ZEE

LF
LF

LF

02
03
04
07
08

04
06

01
04
06

06
08

06
08

OF
PROJ.

N N il ol (6] (3] NN N N |l ol o)) (o)) PEPNRPE

N N PP

QUANTI TY
(TO 1/ 10
UNI T)

1, 524.
6, 114.
2,425.
72.

110, 578.

[eleololole)

120, 713. 0*

1,200.0
10, 320.0

11, 520. 0*

wou
coo

14. 0*

50.0
300.0

350. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE

PER UNI' T

(TO $1/ 10, 000)

17.
10.
13.
73.
. 3300

11.
13.

12.

1, 000.
5, 625.
14, 320.

5, 836.

224.
160.

169.

0000
0000
6320
0000

. 8370

0000
0000

7917

0000
0000
1400

4586

7800
0000

2543

PAGE

ANOUNT
(TO $1/100)

25, 908.
61, 140.
33, 057.

5, 256.
699, 958.
825, 320.

825, 320.

13, 200.
134, 160.

147, 360.
147, 360.

5, 000.
33, 750.
42, 960.
81, 710.

81, 710.

34, 233.
100, 000.

134, 233.
134, 233.

11, 239.
48, 000.

59, 239.
59, 239.

223

00
00
50
00
74
24~

24*

00
00

00~*
00*

00
00
42
42*

42*

00
00

00
00*

00
00

00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

770090

780210

780230

780250

780260

780433

I TEM DESCRI PTI ON

LI GHTI NG (CI TY STREET)

SURVEY MONUMENT ( TYPE A)

SURVEY MONUMENT ( TYPE D)

ADJUST MONUMENT COVER TO GRADE

REMOVE AND REPLACE MONUMENT

PAI NT CURB (2- COAT)

STATE OF CALI FORNI A -

UNI T TOTAL
| TEM CCDE 770090 TOTAL

UNI T TOTAL
| TEM CODE 780210 TOTAL

UNI T TOTAL
| TEM CODE 780230 TOTAL

UNI T TOTAL
| TEM CODE 780250 TOTAL

UNI T TOTAL
| TEM CCDE 780260 TOTAL

UNIT DI ST NO.
CCODE

LS
LS

T g

T TYT T TEEX

T T

SQFT

04

06

05
08
10
12

06
10
12

04

04

OF

PROJ.

PWWh

11
11

RO~

13
13

QUANTI TY
(TO 1/ 10
UNI T)

91.0
91. 0*

84.0
59.0

7.0
10.0

160. 0*

41.0
24.0
2.0

67. 0*

3.0
3. 0%

1,640.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

1, 354.
1, 354.

2,581.
1,371.
1, 226.

465.

1, 943.

858.
918.
1, 100.

887.

1, 000.
1, 000.

CE
00)

9451
9451

8167
6102
0000
0000

9350

9268
6942
0000

5322

0000
0000

. 3293

PAGE 224

ANOUNT
(TO $1/100)

80, 000.
80, 000.
80, 000.

123, 300.
123, 300.
123, 300.

216, 872.
80, 925.
8, 582.
4, 650.
311, 029.

311, 029.

35, 216.
22, 048.

2, 200.
59, 464.

59, 464.
3, 000.
3, 000.

3, 000.

7, 100.

00
00
00*

00
00*
00*

60
00
00
00
60*

60*

00
66
00
66*

66*

00

00~*

00*

00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

780435

780440

780450

780500

I TEM DESCRI PTI ON

PAI NT CURB ( 2- COAT)

STATE OF CALI FORNI A -

UNI T

| TEM CCDE 780433

PREPARE AND PAI NT CONCRETE

UNI'T

| TEM CCDE 780435

PREPARE AND STAI N CONCRETE

UNI'T

| TEM CCDE 780440

ROCK STAI' N

UNIT

| TEM CCDE 780450

PARKI NG BUMPER ( PRECAST CONCRETE)

UNIT

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

UNI'T

SQFT
SOFT
SQOFT
SQOFT

SQFT

SQFT
SOFT
SOFT

SQFT

SQFT
SOFT
SOFT
SOFT
SOFT
SOFT

SQFT

SQFT
SQFT

L

T

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

DI ST NO.
OF
PROJ.

07 1

09 2

11 1

12 5
12
12

04 1

05 1

07 1

3
3

01 1

02 4

04 2

08 1

09 1

12 1
10
10

11 1

1
1
03 1
04 1
2

QUANTI TY
(TO 1/ 10

UNI T)

27.
4, 580.

o
©
cococo

2, 320.
8, 627. 0*

220.0
1,100.0
4,300.0

5, 620. 0*

2, 810.
35, 372.
1, 497.
14, 979.

760.
2, 800.

[eolelololole]

58, 218. 0*

770.0
770. 0*

6.0
54.0

60. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

w NN DO

12.
20.

(o] NOWO~NO

72.
95.

92.

CE
00)

. 3100
. 3624
. 7500
. 9699

. 9734

7100
0000

. 6000
. 4620

. 0000
. 4192
. 1343
. 7000
. 6000
. 8700

. 8841

. 5000
. 5000

0000
0000

7000

PAGE 225

ANOUNT
(TO $1/100)

143.
19, 980.
165.
6, 890.
34, 278.

34, 278.

2,796.
22, 000.
28, 380.
53, 176.

53, 176.

56, 200.
262, 431.
13, 674.
55, 422.
5, 016.
8, 036.
400, 779.

400, 779.

5, 005.
5, 005.
5, 005.

432.
5, 130.

5, 562.

37
00
00
20
57*

57*

20
00
00
20*

20*

00
00
00
30
00
00
30*

30*

00
00*
00*

00
00

00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

782110

782120

782200

800001

800003

TEM

DESCRI

RESET MAI LBOX

RELOCATE MAI LBOX

OBLI TERATE SURFACI NG

PTI

FENCE (TYPE BW METAL POST)

FENCE ( TYPE BW 4- STRAND)

ON

STATE OF CALI FORNI A -

| TEM CODE 780500 TOTAL

UNI T TOTAL
| TEM CCDE 782110 TOTAL

UNI T TOTAL
| TEM CCDE 782120 TOTAL

UNI T TOTAL
| TEM CCDE 782200 TOTAL

UNI T TOTAL
| TEM CCDE 800001 TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T

ik

T TEEE

LF
LF
LF
LF
LF
LF

LF

05
06

02
06
08
10

01
02
03
08

01
04
05
06
08
11

OF
PROJ.

2

(o)) [e)] PFRPWE (o)) [e)] PEFENN N N Ll ol

NFPWRFREFEDN

10
10

QUANTI TY
(TO 1/ 10
UNI T)

6.0
27.0

33. 0*

33.0
12.0

1.0
10.0

56. 0*

530.0
3,130.0
130.0
3,040.0

6, 830. 0*

120.
160.
470.
43, 360.
97, 774.
3, 300.

145, 184. 0*

[eolelololole]

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

200.
577.

508.

569.
534.
511.
225.

499.

N GIOIN N

54.
23.
. 0000
. 5554
. 7100
. 6364

. 5126

A o0OWOLI

0000
0000

4545

6970
9525
7300
0000

6636

. 0000
.3211
. 0000
. 2000

. 4045

5833
7500

PAGE

ANOUNT
(TO $1/100)

5, 562.

1, 200.
15, 579.

16, 779.
16, 779.

18, 800.
6, 419.

226

00*

00
00

00*
00*

00
43

511.73

2, 250.
27,981.
27,981.

6, 360.
7, 265.

650.
15, 808.

30, 083.
30, 083.

6, 550.
3, 800.
12, 690.
240, 880.

00
16*
16*

00
00
00
00

00~*
00*

00
00
00
00

362, 741. 54

28, 500.

00

655, 161. 54*

655, 161. 54*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI
CODE

800003 FENCE (TYPE BW 4- STRAND)

ON

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 800003

800007 FENCE (TYPE BW 5- STRAND, METAL POST)

800051 FENCE (TYPE WM METAL POST)

800103 TEMPORARY FENCE ( TYPE CL- 6)

800320 CHAIN LI NK FENCE (TYPE CL-4)

UNIT
| TEM CCDE 800007

UNIT
| TEM CCDE 800051

UNIT
| TEM CCDE 800103

UNIT
| TEM CCDE 800320

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF
LF
LF

LF

LF
LF

LF

LF
LF
LF
LF
LF
LF
LF

LF

LF
LF

04

04
06
09

01
02

02
03
04
06
07
10
11

02

OF
PROJ.

B B NN w w ol ol ol

RPRRNUIRRE

B
NN

QUANTI TY
(TO 1/ 10
UNI T)

1,430.0
1, 430. 0*

9,590.0
4,220.0
440.0

14, 250. 0*

2,020.0
1,640.0

3, 660. 0*

550.
1, 680.
5, 696.
2, 350.

500.
2,570.

130.

[elofeolololofe]

13, 476. 0*

240.0
240. 0%

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

10

10.

0 O ©

20.
16.

18.

45.
21.
14.
21.
10.
14.
25.

17.

45.
45.

. 5000
5000

. 0000
. 8900
. 2500

. 2783

4208
1268

4967

0000
0000
1891
5277
5000
0000
0000

5068

0000
0000

PAGE 227

ANOUNT
(TO $1/100)

15, 015.
15, 015.
15, 015.

86, 310.
29, 075.
16, 830.
132, 215.

132, 215.

41, 250.
26, 448.

67, 698.
67, 698.

24, 750.
35, 280.
80, 821.
50, 590.
5, 250.
35, 980.
3, 250.

235, 921.
235, 921.

10, 800.
10, 800.
10, 800.

00
00~*
00*

00
80
00
80*

80*

00
00

00*
00*

00
00
00
00
00
00
00*

00*

00
00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

800340 CHAIN LI NK FENCE (TYPE CL-5)

UNI T TOTAL
| TEM CCDE 800340 TOTAL
800360 CHAIN LI NK FENCE (TYPE CL- 6)

UNI T TOTAL
| TEM CODE 800360 TOTAL

800363 CHAIN LI NK FENCE ( TYPE CL- 6,
EXTENSI ON ARM

UNI T TOTAL
| TEM CCDE 800363 TOTAL
800365 CHAIN LI NK FENCE (TYPE CL-6, SLATTED)

UNI T TOTAL
| TEM CCDE 800365 TOTAL
800400 CHAIN LI NK FENCE (TYPE CL-8)

UNI T TOTAL

UNIT DI ST NO.

CODE

LF
LF

LF

LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

LF
LF
LF

LF

LF
LF

LF

LF
LF

02
12

01
03
04
06
07
08
10
11
12

06
08
10

02
04

08

OF
PROJ.

PWRPWONO AR w w N

w w
[

W W RPRRE

N N PR

QUANTI TY
(TO 1/ 10
UNI T)

200.0
120.0

320. 0*

560.
3, 958.
6, 332.
56, 867.
4,417.
11, 712.
230.
1, 800.
27.

[clololololofoloNe]

85, 903. 0*

520.0
330.0
25.0

875. 0*

82.0
400.0

482. 0*

461.0
461. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

24.
56.

36.

25.
23.
22.
13.
29.
18.
37.
27.
200.

16.

22.
38.
115.

31.

76.
55.

58.

32.
32.

CE
00)

0000
0000

0000

0000
4189
5155
6732
4901
2942
0000
3006
0000

6977

9100
0000
0000

2322

0000
0000

5726

6900
6900

PAGE 228

ANOUNT
(TO $1/100)

4, 800.
6, 720.

11, 520.
11, 520.

14, 000.
92, 692.
142, 568.
777, 554.
130, 257.
214, 261.

8, 510.
49, 141.

5, 400.

1, 434, 384.
1, 434, 384.

11, 913.
12, 540.
2, 875.
27, 328.

27, 328.

6, 232.
22, 000.

28, 232.
28, 232.

15, 070.
15, 070.

00
00

00~*
00*

00
00
40
50
60
26
00
00
76*

76*

20
00
00
20*

20*

00
00

00~*
00*

09
09*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

801230

801270

802180

802420

802501

802510

I TEM DESCRI PTI ON

| TEM CCDE 800400
16" W RE MESH GATE
UNI'T
| TEM CCDE 801230
20" WRE MESH GATE
UNIT
| TEM CCDE 801270
12" CHAIN LI NK GATE (TYPE CL-4)
UNIT
| TEM CCDE 802180
16" CHAIN LI NK GATE ( TYPE CL-5)
UNI'T
| TEM CCDE 802420
4' CHAIN LI NK GATE (TYPE CL-6)
UNI'T
| TEM CCDE 802501

5 CHAIN LI NK GATE (TYPE CL-6)

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T

ik

T T

T T

T T

T TEEE

04
06

06

02

02

04
06
07
11

OF
PROJ.

1

N N PP

(NN

11
11

QUANTI TY
(TO 1/ 10
UNI T)

17.0
9.0

26. 0*

4.0
4. 0*

1.0
1.0*

1.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

1, 000.
1, 700.

1, 242.

2, 600.
2, 600.

2, 400.
2, 400.

804.
804.

1, 855.
1, 150.
1, 280.
2,415.

1, 729.

CE
00)

0000
0000

3077

0000
0000

0000
0000

0000
0000

7143
0000
0000
0000

2308

PAGE 229

ANOUNT
(TO $1/100)

15, 070.

17, 000.
15, 300.

32, 300.
32, 300.

10, 400.
10, 400.
10, 400.

2, 400.
2,400.
2,400.

804.
804.
804.

12, 990.

1, 150.
24, 320.
28, 980.

67, 440.
67, 440.

09*

00
00

00*
00*

00
00*
00*

00
00*
00*

00
00*
00*

00
00
00
00

00*
00*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

802510 5' CHAIN LINK GATE (TYPE CL-6)

802520 6' CHAIN LI NK GATE (TYPE CL-6)

802550 9' CHAIN LI NK GATE (TYPE CL-6)

802560 10' CHAIN LINK GATE (TYPE CL-6)

802580 12' CHAIN LINK GATE (TYPE CL-6)

802601 14' CHAIN LINK GATE (TYPE CL-6)

STATE OF CALI FORNI A -

UNI T TOTAL
| TEM CCDE 802510 TOTAL

UNI T TOTAL

| TEM CCDE 802520 TOTAL

UNI T TOTAL
| TEM CODE 802550 TOTAL

UNI T TOTAL
| TEM CCDE 802560 TOTAL

UNI T TOTAL
| TEM CCDE 802580 TOTAL

UNIT DI ST NO.
CCODE

T g

T TREEE

T T

T T

i

T

06

04
07
08
11
12

07

06

07
08

03

OF
PROJ.

U U RPRRRE

N N PR

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10
UNI T)

1.0
1.0*

PwhED
coocoo

9. 0*

8.0
8. 0*

10.0
10. O*

NN
oo

4. 0*

1.0

2, 000.
2, 000.

2, 150.
2, 000.
1, 634.
1, 750.
2, 000.

1, 868.

1, 190.
1, 190.

2, 250.
2, 250.

2,141.
1, 898.

2, 019.

3, 285.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

0000
0000

0000
0000
3000
0000
0000

7333

0000
0000

0000
0000

4900
0000

7450

0000

PAGE

ANOUNT
(TO $1/100)

2, 000.
2, 000.
2, 000.

4, 300.
2, 000.
3, 268.
5, 250.
2, 000.
16, 818.

16, 818.

9, 520.
9, 520.
9, 520.

22, 500.
22, 500.
22, 500.

4,282.
3, 796.

8, 078.
8, 078.

3, 285.

230

00
00~*
00*

00
00
60
00
00
60*

60*

00
00*
00*

00
00*
00*

98
00

98*
98*

00



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

802620

802640

802660

802670

802900

803020

I TEM DESCRI PTI ON

UNIT
| TEM CCDE 802601
16" CHAIN LI NK GATE (TYPE CL-6)
UNIT
| TEM CCDE 802620
18" CHAIN LI NK GATE ( TYPE CL- 6)
UNI'T
| TEM CCDE 802640
20' CHAIN LI NK GATE (TYPE CL-6)
UNIT
| TEM CCDE 802660
24" CHAIN LI NK GATE (TYPE CL-6)
UNI'T
| TEM CCDE 802670
CHAI'N LI NK FENCE
(TYPE CL-8, EXTENSI ON ARM
UNI'T
| TEM CCDE 802900

REMOVE FENCE

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

EA

o

it

T T

T T

Tz

LF
LF

LF

06
07

06

01

06

07

01

OF
PROJ.

1
1

w W PN

QUANTI TY
(TO 1/ 10
UNI T)

1.0*

=W
oo

4. 0%

2.0
2. 0%

2.0

1.0
1.0*

1,270.0
1, 270. 0*

440.0

AVERAGE PRI
PER UNI' T
(TO $1/10,0

3, 285.

3, 000.
2, 600.

2, 900.

3, 075.
3, 075.

2, 500.
2, 500.

2,377.
2,377.

41.
41.

CE
00)
0000

0000
0000

0000

0000
0000

0000
0000

0900
0900

5000
5000

. 0909

PAGE 231

ANOUNT

(TO $1/100)
3, 285.
3, 285.

9, 000.
2, 600.

11, 600.
11, 600.

6, 150.
6, 150.
6, 150.

5, 000.
5, 000.
5, 000.

2,377.
2,377.
2,377.

52, 705.
52, 705.

52, 705.

4, 000.

00*
00*

00
00

00*
00*

00
00~*
00*

00
00*
00*

09
09*
09*

00

00~*

00*

00



CuC040
DATE 03/02/18
TIME 09:55 AM

STATE OF CALI FORNI A -
CONTRACT | TEM COST DATA

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY
CODE CODE OF (TO 1/ 10
PROJ. UNI T)
REMOVE FENCE
LF 02 2 1,520.0
LF 04 5 7.692.0
LF 05 1 490. 0
LF 06 2 1,114.0
LF 07 1 130.0
LF 08 1 26, 717.0
LF 10 1 240.0
LF 11 1 620. 0
UNIT TOTAL LF 16 38, 963. 0*
| TEM CODE 803020 TOTAL 16
803030 REMOVE FENCE ( TYPE BW
LF 01 1 20.0
LF 05 1 60. 0
LF 06 1 8, 610.0
LF 09 1 460. 0
LF 11 1 300. 0
UNIT TOTAL LF 5 9, 450. 0*
| TEM CODE 803030 TOTAL 5
803040 REMOVE FENCE (TYPE W)
LF 01 1 1, 850.0
UNIT TOTAL LF 1 1, 850. 0*
| TEM CODE 803040 TOTAL 1
803050 REMOVE CHAI N LI NK FENCE
LF o1 1 520. 0
LF 02 1 250. 0
LF 03 3 2,750. 0
LF 04 4 1, 680.0
LF 06 4 2,228.0
LF 07 7 6,176.0
LF 08 1 290. 0
LF 09 1 1, 260. 0
LF 10 2 1,625.0
LF 11 3 1,479.0
UNIT TOTAL LF 27 18, 258. O*

DEPARTMENT OF TRANSPORTATI ON

AVERAGE PRI
PER UNI T
(TO $1/10, 0

20.
14.

12.

CE
00)

. 5855
. 0630
. 0000
. 4031
. 0900
. 7300
. 0000
. 3500

. 3863

0000
0000

. 1200
. 0000

0000

. 7358

. 7500
. 7500

. 0000
. 0000
. 6473
. 2857
. 3779
. 0850
. 2500
. 6300
. 8308
. 6214

. 0439

PAGE

ANOUNT
(TO $1/100)

3, 930.
23, 560.
3, 920.
12, 703.
1, 831.
72, 937.
2, 640.
6, 417.

131, 939.
131, 939.

400.
840.
18, 253.
2, 760.
3, 600.

25, 853.
25, 853.

14, 337.
14, 337.
14, 337.

5, 200.
2, 500.
23, 780.
15, 600.
25, 350.
43, 757.
1, 232.
2, 053.
17, 600.
9, 793.

146, 866.

232

00
80
00
00
70
41
00
00

91*
91*

00
20
00
00
20*

20*

50
50*
50*

00
00
00
00
00
00

80
00
00

30*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

803060

803100

803130

803140

803150

I TEM DESCRI PTI ON
| TEM CODE 803050 TOTAL

REMOVE GATE

UNI T TOTAL
| TEM CODE 803060 TOTAL
RECONSTRUCT FENCE

UNI T TOTAL
| TEM CODE 803100 TOTAL
RECONSTRUCT FENCE ( TYPE W)

UNI T TOTAL
| TEM CCDE 803130 TOTAL
RECONSTRUCT CHAI N LI NK FENCE

UNI T TOTAL
| TEM CCDE 803140 TOTAL
RECONSTRUCT CHAI N LI NK GATE

UNI T TOTAL
| TEM CODE 803150 TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
27
EA 01 1 2.0
EA 03 1 1.0
EA 04 1 1.0
EA 06 1 1.0
EA 07 1 2.0
EA 5 7. 0%
5
LF 08 1 27.0
LF 1 27. 0
1
LF o1 1 350. 0
LF 1 350. O*
1
LF o1 1 100.0
LF 04 1 16.0
LF 06 1 200. 0
LF 09 1 100. 0
LF 11 1 15. 0
LF 5 431. 0
5
EA 03 1 2.0
EA 1 2. 0
1

PER UNI T
(TO $1/10, 0

500.
797.
650.
449.
304.

500.

87.
87.

10.
10.

43.
196.
54.
50.
134.

58.

1, 656.
1, 656.

AVERAGE PRI CE

00)

0000
0000
0000
6600
3100

7543

8700
8700

0000
0000

0000
0000
0000
0000
0000

5754

0000
0000

PAGE

ANOUNT
(TO $1/100)

146, 866.

1, 000.
797.
650.
449.
608.

3, 505.

3, 505.

2,372.
2,372.
2,372.

3, 500.
3, 500.
3, 500.

4, 300.
3, 136.
10, 800.
5, 000.
2,010.
25, 246.

25, 246.

3, 312.
3, 312.
3, 312.

233

30*

00
00
00
62
28*

28*

49
49*
49*

00
00*
00*

00
00
00
00
00
00*

00~*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

803160

803170

803190

803210

803220

810111

I TEM

RESET GATE

DESCRI

RELOCATE FENCE

RELOCATE GATE

PTI

ON

TEMPORARY DESERT TORTO SE FENCE

DESERT TORTO SE FENCE

SURVEY MONUMENT ( TYPE A)

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 803160

UNIT
| TEM CCDE 803170

UNI'T
| TEM CCDE 803190

UNI' T
| TEM CCDE 803210

UNIT
| TEM CCDE 803220

UNIT
| TEM CCDE 810111

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T g

LF
LF

T T

LF
LF

LF
LF

gt

it

02

06

06

08

08

04
06

OF
PROJ.

N N PP

QUANTI TY
(TO 1/ 10
UNI T)

1.0
1.0*

780.0
780. 0*

4.0
4. 0%

18, 360.0
18, 360. 0*

188, 955.0
188, 955. 0*

3.0
120.0

123. 0*

AVERAGE PRI

CE

PER UNI T
(TO $1/ 10, 000)

2,500.
2, 500.

12.
12.

1, 400.
1, 400.

4, 800.
1, 000.

1, 092.

0000
0000

5000
5000

8175
8175

. 6295
. 6295

. 3687
. 3687

0000
0000

6829

PAGE

AMOUNT

(TO $1/100)

2, 500.
2, 500.
2, 500.

9, 750.
9, 750.
9, 750.

5, 603.
5, 603.
5, 603.

121, 717.
121, 717.
121, 717.

1, 014, 435.
1, 014, 435.
1, 014, 435.

14, 400.
120, 000.

134, 400.
134, 400.

234

00
00~*
00*

00
00*
00*

27
27*
27*

60
60*
60*

90
90*
90*

00
00

00*
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

810116

810120

810130

810160

810170

I TEM DESCRI PTI ON

SURVEY MONUMENT ( TYPE D)

UNI T TOTAL
| TEM CCDE 810116 TOTAL
REMOVE PAVEMENT MARKER

UNI T TOTAL
| TEM CODE 810120 TOTAL
REMOVE DELI NEATOR

UNI T TOTAL
| TEM CODE 810130 TOTAL
DELI NEATOR ( SPECI AL)

UNI T TOTAL
| TEM CODE 810160 TOTAL
DELI NEATOR ( CLASS 1)

UNIT DI ST NO.
CCODE

L

T

T CETRETREEE

T TEEEE

T T

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

08
10

01
02
04
05
06
07
08
09
10
12

02
04
06
09
11

09

OF

PROJ.

N N PR

27
14
28
21
19

13
12

146
146

© © NNEFEDNN

QUANTI TY
(TO 1/ 10
UNI T)

5.0
7.0

12. 0*

8, 140.
3, 936.
52, 259.
34, 486.
79, 704.
207, 160.
52, 505.
170.

41, 012.
49, 988.

529, 360. 0*

[elololofolofolofele)

69.0
41.0
46.0
232.0
45.0

433. 0*

160.0
160. 0*

AVERAGE PRI

CE

PER UNI T
(TO $1/ 10, 000)

1, 000.
1, 000.

1, 000.

0000
0000

0000

. 7066

NOPR |l ol (&)

. 3763
. 9317
. 0188
. 0488
. 6994
. 2516
. 0000
. 0192

. 6624

. 9872

g1o U100

14.

110.
110.

. 0145
. 3902
. 0000
. 9828
. 0000

6859

0000
0000

PAGE 235

AMOUNT

(TO $1/100)

5, 000.
7, 000.

12, 000.
12, 000.

5, 751.
21, 161.
48, 691.
35, 134.
83, 590.

144, 891.
65, 716.

1, 700.
82, 811.
33, 112.

522, 560.
522, 560.

2, 140.
344.
230.

1, 620.

2,025.

6, 359.

6, 359.

17, 600.
17, 600.
17, 600.

00
00

00~*
00*

40
00
50
00
50
90
30
00
70
20

50*
50*

00
00
00
00
00*

00*

00
00*
00*



CuC040
DATE 03/02/18
TIME 09:55 AM

STATE OF CALI FORNI A -
CONTRACT | TEM COST DATA

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY
CODE CODE OF (TO 1/ 10
PROJ. UNI T)
810170 DELI NEATOR (CLASS 1)
EA 02 3 93.0
EA 03 7 389.0
EA 04 12 5,390. 0
EA 05 6 577.0
EA 06 7 646. 0
EA 07 2 38.0
EA 08 1 200. 0
EA 10 3 140. 0
EA 11 4 707.0
EA 12 1 220.0
UNIT TOTAL EA 46 8, 400. O*
| TEM CODE 810170 TOTAL 46
810180 DELI NEATOR (CLASS 2)
EA 01 1 18.0
EA 02 7 497.0
EA 04 1 180. 0
EA 06 1 140. 0
EA 08 2 870.0
EA 09 2 143.0
EA 10 2 8.0
UNIT TOTAL EA 16 1, 856. O*
| TEM CODE 810180 TOTAL 16
810190 GUARD RAI LI NG DELI NEATOR
EA 01 3 248.0
EA 02 1 16.0
EA 04 11 2,612.0
EA 05 5 361.0
EA 06 5 167.0
EA 07 3 510. 0
EA 08 9 1, 076.0
EA 10 3 218.0
EA 11 7 346. 0
EA 12 4 1, 190. 0
UNIT TOTAL EA 51 6, 744. O
| TEM CODE 810190 TOTAL 51

810200 TEMPORARY DELI NEATOR ( CLASS 1)

DEPARTMENT OF TRANSPORTATI ON

AVERAGE PRI
PER UNI T
(TO $1/10, 0

49.
37.
36.
54.
61.
46.
55.
33.
32.
68.

40.

60.
42.
50.
65.
61.
94.
47.

57.

24.
70.
15.
27.
39.
27.
23.
29.
27.
22.

21.

CE
00)

0538
6530
2853
6620
6359
8421
0000
8929
4752
0000

6653

0000
5392
0000
0000
4145
3077
3750

9836

4758
0000
9789
9896
4394
0588
7298
0550
2399
6263

8913

PAGE

ANOUNT
(TO $1/100)

4,562.
14, 647.
195, 578.
31, 540.
39, 816.

1, 780.
11, 000.

4, 745.
22, 960.
14, 960.

341, 588.
341, 588.

1, 080.

21, 142.
9, 000.

9, 100.

53, 430.
13, 486.
379.

107, 617.
107, 617.

6, 070.
1,120.
41, 736.
10, 104.
6, 586.
13, 800.
25, 533.
6, 334.
9, 425.
26, 925.

147, 635.
147, 635.

236

00
00
00
00
77
00
00
00
00
00

77
77

00
00

00
58
00
00

58*
58*

00
00
80
25
38
00
28
00
00
30

01*
01*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

810200 TEMPORARY DELI NEATOR ( CLASS 1)

810220 PAVEMENT MARKER ( NON- REFLECTI VE)

STATE OF CALI FORNI A -

UNI T TOTAL
| TEM CCDE 810200 TOTAL

UNI T TOTAL
| TEM CODE 810220 TOTAL

810230 PAVEMENT MARKER ( RETROREFLECTI VE)

810250 PAVEMENT MARKER
( RETROREFLECTI VE- RECESSED)

UNI T TOTAL
| TEM CCDE 810230 TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

L

T

T CTRETREERE

T CETRETREETREE

L

02
05

01
03
04
05
06
07
08
11
12

01
02
03
04
05
06
07
08
09
10
11
12

01
02

OF
PROJ.

JOWORNREFEFOU N N |l ol

[S2e)
NN

12

48
16
35
23
15

17
18
15
212

212

QUANTI TY
(TO 1/ 10
UNI T)

19.0
170.0

189. 0*

8, 445.

130.
47, 866.
5, 500.

610.
5, 680.
13, 985.
11, 186.
16, 170.

[clololololofoloNe]

109, 572. 0*

10, 802.
17, 070.
6, 880.
105, 392.
29, 610.
91, 757.
58, 247.
33, 079.
170.
32, 146.
83, 320.
27,964.

OOO0OO0CO0OO0O0OO0COO0O0O0

496, 437. 0*

1,260.0
9,716.0

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

45.
35.

36.

P PR NDNRRPWA

w NWWONNNNWWITO

27.
18.

0000
0000

0053

. 2412
. 0000
. 5993
. 4473
. 0000
. 5555
. 8754
. 5241
. 3815

. 7165

. 0221
. 0697
. 6955
. 6291
. 8788
. 9489
. 8858
. 9987
. 0000
. 5675
. 8850
. 8110

. 4256

9627
0285

PAGE 237

ANOUNT
(TO $1/100)

855.
5, 950.

6, 805.
6, 805.

35, 817.
390.
76, 552.
7, 960.
1, 220.
14, 515.
12, 242.
17, 049.
22, 338.

188, 084.
188, 084.

65, 051.
86, 540.
25, 425.
382, 482.
85, 242.
270, 585.
168, 089.
99, 194.

1, 020.
114, 680.
323, 701.
78, 606.

1, 700, 616.
1, 700, 616.

35, 233.
175, 165.

00
00

00~*
00*

00
00
00
00
00
50
50

60
60*
60*

10
00

00
70
14
35
15
00
10
20
10

8a*
8a*

00
00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM DESCRI PTI ON

PAVEMENT MARKER
( RETROREFLECTI VE- RECESSED)

UNI' T TOTAL
| TEM CCDE 810250 TOTAL
820107 DELI NEATCOR (CLASS 1)

UNI T TOTAL
| TEM CODE 820107 TOTAL
820108 DELI NEATOR ( CLASS 2)

UNI T TOTAL
| TEM CODE 820108 TOTAL
820110 M LEPOST MARKER

UNI T TOTAL

STATE OF CALI FORNI A -

UNIT DI ST NO.
CCODE

T CTEEERTEEE T TREEE

T TEEE

T TETEEE

03
05
06
07
08

01
02
03
04
05
06
08
10
11

02
03

06

02
03

08
09
11

QUANTI TY
OF (TO 1/ 10
PROJ. UNI T)

7, 540.
1, 630.
8, 490.
14, 800.
37, 160.

O, h~FPW
[eleololole)

30 80, 596. 0*
30

o
cuo®

NRRNRRRRE
¢ B
00000000

e
(BN N
=
N
o
=
o
*

66. 0
275.0
31.0
270.0

642. 0*

(o2} (o)} PFEPNN

49.0
22.0

8.0
32.0
27.0
45.0

WNNEF MO

20 183. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

[e)R{oNéaNee LN

50.
52.
250.
40.
42.
50.
50.
31.
59.

51.

55.
47.
50.
50.

49.

54.
51.
50.
87.
84.
89.

72.

CE
00)

. 8820
. 0000
. 3449
. 7500
. 9670

. 9117

0000
8000
0000
0000
0000
3158
0000
0000
0526

5829

6061
6182
0000
0000

5561

2245
0909
0000
1513
6296
8889

6767

PAGE

ANOUNT
(TO $1/100)

59, 430.
13, 040.
45, 378.
292, 300.
258, 894.

879, 440.
879, 440.

400.
4,224.
1, 250.
9, 200.

168.

19, 120.
7, 500.

22, 440.
65, 046.
65, 046.

3, 670.
13, 095.
1, 550.
13, 500.

31, 815.
31, 815.

2, 657.
1,124.

400.
2,788.
2, 285.
4, 045.

13, 299.

238

00
00
00
00
40

40*
40*

00
00
00
00

00
00

00
00*
00*

00
00

00
00*
00*

00
00
00
84
00
00

84*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

820111

820112

820118

820130

820131

I TEM DESCRI PTI ON

| TEM CODE 820110 TOTAL
UNDERDRAI N MARKER

UNI T TOTAL
| TEM CODE 820111 TOTAL
MARKER ( CULVERT)

UNI T TOTAL
| TEM CCDE 820112 TOTAL
GUARD RAI LI NG DELI NEATOR

UNI T TOTAL
| TEM CCDE 820118 TOTAL
CBJECT MARKER

UNI T TOTAL
| TEM CCDE 820130 TOTAL
OBJECT MARKER ( TYPE K)

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T T

T TRETE T TRETEE

T TRETE

01

01
02
03
05
08
09

07
08
10
11
12

02
04
05
06
08

OF
PROJ.

20

APWONPAPFP®

27
27

N N RPWRRRE

ArDhWOREF

13
13

QUANTI TY
(TO 1/ 10
UNI T)

7.0
7.0*

175.
191.

144.
37.

\,
[ololololole]

563. 0*

150.0
26.0
6.0
131.0
1,080.0

1, 393. 0%

wh
oo

180.0
54.0
227.0

468. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

60.
60.

77.
56.
47.
71.
95.
102.

67.

26.
33.
15.
25.
14.

16.

75.
85.
78.
88.
96.

88.

CE
00)

0000
0000

2222
4914
7592
4286
8391
8108

1542

0000
0000
0000
4962
2500

9261

0000
0000
7222
2348
0144

2157

PAGE 239

ANOUNT
(TO $1/100)

13, 299.

420.
420.
420.

695.
9, 886.
9, 122.
500.
13, 800.
3, 804.

37, 807.
37, 807.

3, 900.
858.
90.
3, 340.
15, 390.

23, 578.
23, 578.

300.
255.
14, 170.
4, 764.
21, 795.

41, 284.
41, 284.

84*

00
00*
00*

00
00
00
00
83
00

83*
83*

00
00
00
00
00

00*
00*

00
00
00
68
28

96*
96*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

820131 OBJECT MARKER ( TYPE K)

UNI'T
| TEM CCDE 820131
820132 OBJECT MARKER (TYPE L)

UNI'T
| TEM CCDE 820132
820134 OBJECT MARKER ( TYPE P)

UNI'T
| TEM CCDE 820134
820135 OBJECT MARKER (TYPE R)

UNI'T
| TEM CCDE 820135
820141 OBJECT MARKER (TYPE K- 1)

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

L

T CTRETREERE T ZREE T

i

T

04
06

02
04
05
10

01
02
04
05
06
07
10
11
12

03
04

03

OF
PROJ.

ul [6)] PPN (61 (63} AR

NFENRPRPFRPONO

NN
[ A

N N PR

QUANTI TY
(TO 1/ 10
UNI T)

18.0
29.0

47. 0*

01
POonNv®
cooo

66. 0*

58.
17.
124.

18.
27.
10.

w
[elololololofoloNe]

264. 0*

1.0
16.0

17. 0*

16.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

50.
71.

63.

50.
63.
50.
38.

60.

110.
85.
67.
75.

120.
40.
93.

65.
78.

100.
100.

100.

37.

CE
00)

0000
3034

1447

0000
9712
0000
7500

8371

6552
0000
1984
0000
0000
0000
6111

. 0000

7070
0215

0000
0000

0000

5000

PAGE 240

ANOUNT
(TO $1/100)

900.
2, 067.

2, 967.
2, 967.

400.
3, 326.
250.
38.

4, 015.
4, 015.

6, 418.
1, 445.
8, 332.
150.
360.
200.
1, 685.
1, 350.
657.

20, 597.
20, 597.

100.
1, 600.

1, 700.
1, 700.

600.

00
80

80*
80*

00
50
00
75
25*

25*

00
00
60
00
00
00
00
07
67*

67*

00
00

00~*
00*

00



CuC040
DATE 03/02/18
TIME 09:55 AM

STATE OF CALI FORNI A -
CONTRACT | TEM COST DATA

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY
CODE CODE OF (TO 1/ 10
PROJ. UNI T)
OBJECT MARKER ( TYPE K- 1)
EA 04 1 6.0
EA 06 1 7.0
EA 08 1 2.0
EA 09 1 1.0
EA 11 2 6.0
EA 12 1 1.0
UNIT TOTAL EA 11 39. 0*
| TEM CODE 820141 TOTAL 11
820151 OBJECT MARKER ( TYPE L-1)
EA 01 2 4.0
EA 02 15 272.0
EA 03 8 28.0
EA 04 6 160.0
EA 05 1 6.0
EA 06 1 1.0
EA 08 1 9.0
EA 09 2 6.0
EA 10 1 11.0
UNIT TOTAL EA 37 497. 0*
| TEM CODE 820151 TOTAL 37
820152 OBJECT MARKER ( TYPE L-2)
EA 06 1 14.0
UNIT TOTAL EA 1 14. 0*
| TEM CODE 820152 TOTAL 1
820190 SPECI AL MARKER
EA 04 1 2.0
UNIT TOTAL EA 1 2. 0*
| TEM CODE 820190 TOTAL 1

820220 REMOVE MARKER
EA 01 2 13.

DEPARTMENT OF TRANSPORTATI ON

AVERAGE PRI
PER UNI T
(TO $1/10, 0

35.
110.
151.

5, 500.

42.

100.

198.

67.
49.
59.
100.
75.
151.
88.
55.

51.

50.
50.

100.
100.

26.

CE
00)

0000
0000
0000
0000
5000
0000

3846

5000
8750
7143

. 8750

0000
0000
0000
3333
0000

7042

0000
0000

0000
0000

0769

PAGE

ANOUNT
(TO $1/100)

7,

1,

25,
25,

241

210.
770.
302.
500.
255.
100.

, 737.
737.

270.
566.
672.
020.
600.

75.
359.
530.
605.
697.

697.

700.
700.
700.

200.

200.

200.

339.

00
00
00
00
00
00
00*

00*

00
00
00

00
00

00
00

00*
00*

00
00*
00*

00

00~*

00*

00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

820240

820250

820270

STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON PAGE 242
CONTRACT | TEM COST DATA

| TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)
REMOVE MARKER
EA 02 4 156. 0 15. 0641 2, 350. 00
EA 08 2 85.0 31. 0471 2. 639. 00
EA 09 2 60. 0 17. 2000 1, 032. 00
UNIT TOTAL EA 10 314. 0 20. 2548 6, 360. 00*
| TEM CODE 820220 TOTAL 10 6, 360. 00*
REMOVE ROADSI DE S| GN MOUNTED ON MAST ARM
EA 12 2 4.0 379. 0450 1,516. 18
UNIT TOTAL EA 2 4. 0% 379. 0450 1,516. 18*
| TEM CODE 820240 TOTAL 2 1,516. 18*
REMOVE ROADSI DE S| GN
EA 01 1 14.0 75. 0000 1, 050. 00
EA 02 5 42.0 66.0714 2, 775. 00
EA 03 6 129. 0 106. 1473 13, 693. 00
EA 04 14 291.0 106. 9244 31, 115. 00
EA 05 4 65. 0 82. 0000 5, 330. 00
EA 06 16 273.0 111. 3873 30, 408. 72
EA 08 3 76.0 142. 6816 10, 843. 80
EA 09 6 77.0 123. 5260 9,511. 50
EA 10 3 77.0 79. 3636 6, 111. 00
EA 11 7 151. 0 143. 6954 21, 698. 00
EA 12 5 249.0 145, 2520 36, 167. 75
UNIT TOTAL EA 70 1, 444. O* 116. 8309 168, 703. 77*
| TEM CODE 820250 TOTAL 70 168, 703. 77*
REMOVE ROADSI DE S| GN (WOOD POST)
EA 02 4 146. 0 67. 6370 9, 875. 00
EA 04 6 475.0 76. 7053 36, 435. 00
EA 07 2 57.0 135. 7895 7, 740. 00
EA 09 1 8.0 50. 0000 400. 00
EA 10 2 3.0 110. 6667 332. 00
EA 12 1 2.0 225. 0000 450. 00
UNIT TOTAL EA 16 691. O 79. 9305 55, 232. 00*
| TEM CODE 820270 TOTAL 16 55, 232. 00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

820280 REMOVE ROADSI DE SI GN ( METAL PGST)

UNI T TOTAL
| TEM CCDE 820280 TOTAL

820300 REMOVE ROADSI DE S| GN
(STRAP AND SADDLE BRACKET METHOD)

UNI T TOTAL
| TEM CODE 820300 TOTAL
820310 REMOVE ROADSI DE S| GN PANEL

UNI T TOTAL
| TEM CODE 820310 TOTAL
820330 REMOVE ROADSI DE SI GN ( STEEL PGST)

UNI T TOTAL
| TEM CCDE 820330 TOTAL
820350 REMOVE SI GN FROM SI GN FRAME

UNIT DI ST NO.

CODE

T TEEEREE T TREETREE T TEEE

T T

02
04
07
12

02
04
05
06
07
11
12

02
03

07
08
10
12

02

OF
PROJ.

(o)) (o)) NFEEFPLN

WRRRRJR

e
w W

NFRFFRPERPBRNN

13
13

QUANTI TY
(TO 1/ 10
UNI T)

T
nNo e o
[eYeYoXa

36. 0*

13.
16.
58.

130.
33.

w
[elofolololofe]

261. 0*

7.0
7.0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

170.
300.

30.
201.

117.

50.
54.
100.
16.
130.

132.
98.

50.
77.
67.
130.
218.
50.
34.

59.

350.
350.

CE
00)

8333
0000
0000
7700

4594

0000
0404
0000
0000
0000

. 0000

2293
3825

0000
7500
1552
0000
3900
0000
0909

5828

0000
0000

PAGE 243

ANOUNT
(TO $1/100)

3, 075.
300.
450.
403.

4,228.
4,228.

50.
5, 350.
100.
576.
910.
525.
28, 693.

36, 204.
36, 204.

650.
1, 244.
3, 895.

390.
1, 747.
6, 500.
1,125.

15, 551.
15, 551.

2, 450.
2, 450.
2, 450.

00
00
00
54

54*
54*

00
00
00
00
00
00
75

75%
75*

00
00

00
12
00
00
12*

12*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

820350

820360

820460

820470

820490

820510

I TEM DESCRI PTI ON

REMOVE SI GN FROM SI GN FRAMVE

REMOVE SI GN PANEL

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 820350

UNI'T
| TEM CCDE 820360

SALVAGE ROADSI DE S| GN ( METAL POST)

RESET M LEPCST MARKER

RESET MARKER

RESET ROADSI DE SI GN ( ONE POST)

UNIT
| TEM CCDE 820460

UNIT
| TEM CCDE 820470

UNIT
| TEM CCDE 820490

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

L

T ZREE T

T T

T TEEE

gt

02
12

04
08
09
10

02

02
03
06
10

01
02

OF
PROJ.

N N PR

A DN RPRRE

AN

(6] (6)] PFRPEPN

N N PP

QUANTI TY
(TO 1/ 10
UNI T)

wk

4. 0*

2.0
62.0
110.0
1.0

175. 0*

1.0
1.0*

PNEN
cooo

6. 0*

N
oo

3. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

595.
2, 000.

1, 648.

630.
60.
63.
55.

68.

55.
55.

60.
55.
60.
46.

56.

250.
45.

113.

CE
00)

0000
0000

7500

0000
0000
0000
0000

3714

0000
0000

0000
0000
0000
0000

8333

0000
0000

3333

PAGE 244

ANOUNT
(TO $1/100)

595.
6, 000.

6, 595.
6, 595.

1, 260.
3, 720.
6, 930.

55.
11, 965.

11, 965.

55.
55.
55.

120.
55.
120.
46.
341.

341.

250.
90.

340.
340.

00
00

00~*
00*

00
00
00
00
00*

00*

00
00*
00*

00
00

00
00*
00*

00
00

00*
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

820510

820520

820530

820550

820560

I TEM DESCRI PTI ON

RESET ROADSI DE SI GN ( ONE POST)

UNI'T
| TEM CCDE 820510
RESET ROADSI DE SI GN ( TWD POST)

UNI'T
| TEM CCDE 820520
RESET ROADSI DE SI GN

UNIT
| TEM CCDE 820530
RESET ROADSI DE SI GN ( METAL POST)

UNI'T
| TEM CCDE 820550

RESET ROADSI DE SI GN ( STRAP AND SADDLE
BRACKET METHCD)

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T CETEETRETRE T T T TEEE

T T

05
07
08
12

05
07
08

01
02
03
04
05
06

08
10
11
12

02

OF
PROJ.

e B PN © [{e] NNWN

PNNENWONRFPOWER

NN
[

QUANTI TY
(TO 1/ 10
UNI T)

NN
cocoo

105. 0*

AN
NoE
ooo

18. 0*

10.

26.
60.
15.

[elololololofolofoloNe]

13.
146. 0*

2.0
2. 0%

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

425.
158.
403.
437.

190.

000.
198.
731.

301.

500.
529.
222.
265.
200.
150.
250.
396.
208.
246.
140.

204.

125.
125.

0000
0435
8014
5000

1582

0000
0000
0500

7833

0000
1667
3000
0000
0000
8333
0000
5500
0000
1111
0000

8432

0000
0000

PAGE 245

ANOUNT
(TO $1/100)

850.
14, 540.
2, 826.
1, 750.

19, 966.
19, 966.

1, 000.
2,970.
1, 462.

5, 432.
5, 432.

1, 000.
3, 175.
2,223.

265.
5, 200.
9, 050.
3, 750.

793.

416.
2, 215.
1, 820.

29, 907.
29, 907.

250.
250.
250.

00
00
61
00
61*

61*

00
00
10
10*

10*

00
00
00
00
00
00

10
00

00
10*
10*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

820560

820580

820590

820600

820610

I TEM DESCRI PTI ON

STATE OF CALI FORNI A -

RESET ROADSI DE SI GN ( STRAP AND SADDLE

BRACKET METHCD)

RELOCATE MARKER

RELOCATE ROADSI DE SI G\N- ONE PCST

RELOCATE ROADSI DE SI GN- TWO POST

RELOCATE ROADSI DE SI GN

UNI T TOTAL
| TEM CCDE 820560 TOTAL

UNI T TOTAL
| TEM CODE 820580 TOTAL

UNI T TOTAL
| TEM CODE 820590 TOTAL

UNI T TOTAL
| TEM CCDE 820600 TOTAL

UNI T TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

L

T

T g

T TEE

T Z¥

T CEEERTEEE

03
06

01

07
09
12

04
07

01
02
03
05
06
07
10
11
12

OF
PROJ.

N N PR

N N PR AN RNRE

RPRWNOFRPWWE

N
~

QUANTI TY
(TO 1/ 10
UNI T)

=
oo

9. 0*

1.0
1.0*

Ehw
coco

6. 0*

=N
oo

3. 0*

14.
15.

33.
10.

20.

[elofolololofolofe]

113. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

125.
125.

125.

200.
200.

230.
440.
450.

336.

200.
575.

325.

350.
330.
187.
500.
356.
255.
198.
458.
152.

317.

CE
00)

0000
0000

0000

0000
0000

0000
0000
0000

6667

0000
0000

0000

0000
0000
2000
0000
0909
0000
0000
3000
0000

1593

PAGE 246

ANOUNT
(TO $1/100)

1, 000.
125.

1, 125.
1, 125.

200.
200.
200.

690.
880.
450.

2, 020.
2,020.

400.
575.

975.
975.

1, 750.
4,620.
2, 808.

500.
11, 751.
2, 550.
1,782.
9, 166.

912.

35, 839.

00
00

00~*
00*

00
00*
00*

00
00
00

00*
00*

00
00

00*
00*

00
00
00
00
00

00
00
00

00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

820620

820640

820710

820720

820750

I TEM DESCRI PTI ON

| TEM CCDE 820610
RELOCATE ROADSI DE SI GN ( METAL POST)

UNIT
| TEM CCDE 820620
RELOCATE ROADSI DE SI GN
(STRAP AND SADDLE BRACKET METHOD)
UNI'T
| TEM CCDE 820640
FURNI SH LAM NATED PANEL SIGN (1"-TYPE A)

UNIT
| TEM CCDE 820710
FURNI SH LAM NATED PANEL SIGN (1"-TYPE B)

UNIT
| TEM CCDE 820720

FURNI SH SI NGLE SHEET ALUM NUM SI GN
(0. 063" - UNFRAMED)

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.
CCODE

T TEEE

T T

SQFT
SOFT
SOFT

SQFT

SOFT
SOFT
SOFT

SQFT

SQFT
SOFT
SOFT
SOFT
SOFT

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

02
03
09
12

06

04
11
12

02
08
12

01
02
03
04
05

OF

PROJ.

24

(o)} (o)) PNEFEN

W W RRR W W RrRE

= 000 0N

QUANTI TY
(TO 1/ 10
UNI T)

Ay
NoEN
oo oo

24. 0%

2.0
2. 0%

7,990.0
200.0
240.0

8, 430. 0*

220.0
64.0
110.0

394. 0*

106. 0
591. 2
583. 3
3,055.0
51.0

AVERAGE PRI

CE

PER UNI T
(TO $1/ 10, 000)

287.
558.
216.
465.

257.

470.
470.

29.
22.
26.

29.

27.
38.
35.

31.

11.
10.
13.

5000
0000
3684
0000

2500

0000
0000

4000
5000
0000

1395

0000
0000
0000

0203

6075

. 9974

9081

. 7139

0000

PAGE 247

ANOUNT
(TO $1/100)

35, 839.

575.
558.
4,111.
930.
6, 174.

6, 174.

940.
940.
940.

234, 906.
4, 500.
6, 240.

245, 646.
245, 646.

5, 940.
2,432.
3, 850.

12, 222.
12, 222.

1, 230.

5, 910.

6, 362.

29, 676.
663.

00*

00
00
00
00
00*

00*

00
00~*
00*

00
00
00

00*
00*

00
00
00

00*
00*

40
45
70
10
00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM DESCRI PTI ON

FURNI SH SI NGLE SHEET ALUM NUM SI GN
(0. 063" - UNFRAVED)

UNI T TOTAL
| TEM CODE 820750 TOTAL

820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN
(0. 080" - UNFRAVED)

UNI T TOTAL
| TEM CODE 820760 TOTAL

820780 FURNI SH SI NGLE SHEET ALUM NUM SI GN
(0. 063" - FRAVED)

UNI T TOTAL
| TEM CCDE 820780 TOTAL

820790 FURNI SH SI NGLE SHEET ALUM NUM SI GN
(0. 080" - FRANED)

STATE OF CALI FORNI A -

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
SFT 06 6 713.0
SOFT 07 3 275.0
SFT 08 5 316. 3
SFT 09 6 144.0
SOFT 10 4 684.0
SOFT 12 9 2,572.0
SOFT 68 9, 090. 8*
68
SFT 01 2 130.0
SOFT 02 2 49.0
SOFT 03 4 608. 0
SOFT 04 9 1,213.0
SOFT 06 4 322.0
SOFT 07 1 12.0
SOFT 08 8 3,198. 4
SOFT 09 1 330.0
SOFT 10 1 110.0
SOFT 12 5 366. 0
SQFT 37 6, 338. 4*
37
SFT 01 1 63.0
SOFT 03 1 22.0
SOFT 04 2 476.0
SOFT 06 2 127.0
SOFT 07 1 120.0
SOFT 10 1 5.0
SOFT 12 1 18.0
SOFT 9 831. 0
9
SOFT 02 1 83.0
SOFT 04 5 1,481.0

PER UNI T
(TO $1/10, 0

13.
13.
16.
14.
10.
14.

12.

12.
13.
11.

14.
10.
14.
14.
14.
16.

13.

18.
17.
11.
18.
17.
14.
18.

14.

11.
13.

AVERAGE PRI CE

00)

4830
3309
1619
5724
5322
6114

0030

7700
8980
1546

. 8494

6832
6000
6140
1700
0000
3880

3916

1800
0000
3328
1929
0000
0000
0000

0292

0000
6051

PAGE

ANOUNT
(TO $1/100)

9, 613.
3, 666.
5, 112.
2,098.
7, 204.
37, 580.

109, 116.
109, 116.

1, 660.
681.

6, 782.
11, 947.
4, 728.
127.
46, 741.
4, 676.
1, 540.
5, 998.

84, 881.
84, 881.

1, 145.
374.
5, 394.
2, 310.
2, 040.
70.
324.

11, 658.
11, 658.

913.
20, 149.

248

36
00
00
42
00
49

92*
92*

10
00
00

00
20
32
10
00
00

o7*
o7*

34
00
40
50
00
00
00

24*
24*

00
10



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

820810

820820

820840

820850

I TEM DESCRI

PTI

ON

STATE OF CALI FORNI A -

FURNI SH SI NGLE SHEET ALUM NUM S| GN

(0. 080" - FRAMED)

METAL ( ROADSI DE SI GN)

METAL ( BARRI ER MOUNTED SI GN)

ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWD POST

UNI T TOTAL

| TEM CCDE 820790 TOTAL

UNI T TOTAL

| TEM CODE 820810 TOTAL

UNI T TOTAL

| TEM CODE 820820 TOTAL

UNI' T TOTAL
| TEM CCDE 820840 TOTAL

UNIT DI ST NO.

CODE

SQFT
SOFT

SQFT

LB
LB

T CEEERTRTTREE

06
08

07

02
04
07
10
11

01
02
03
04
05
06
07
08
09
10
11
12

OF

PROJ.

© ©O© =N

N N RPRNNR

= N
ONOUINONWAUUIOOON

© ©
NN

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10

UNI T)

69.0
66. 7

1,699. 7*

3,060.0
3, 060. 0*

370.0
3,565.0
6,140.0

650. 0

150.0

10, 875. 0*

17.
196.
136.

1, 116.

79.
315.

66.
251.
142.

74.
148.
255.

[eleololololofolofololole)

2,795. 0%

16.
20.

13.

13.
13.

15.
. 2654
13.
10.
18.

10.

282.
268.
231.
269.
221.
331.
371.
356.
400.
262.
346.
369.

303.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

7065
7600

8845

0000
0000

0000

3222
0000
4000

6096

3529
9082
2868
5515
2785
4151
8182
4510
5352
5811
6757
0314

1787

PAGE

ANOUNT
(TO $1/100)

1,152.
1, 384.

23, 599.
23, 599.

39, 780.
39, 780.
39, 780.

5, 550.
18, 771.
81, 798.

6, 500.

2,760.

115, 379.
115, 379.

4, 800.
52, 706.
31, 455.

300, 819.
17, 481.
104, 395.
24, 540.
89, 469.
56, 876.
19, 431.
51, 308.
94, 103.

847, 384.
847, 384.

249

75
69

54*
54*

00
00*
00*

00
20

00
00

70*
70*

00

00
50
00
75
00
20
00
00
00
00

45*
45*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

820850

820860

820870

820880

I TEM DESCRI PTI ON

ROADSI DE SI GN - TWD POST

UNI T TOTAL
| TEM CCDE 820850 TOTAL

| NSTALL SI GN ( STRAP AND SADDLE BRACKET
METHCD)

UNI T TOTAL
| TEM CODE 820860 TOTAL
I NSTALL SI GN OVERLAY

UNI T TOTAL
| TEM CCDE 820870 TOTAL
| NSTALL SI GN ( MAST- ARM HANGER METHCD)

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
EA 01 1 3.0
EA 02 4 36. 0
EA 03 4 9.0
EA 04 13 222.0
EA 05 2 8.0
EA 06 13 81.0
EA 07 1 6.0
EA 08 2 16.0
EA 09 3 7.0
EA 10 3 41.0
EA 11 1 3.0
EA 12 2 22.0
EA 49 454. 0*
49
EA 02 2 13.0
EA 03 6 65. 0
EA 04 10 536. 0
EA 05 2 2.0
EA 06 4 77.0
EA 07 2 35.0
EA 08 3 12.0
EA 09 1 4.0
EA 10 1 71.0
EA 11 4 42.0
EA 12 4 234.0
EA 39 1, 091. 0
39
SQFT 08 1 140.0
SQFT 1 140. 0*
1
EA 04 2 2.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

600.
580.
715.
434.
304.
615.
750.
1, 255.
655.
336.
880.
868.

534.

171.
127.

81.

90.
244,
138.
150.
200.

112.
157.

117.

60.
60.

500.

CE
00)

0000
4167
5556
2106
3750
4270
0000
0000
7143
2927
0000
6364

1902

1538
3692
7910
0000
4026
9143
9042
0000

. 0000

9762
0855

9733

0000
0000

0000

PAGE 250

ANOUNT
(TO $1/100)

1, 800.
20, 895.
6, 440.
96, 394.
2,435.
49, 849.
4, 500.
20, 080.
4, 590.
13, 788.
2, 640.
19, 110.

242,522.
242,522.

2,225.
8, 279.
43, 840.
180.
18, 819.
4,862.
1, 810.
800.

6, 390.
4, 745.
36, 758.

128, 708.
128, 708.

8, 400.
8, 400.

8, 400.

1, 000.

00
00
00
75
00

00
00
00
00
00
00

34*
34*

00
00
00
00
00
00
85
00

00
00

85*
85*

00

00~*

00*

00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
I NSTALL SI GN ( MAST- ARM HANGER METHCD)
UNI' T TOTAL
| TEM CCDE 820880 TOTAL
820890 I NSTALL SI GN PANEL ON EXI STI NG FRAME
UNI' T TOTAL
| TEM CCDE 820890 TOTAL
820900 | NSTALL ROADSI DE SI GN PANEL ON
EXI STI NG PCST
UNI T TOTAL
| TEM CODE 820900 TOTAL
820920 | NSTALL ROADSI DE SI GN

(LAM NATED WOOD BOX POST)

UNI T TOTAL

STATE OF CALI FORNI A -

UNIT DI ST NO.
CCODE

T TREEE

T CEEERTEEE

T TEEE

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

06
08
09
10
12

02
03
07
11
12

02
03
04
05
08
09
10
11
12

02
06
08
11

OF

PROJ.

(o] (o] PNFENN (o] (o] NFRPRRPPE

WRFPNFEPRPNWN

e
o o

A RPRRER

QUANTI TY
(TO 1/ 10
UNI T)

AN

A
PLWOWWoO
[ejeololole)

44, 0*

326.0
2,120.0
5, 000.0

326, 000. 0

240.0

333, 686. 0*

13.
22.
23.

64.
112.
120.

10.

35.

[elofolololofolofe]

401. O*

PNNo
cooo

29. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

1, 050.
491.
1, 200.
305.
502.

600.

(631 gro1oy 00 U1

78.
113.
71.
77.
180.
80.
100.
90.
90.

104.

995.
1, 500.
6, 797.
4, 000.

2,534.

CE
00)

0000
4600
0000
0000
0000

2723

. 4908
. 7858
. 8300
. 5505
. 0000

. 6041

8462
8636
5217
0000
0000
0223
0000
0000
5143

4377

0000
0000
6800
0000

0952

PAGE

AMOUNT

(TO $1/100)

9, 450.
6, 388.
3, 600.
3, 965.
2, 008.

26, 411.
26, 411.

1, 790.

18, 626.
34, 150.

1, 809, 460.
6, 000.

1,870, 026.
1, 870, 026.

1, 025.
2, 505.
1, 645.

154.
11, 520.
8, 962.
12, 000.

900.
3, 168.

41, 879.
41, 879.

18, 905.
3, 000.
47, 583.
4, 000.

73, 488.

251

00
98
00
00
00

98*
98*

00
00
00
00
00

00*
00*

00
00
00

00
50

00
00

50*
50*

00
00
76
00

76*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

832005

832006

832007

832011

I TEM DESCRI PTI ON

| TEM CODE 820920 TOTAL
M DWEST GUARDRAI L SYSTEM

UNI T TOTAL
| TEM CODE 832005 TOTAL
M DWEST GUARDRAI L SYSTEM ( STEEL POST)

UNI T TOTAL
| TEM CCDE 832006 TOTAL
M DWEST GUARDRAI L SYSTEM (WOOD POST)

UNI T TOTAL
| TEM CCDE 832007 TOTAL
M DWEST GUARDRAI L SYSTEM ( SPECI AL)

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF
LF
LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

LF
LF
LF
LF
LF
LF

LF

LF
LF

02
03
04
07
08
11

01
02
03
05

08
09
10
11

01
03
04
07
08
12

04
05

OF
PROJ.

4

OFRLBANNN

20
20

H
WhRLr~NbhOoOOS~

g a
o O

WWN~NWN

20
20

QUANTI TY
(TO 1/ 10
UNI T)

390.
370.
500.
53, 350.
19, 700.
22,613.

[eololololole)

96, 923. 0*

5, 990.
14, 260.
37, 713.

7,278.

9, 665.
58, 030.

860.
11, 140.
345.

[elofololeolofolofe]

145, 281. 0*

2,670.
1, 010.
48, 610.
3, 040.
10, 763.
21, 610.

elofololeole)

87, 703. 0*

130.0
38.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

43.
41.
41.
26.
27.
28.

27.

27.
24.
28.
32.

28.
41.
35.
61.

29.

22.
30.
24.
25.
29.
26.

25.

371.
850.

CE
00)

4615
5946
5000
8502
0000
2617

4087

5062
1266
6879
9127

. 7985

0534
8500
8636
7971

3960

9775
3366
8565
0921
8557
3864

8611

7000
0000

PAGE 252

ANOUNT
(TO $1/100)

73, 488.

16, 950.
15, 390.
20, 750.
1,432, 460.
531, 900.
639, 082.

2,656, 532
2,656, 532

164, 762.
344, 045.
1, 081, 905.
239, 538.
355, 657.
1,627, 940.
35, 991.
399, 521.
21, 320.

4,270, 680.
4,270, 680.

61, 350.
30, 640.
1, 208, 275.
76, 280.
321, 336.
570, 210.

2,268, 091.
2,268, 091.

48, 321.
32, 300.

76*

00
00
00

00
00

00*
00*

00

00
80
90
10
00
00
00

80*
80*

00
00
00
00
87
00

87*
87*

00
00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
UNI T TOTAL
| TEM CODE 832011 TOTAL
832015 M DWEST GUARDRAI L SYSTEM (7' WOOD PGST)

UNI T TOTAL
| TEM CODE 832015 TOTAL
832016 M DWEST GUARDRAI L SYSTEM (7' POST)

UNI T TOTAL
| TEM CODE 832016 TOTAL
832017 M DWEST GUARDRAI L SYSTEM (8' POST)

UNI T TOTAL
| TEM CODE 832017 TOTAL
832070 VEGETATI ON CONTROL (M NOR CONCRETE)

UNIT DI ST NO.

CODE

LF

LF
LF
LF
LF
LF

LF

LF
LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF

LF

SQYD
SQYD
SQYD
SQYD
SQYD

01
03
04
07
11

02
04
08
11

01
05
06

08
09
11

01
02
03
04
05

OF
PROJ.

2
2

PNOIFEN

11
11

© © NP PO

RPRPNRPWWER

B
NN

WwooN>™

QUANTI TY
(TO 1/ 10
UNI T)

168. 0*

370.0
2,390.0
28,550.0
11,530.0
3,320.0

46, 160. 0*

6, 955.0
1,050.0
670.0
227.0

8, 902. 0*

100.
2, 585.
8, 158.
1, 320.
7, 580.

450.

100.

[elofeolololofe]

20, 293. 0*

6,203.0
3,930.0
3,179.0
54, 264.0
2,437.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

479.

55.
29.
31.
32.
27.

31.

27.
40.
33.
43.

30.

65.
46.
32.
51.
36.
76.
44.

37.

41.
47.
74.
49.
76.

CE
00)
8869

5405
0000
3976
1774
0000

3455

9597
7500
8900
7489

3173

0000
3069
1901
6400
2686
6500
0000

9827

8668
0140
3218
5905
1431

PAGE 253

ANOUNT
(TO $1/100)

80, 621.
80, 621.

20, 550.
69, 310.
896, 401.
371, 005.
89, 640.

1, 446, 906.
1, 446, 906.

194, 460.
42, 787.
22, 706.

9, 931.

269, 884.
269, 884.

6, 500.
119, 703.
262, 606.
68, 164.
274, 916.
34, 492.

4, 400.

770, 783.
770, 783.

259, 700.
184, 765.
236, 269.
2,690, 978
185, 560.

00*
00*

00
00
50
00
00

50*
50*

00
50
30
00

80*
80*

00
25
50

00
50
00

05*
05*

00
00
00
60
70



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

833020

833032

833033

833072

I TEM DESCRI PTI

ON

STATE OF CALI FORNI A -

VEGETATI ON CONTRCOL (M NOR CONCRETE)

CHAI'N LI NK RAI LI NG

CHAI'N LI NK RAI LI NG (TYPE 7)

UNIT
| TEM CCDE 832070

UNI'T
| TEM CCDE 833020

UNIT
| TEM CCDE 833032

CHAI'N LI NK RAI LI NG (TYPE 7 MODI FI ED)

W LDLI FE PASSAGE WAY (TYPE S)

UNIT
| TEM CCDE 833033

UNIT
| TEM CCDE 833072

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

SQYD
SQYD
SQYD
SQYD
SQYD
SQYD

SQYD

LF
LF

LF
LF

LF

LF
LF
LF
LF

LF

o

L

06
07
08
10
11
12

04

06
11

02
04
06
08

01
05

OF
PROJ.

A DN RPRRE N N R

N N PR

QUANTI TY
(TO 1/ 10
UNI T)

10, 230.
33, 815.
43, 109.
5, 600.

1, 098.

207.

[ololololole]

164, 072. 0*

8,444.0
8, 444. 0*

599.0
1,001.0

1, 600. O*

916. 0
557.0
321.0
949. 0

2,743. 0%

34.0
10.0

44, 0*

AVERAGE PRI
PER UNI' T
(TO $1/10,0

55.
38.
44.
53.
78.
60.

47.

26.
26.

90.
94.

92.

85.
91.
100.
83.

87.

139.
300.

175.

CE
00)

9123
1811
7227
2400
5792
6280

2066

8343
8343

0000
0000

5025

0000
6100
0000
8800

7101

0000
0000

5909

PAGE 254

ANOUNT
(TO $1/100)

571, 983.
1, 291, 093.
1, 927, 950.

298, 144.

86, 280.
12, 550.
7,745, 274.

7,745, 274.

226, 588.
226, 588.
226, 588.

53, 910.
94, 094.

148, 004.
148, 004.

77, 860.
51, 026.
32, 100.
79, 602.
240, 588.

240, 588.

4, 726.
3, 000.

7,726.
7,726.

10
50
54
00
00
00
44*

44*

80
80*
80*

00
00

00*
00*

00
77
00
12
89*

89*

00
00

00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

833077 PEDESTRI AN BARRI CADE

UNI'T
| TEM CCDE 833077
833080 CONCRETE BARRI ER ( TYPE K)

UNIT
| TEM CCDE 833080
833085 PI PE HANDRAI LI NG

UNIT
| TEM CCDE 833085
833088 TUBULAR HANDRAI LI NG

UNIT
| TEM CCDE 833088
833090 TUBULAR HANDRAI LI NG ( MODI FI ED)

UNI'T
| TEM CCDE 833090
833128 CONCRETE BARRI ER ( TYPE 25 MODI FI ED)

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T g

LF
LF

LF

LF
LF

LF
LF
LF
LF
LF
LF

LF

LF
LF

11

03
12

07

01
02
04
06
08
09

06

OF
PROJ.

N N PR

O O RPRRRRR

QUANTI TY
(TO 1/ 10
UNI T)

1.0
1.0*

40.0
380.0

420. 0*

106. 0
106. 0*

105.
463.

2,817.
62.
67.

[ololololole)]

3,574. 0%

711.0
711. 0%

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

1, 150
1,150

100.
62.

65.

160.
160.

100.
60.
180.
43.
130.
220.

54.

52.
52.

. 0000
. 0000

0000
0000

6190

0000
0000

0000
0000
0000
5000
0000
0000

3983

0000
0000

PAGE 255

ANOUNT
(TO $1/100)

1, 150.
1, 150.
1, 150.

4, 000.
23, 560.

27, 560.
27, 560.

16, 960.
16, 960.
16, 960.

10, 500.
27, 780.
10, 800.
122, 539.

8, 060.
14, 740.
194, 419.

194, 419.

36, 972.
36, 972.
36, 972.

00
00~*
00*

00
00

00*
00*

00
00*
00*

00
00

50
00
00
50*

50*

00
00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

833128 CONCRETE BARRI ER ( TYPE 25 MODI Fl ED)

UNIT
| TEM CODE 833128
839219 DOUBLE M DWEST GUARDRAI L SYSTEM
(STEEL POST)
UNIT
| TEM CODE 839219
839221 DOUBLE M DWEST GUARDRAI L SYSTEM
(WOOD PCST)
UNIT
| TEM CODE 839221
839301 SINGLE THRI E BEAM BARRI ER
UNIT
| TEM CODE 839301

839302 SINGLE THRI E BEAM BARRI ER (WOOD PGST)

UNIT

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL

UNIT DI ST NO.
CCODE

LF
LF

LF

LF
LF
LF

LF

LF
LF
LF
LF
LF

LF

LF
LF
LF

LF

LF
LF
LF
LF

LF

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

06
07

01
02
06

04
06
08
11
12

02
03
11

02
03
04
06

OF
PROJ.

N N PR

w w ol ol ol [{e] © WNFRPEFEDN [e)] (o2} N el

U RPNRR

QUANTI TY
(TO 1/ 10
UNI T)

20.0
3.0

23.0*

240.0
540.0
2,325.0

3, 105. 0*

1,050.0
25.0
625.0
830.0
1,180.0

3, 710. 0*

69.0
69.0
12.5

150. 5*

50.0
3,280.0
11,740.0
400.0

15, 470. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

1, 000.
1, 300.

1, 039.

41.
35.
50.

47.

38.
50.
46.
51.
40.

43.

105.
198.
64.

144.

58.
35.
30.
44.

31.

0000
0000

1304

0000
0000
4065

0000

9048
0000
5700
6506
0254

4788

0000
0000
0000

2326

0000
0000
3445
7000

7922

PAGE 256

AMOUNT

(TO $1/100)

20, 000.
3, 900.

23, 900.
23, 900.

9, 840.
18, 900.
117, 195.

145, 935.
145, 935.

40, 850.

1, 250.
29, 106.
42, 870.
47, 230.

161, 306.
161, 306.

7, 245.
13, 662.
800.

21, 707.
21, 707.

2, 900.
114, 800.
356, 245.

17, 880.

491, 825.

00
00

00~*
00*

00
00
00

00*
00*

00
00
25
00
00

25*
25*

00
00
00

00*
00*

00
00
00
00

00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

839303

839310

839311

839312

839481

839514

I TEM DESCRI PTI

ON

STATE OF CALI FORNI A -

| TEM CCDE 839302

SI NGLE THRI E BEAM BARRI ER ( STEEL POST)

DOUBLE THRI E BEAM BARRI ER

UNI'T
| TEM CCDE 839303

UNIT
| TEM CCDE 839310

DOUBLE THRI E BEAM BARRI ER (WOOD PGST)

UNIT
| TEM CCDE 839311

DOUBLE THRI E BEAM BARRI ER ( STEEL POCST)

CONCRETE BARRI ER ( TYPE 50)

HANDRAI LI NG

UNIT
| TEM CCDE 839312

UNI'T
| TEM CCDE 839481

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF

LF
LF

LF
LF

LF

LF
LF
LF

LF

LF
LF

02
05

01

04
12

02
06
10

04

OF
PROJ.

5

N N PP

A B DD

A N RNR

QUANTI TY
(TO 1/ 10
UNI T)

220.0
550.0

770. 0*

4,760.0
4,760. 0*

2,968.0
500.0

3, 468. 0*

50.0
685.0
19, 100.0

19, 835. 0%

6.0
6. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

33.
45.

41.

61.
61.

41.
54.

43.

95.
59.
47.

47.

280.
280.

CE
00)

0000
0000

5714

0000
0000

6159
5000

4735

0000
5810
2800

8251

0000
0000

PAGE 257

ANOUNT
(TO $1/100)

491, 825.

7, 260.
24, 750.

32, 010.
32, 010.

290, 360.
290, 360.
290, 360.

123, 516.
27, 250.

150, 766.
150, 766.

4, 750.
40, 813.
903, 048.
948, 611.

948, 611.

1, 680.
1, 680.
1, 680.

00*

00
00

00*
00*

00
00*
00*

00
00

00*
00*

00
00
00
00*

00*

00
00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

839514 HANDRAI LI NG

UNI T TOTAL
| TEM CCDE 839514 TOTAL
839521 CABLE RAILING

UNI' T TOTAL
| TEM CODE 839521 TOTAL
839527 CABLE RAI LI NG ( MODI FI ED)

UNI T TOTAL
| TEM CCDE 839527 TOTAL
839540 TRANSI TI ON RAI LI NG ( TYPE STB)

UNI T TOTAL
| TEM CODE 839540 TOTAL
839542 TRANSI TI ON RAI LI NG ( TYPE DTB)

UNI T TOTAL

UNIT DI ST NO.
CCODE

LF
LF

LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

LF
LF

LF

L

T

T TEE

12

01
02
03
04
06
07
08
09
11

01
11

04
11

01
03
06

OF

PROJ.

NFRPWNWARLA~O

NN
[S2 ey

w w =N N N ol ol

[ e N

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10

UNI T)

38.0
38. 0*

317.
427.
520.
363.
397.
682.
1, 519.
480.
61.

[eolololololofoloNe]

4, 766. 0*

566. 0
1,029.0

1, 595. 0*

42.0
1.0

43. 0*

NP
coo

6. 0*

112.
112.

79.
73.
38.
69.
48.
28.
38.
45.
124.

48.

30.
35.

33.

3,112.
2, 000.

3, 086.

4, 800.
5, 750.
6, 100.

5, 391.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

0000
0000

5457
4778
7500
0959
9873
2434
9304
9900
5902

1207

0000
0000

2257

1429
0000

2791

0000
0000
0000

6667

PAGE

ANOUNT
(TO $1/100)

4, 256.
4, 256.
4, 256.

25, 216.
31, 375.
20, 150.
25, 081.
19, 447.
19, 262.
59, 135.
22, 075.
7, 600.

229, 343.
229, 343.

16, 980.
36, 015.

52, 995.
52, 995.

130, 710.
2, 000.

132, 710.
132, 710.

14, 400.
5, 750.
12, 200.

32, 350.

258

00
00~*
00*

00
00
00
80
95
00
32
20
00

27*
27*

00
00

00~*
00*

00
00

00*
00*

00
00
00

00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
| TEM CODE 839542 TOTAL
839543 TRANSI TI ON RAI LI NG ( TYPE WB- 31)

UNI T TOTAL
| TEM CCDE 839543 TOTAL
839561 RAIL TENSI ONI NG ASSEMBLY

UNI T TOTAL
| TEM CCDE 839561 TOTAL
839572 RETURN CAP (TYPE TA)

UNI T TOTAL
| TEM CODE 839572 TOTAL
839576 END CAP (TYPE A)

CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
3
EA 01 7 60. 0
EA 02 6 29.0
EA 03 7 33.0
EA 04 7 118.0
EA 05 2 24.0
EA 06 10 81.0
EA 07 6 36.0
EA 08 5 42.0
EA 10 1 2.0
EA 11 11 86. 0
EA 12 3 55. 0
EA 65 566. O
65
EA 02 1 8.0
EA 04 1 10.0
EA 06 2 14.0
EA 08 1 4.0
EA 11 2 18.0
EA 7 54. 0*
7
EA 12 2 2.0
EA 2 2. 0
2

EA 01 1 6.0
EA 02 1 2.0
EA 03 1 2.0
EA 04 1 17.0
EA 06 1 1.0
EA 07 4 14.0

DEPARTMENT OF TRANSPORTATI ON

AVERAGE PRI
PER UNI T
(TO $1/10, 0

4,210.
3, 458.
4,571.
3, 797.
3, 264.
4, 491.
3, 586.
3, 635.
4,100.
3, 657.
3, 729.

3, 893.

750.
725.
767.
899.
926.

819.

285.
285.

150.
250.
150.
300.
610.
294.

CE
00)

9167
6207
2121
4576
4583
9235
1111
2381
0000
4419
0909

4943

0000
0000
8571
5100
6667

9637

0000
0000

0000
0000
0000
0000
0000
8571

PAGE 259

ANOUNT
(TO $1/100)

32, 350.

252, 655.
100, 300.
150, 850.
448, 100.
78, 347.
363, 845.
129, 100.
152, 680.
8, 200.
314, 540.
205, 100.

2,203,717
2,203,717

6, 000.
7, 250.
10, 750.
3, 598.
16, 680.

44, 278.
44, 278.

570.
570.
570.

900.
500.
300.
5, 100.
610.
4,128.

00*

00
00
00

00
80
00
00
00
00
00

80*
80*

00
00
00
04
00
04*

04*

00
00*
00*

00

00
00
00
00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

END CAP (TYPE A)

UNIT
| TEM CODE 839576
839578 END CAP (TYPE TC)

UNI'T
| TEM CCDE 839578
839581 END ANCHOR ASSEMBLY ( TYPE SFT)

UNIT
| TEM CCDE 839581
839582 END ANCHOR ASSEMBLY ( TYPE CA)

UNI'T
| TEM CCDE 839582
839584 ALTERNATI VE I N-LI NE TERM NAL SYSTEM

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

L

T CETEETREERE T ZREE T

T T

08
12

01
02
03
12

01
02
03
04
05
06
07
08
10
11
12

12

OF
PROJ.

13
13

e
W00 W WO WU ©~ W © © NNWN

~N o~
~N o~

QUANTI TY
(TO 1/ 10
UNI T)

7.0
7.0

56. 0*

NRWN
ococoo

41. 0*

o

[elololololofolofoloNe]

30.
218.
12.
80.
182.

14.
77.
78.

824. 0*

4.0
4. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

329.
209.

273.

185.
222.
500.
187.

218.

1, 041.
762.
871.
769.

1, 033.
893.
747.
761.
610.
853.
809.

793.

1, 210.
1, 210.

CE
00)

9357
2857

4384

1563
6667
0000
5000

7317

6667
1622
8333
2661
4092
2288
5275
1031
1429
1169
8077

8234

0000
0000

PAGE 260

AMOUNT

(TO $1/100)

2, 309.
1, 465.

15, 312.
15, 312.

5, 925.
668.
2, 000.
375.

8, 968.
8, 968.

6, 250.
28, 200.
26, 155.

167, 700.
12, 400.
71, 458.

136, 050.
68, 499.

8, 542.
65, 690.
63, 165.

654, 110.
654, 110.

4, 840.
4, 840.
4, 840.

55
00

55*
55*

00
00
00
00

00~*
00*

00
00
00
00
91
30
00

00
00
00
49*

49*

00
00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM

UNI T TOTAL
| TEM CODE 839584 TOTAL
839585 ALTERNATI VE FLARED TERM NAL SYSTEM

UNI T TOTAL
| TEM CODE 839585 TOTAL
839591 CRASH CUSHI ON, SAND FI LLED

UNI T TOTAL
| TEM CODE 839591 TOTAL
839601 CRASH CUSHI ON ( TYPE CAT)

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
EA 01 3 23.0
EA 02 10 46. 0
EA 03 3 4.0
EA 04 10 67.0
EA 05 4 27.0
EA 06 8 25.0
EA 07 4 27.0
EA 08 7 37.0
EA 09 1 2.0
EA 11 2 11.0
EA 12 2 24.0
EA 54 293. 0*
54
EA 01 4 48.0
EA 02 12 107.0
EA 03 6 30.0
EA 04 9 179.0
EA 05 4 46. 0
EA 06 11 79.0
EA 07 7 100. 0
EA 08 9 109. 0
EA 09 1 4.0
EA 10 3 27.0
EA 11 10 70.0
EA 12 3 64.0
EA 79 863. O*
79
EA 04 2 15.0
EA 2 15. O*
2
EA 01 2 4.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

2, 960.
3, 023.
3, 261.
2,999.
3, 137.
3, 189.
3, 249.
2, 853.
4, 599.
3, 934.
3, 486.

3,123.

2,551.
2, 352.
2, 960.
2, 556.
2, 353.
2, 852.
2, 560.
2,752.
3, 577.
3, 035.
2, 810.
2, 662.

2,634.

713.
713.

5, 350.

CE
00)

8696
3696
2500
7015
3448
2508
6296
8097
0600
0909
2500

2548

0417
9907
0000
8715
9935
5156
0800
4859
0500
1852
0714
8125

6983

4667
4667

0000

PAGE 261

ANOUNT
(TO $1/100)

68, 100.
139, 075.
13, 045.
200, 980.
84, 708.
79, 731.
87, 740.
105, 590.

9, 198.
43, 275.
83, 670.

915, 113.
915, 113.

122, 450.
251, 770.
88, 800.
457, 680.
108, 283.
225, 348.
256, 008.
300, 020.

14, 308.
81, 950.
196, 705.
170, 420.

2,273, 744.
2,273, 744.

10, 702.
10, 702.

10, 702.

21, 400.

00
00
00
00
31
27
00
96
12
00
00

66*
66*

00

00
00
70
73
00
96
20
00
00
00

59*
59*

00

00~*

00*

00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

839602

839695

839698

839699

839700

I TEM DESCRI PTI ON

CRASH CUSHI ON ( TYPE CAT)

CRASH CUSHI ON ( TYPE CAT) BACKUP

CONCRETE BARRI ER ( TYPE 60PR)

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 839601

UNIT
| TEM CCDE 839602

UNIT
| TEM CCDE 839695

PORTABLE CONCRETE BARRI ER ( TYPE 60K)

CONCRETE BARRI ER ( TYPE 60P)

CONCRETE BARRI ER ( TYPE 60F)

UNI'T
| TEM CODE 839698

UNIT
| TEM CCDE 839699

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

L

T

T g

LF
LF

LF
LF

LF

LF
LF

LF

LF
LF
LF

04
08

01

02

01
07

03
04

02
04
06

OF
PROJ.

o O PW

w w N N N Ll ol

WE R

QUANTI TY
(TO 1/ 10
UNI T)

22.0
4.0

30. 0*

4.0
4. 0%

36.0
36. 0*

1,240.0
200.0

1, 440. 0*

48. 0
12.0

60. 0*

140.0
56.0
540.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

5, 636.
7,249.

5, 813.

500.
500.

330.
330.

140.
120.

137.

299.
505.

340.

350.
121.
308.

CE
00)

3636
3600

2480

0000
0000

0000
0000

0000
0000

2222

0000
0000

2000

0000
0000
0274

PAGE 262

ANOUNT
(TO $1/100)

124, 000.
28, 997.

174, 397.
174, 397.

2, 000.
2, 000.
2, 000.

11, 880.
11, 880.
11, 880.

173, 600.
24, 000.

197, 600.
197, 600.

14, 352.
6, 060.

20, 412.
20, 412.

49, 000.
6, 776.
166, 334.

00
44

44*
44*

00
00*
00*

00
00*
00*

00
00

00*
00*

00
00

00*
00*

00
00
80



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

CONCRETE BARRI ER ( TYPE 60F)

UNI T TOTAL
| TEM CCDE 839700 TOTAL
839701 CONCRETE BARRI ER ( TYPE 60)

UNI T TOTAL
| TEM CODE 839701 TOTAL
839703 CONCRETE BARRI ER ( TYPE 60C)

UNI T TOTAL
| TEM CODE 839703 TOTAL
839704 CONCRETE BARRI ER ( TYPE 60D)

UNI T TOTAL
| TEM CODE 839704 TOTAL

UNIT DI ST NO.

CODE

LF
LF

LF

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF

LF

LF
LF

LF

07
08

01
02
03
04
05
06
07
08
10
11

01
02
03
04
06
10
11

04
11

OF
PROJ.

0 0 N

WFRERNWNDNOR P

NN
~ b

'_\
(6] NFPWORREF

=
(6]

N N PP

QUANTI TY
(TO 1/ 10
UNI T)

191.0
70.0

997. 0*

3, 020.
20.
160.
11, 847.
10, 850.
930.

2, 730.
944.
120.
2,910.

33, 531. 0*

[elololofolofolofele)

2, 360.
3, 160.
1, 380.
10, 020.
860.
700.
423.

[elofeolololofe]

18, 903. 0*

1,618.0
180.0

1, 798. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

196

450.
291.

55.
550.
189.

80.

54.
102.
110.
298.
121.
100.

81.

65.

100.
1109.
157.
166.
162.

111.

57.
110.

62

. 2984
0000

9797

0000
0000
0000
3183
4765
3441
8755
0088
0000
3780

5887

0000
. 0000
0000
6607
6744
0000
1887

3414

7500
0000

. 9808

PAGE

ANOUNT
(TO $1/100)

37, 493.
31, 500.

291, 103.
291, 103.

166, 100.
11, 000.
30, 240.

951, 530.

591, 070.
95, 180.

302, 690.

281, 320.
14, 520.

292, 100.

735, 751.
735, 751.

153, 400.
293, 880.
138, 000.
199, 000.
135, 600.
116, 200.
68, 605.

104, 685.
104, 685.

93, 4309.
19, 800.

113, 239.
113, 239.

263

00
00

80*
80*

00
00
00
80
00
00
00

00
10

20*
20*

00

00
00

00
84

84*
84*

50
00

50*
50*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

839706

839708

839709

839710

839712

839717

I TEM

CONCRETE

CONCRETE

CONCRETE

CONCRETE

CONCRETE

CONCRETE

DESCRI

BARRI ER ( TYPE

BARRI ER ( TYPE

BARRI ER ( TYPE

BARRI ER ( TYPE

BARRI ER ( TYPE

BARRI ER ( TYPE

STATE OF CALI FORNI A -

PTI ON

600

UNI'T
| TEM CCDE 839706
60GC)

UNIT
| TEM CCDE 839708
60CE)

UNIT
| TEM CCDE 839709
60S)

UNIT
| TEM CODE 839710
60SC)

UNI'T
| TEM CCDE 839712
732 MODI FI ED)

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF

LF
LF

LF

LF
LF
LF

LF

LF
LF

LF

LF
LF

LF

04
12

04
06

04
07
11

08
11

04

01

OF
PROJ.

N N |l ol N N |l ol

W W PR

N N PP

QUANTI TY
(TO 1/ 10
UNI T)

670.0
620.0

1, 290. 0*

14, 900. 0
210.0

15, 110. O0*

90.0
450. 0
440.0

980. 0*

32.0
240.0

272. 0*

1,140.0
1, 140. 0*

105.0

AVERAGE PRI
PER UNI T
(TO $1/10, 0

316.
225.

272.

135.
179.

136.

487.
124.
420.

290.

200.
130.

138.

129.
129.

160.

CE
00)

0000
0000

2636

4500
0000

0553

0000
0000
0000

2347

0000
0000

2353

2105
2105

0000

PAGE 264

ANOUNT
(TO $1/100)

211, 720.
139, 500.

351, 220.
351, 220.

2,018, 205
37, 590.

2,055, 795
2,055,795

43, 830.
55, 800.
184, 800.
284, 430.

284, 430.

6, 400.
31, 200.

37, 600.
37, 600.

147, 300.
147, 300.

147, 300.

16, 800.

00
00

00~*
00*

00
00

00*
00*

00
00
00*
00*

00
00

00*
00*

00

00~*

00*

00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

839719

839720

839721

839725

I TEM DESCRI PTI

ON

STATE OF CALI FORNI A -

CONCRETE BARRI ER ( TYPE 732 MODI FI ED)

CONCRETE BARRI ER ( TYPE 732SW

CONCRETE BARRI ER ( TYPE 732)

CONCRETE BARRI ER ( TYPE 732A)

CONCRETE BARRI ER ( TYPE 736)

UNIT
| TEM CCDE 839717

UNIT
| TEM CCDE 839719

UNIT
| TEM CCDE 839720

UNI'T
| TEM CCDE 839721

UNIT
| TEM CCDE 839725

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF
LF

LF

LF
LF

LF
LF
LF
LF

LF

LF
LF

LF

LF
LF
LF
LF
LF

LF

04
06

11

04
05

08

03
04

03
06
07
08
11

OF
PROJ.

L

N N R A DN RRRR

O O RPRRENRE

QUANTI TY
(TO 1/ 10
UNI T)

280.0
3,563.0

3, 948. 0*

489.0
489. 0*

206.0

72.0
320.0
249.0

847. 0*

933.0
2,226.0

3, 159. 0*

425.0
952.0
403.0
3,524.0
278.0

5, 582. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

97
83

86

340.
340.

111.
320.

150.
125.

125.
105.

110.

115.
108.
85.
82.
280.

99

. 6500
. 7214

. 7379

0000
0000

3000
0000
. 0000
0000

9478

0000
0000

9069

0000
3582
0000
3500
0000

. 3064

PAGE 265

ANOUNT
(TO $1/100)

27, 342.
298, 299.

342, 441.
342, 441.

166, 260.
166, 260.
166, 260.

22,927.
23, 040.
23, 360.
37, 350.
106, 677.

106, 677.

116, 625.
233, 730.

350, 355.
350, 355.

48, 875.
103, 157.
34, 255.
290, 201.
77, 840.

554, 328.
554, 328.

00
40

40*
40*

00
00*
00*

80
00

00
80*
80*

00
00

00*
00*

00
00
00
40
00

40*
40*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

839726 CONCRETE BARRI ER ( TYPE 736A)

UNI T TOTAL
| TEM CCDE 839726 TOTAL
839727 CONCRETE BARRI ER (TYPE 736 MODI Fl ED)

UNI' T TOTAL
| TEM CODE 839727 TOTAL
839731 CONCRETE BARRI ER ( TYPE 736B)

UNI T TOTAL
| TEM CCDE 839731 TOTAL
839734 CONCRETE BARRI ER ( TYPE 736SV)

UNI T TOTAL
| TEM CCDE 839734 TOTAL
839735 CONCRETE BARRI ER ( TYPE 742)

UNI T TOTAL

UNIT DI ST NO.

CODE

LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF

LF

LF
LF

LF

LF
LF

LF

LF
LF

LF

06
07
11

01
02
04
06
07
08
11

07
08

06
07

02
07

OF
PROJ.

W W RPRRE

= e
NN R W W RN A M WRWRERNWER

e

QUANTI TY
(TO 1/ 10
UNI T)

84.0
2,228.0
590.0

2,902. 0*

113.
1, 663.
447.
380.
1, 000.
948.
1, 243.

[elololololoNe]

5, 794. 0*

506. 0
10.0

516. 0*

1, 050.0
19. 4

1, 069. 4*

103.0
419.0

522. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

77.
130.
130.

128.

225.
187.
220.

77.
105.

85.
364.

190.

142.
500.

149.

280.
550.

284.

170.
85.

101.

CE
00)

0000
0000
0000

4659

0000
2189
8412
0000
4400
5100
4409

5850

7273
0000

6512

0000
0000

8981

0000
0000

7720

PAGE 266

ANOUNT
(TO $1/100)

6, 468.
289, 640.
76, 700.
372, 808.

372, 808.

25, 425.
311, 345.
98, 716.
29, 260.
105, 440.
81, 063.
453, 000.
1, 104, 249.

1, 104, 249.

72, 220.
5, 000.

77, 220.
77, 220.

294, 000.
10, 670.

304, 670.
304, 670.

17, 510.
35, 615.

53, 125.

00
00
00
00*

00*

00
00
00
00
00
48
00
48*

48*

00
00

00~*
00*

00
00

00*
00*

00
00

00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
| TEM CODE 839735 TOTAL
839736 CONCRETE BARRI ER ( TYPE 742A)

UNI T TOTAL
| TEM CCDE 839736 TOTAL
839745 CONCRETE BARRI ER TRANSI TI ON

UNI T TOTAL
| TEM CODE 839745 TOTAL
839752 REMOVE GUARDRAI L

UNI T TOTAL
| TEM CCDE 839752 TOTAL
839753 REMOVE SI NGLE METAL BEAM BARRI ER

UNIT DI ST NO.

CODE

LF
LF

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

LF

02

01
03
04
05
06
07
08
10
11
12

01
02
03
04
05
06
07
08
10
11
12

04

OF
PROJ.

2

NNFPNRPOIFRPOTIRPW

NN
w w

NOWOWOWONNWON

N~
© ©

QUANTI TY
(TO 1/ 10
UNI T)

28.0
28. 0*

774.
15.
830.
317.
527.
120.
31.
23.
32.
151.

OOO0OO0OO0OO0OO~NOOo

2,820. 7*

13, 475.
22, 300.
40, 900.
48, 358.
11, 780.
17, 660.
67,024.
36, 991.
12, 210.
22, 340.
21, 060.

[elojeololeolololofolo)e]

314, 098. 0*

2,870.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

190.
190.

766.
132.
607.
1, 020.
514.
300.
1, 442.
1, 230.
408.
777.

685.

(o2} OO NNOIOOTWOUT

CE
00)

0000
0000

7894
0000
8536
0000
0228
0000
5806
0000
8656
4834

6960

. 4234
L7725
. 1863
. 4381
. 6640
. 4817
. 2204
. 4075
. 8921
. 6332
. 6355

. 2023

. 0000

PAGE 267

ANOUNT
(TO $1/100)

53, 125.

5, 320.
5, 320.
5, 320.

593, 495.
1, 980.
504, 944.
323, 340.
270, 890.
36, 000.
44, 720.
28, 290.
13, 083.
117, 400.

1, 934, 142.
1, 934, 142.

73, 080.
84, 125.
212, 118.
311, 334.
66, 721.
132, 127.
483, 937.
237, 021.
59, 732.
148, 185.
139, 744.

1,948, 127.
1,948, 127.

11, 480.

00*

00
00*
00*

00
00
00
00
00
00

00
70
00

70*
70*

00
80
40
00
70
00
00
60
00
50
00

00~*
00*

00



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM

CODE

839754

839756

839758

839759

839761

I TEM DESCRI PTI ON

UNI T TOTAL
| TEM CODE 839753 TOTAL
REMOVE DOUBLE METAL BEAM BARRI ER

UNI' T TOTAL
| TEM CCDE 839754 TOTAL
SALVAGE SI NGLE THRI E BEAM BARRI ER

UNI T TOTAL
| TEM CCDE 839756 TOTAL
SALVAGE METAL BRI DGE RAI LI NG

UNI T TOTAL
| TEM CODE 839758 TOTAL
SALVAGE CONCRETE BARRI ER ( TYPE K)

UNI T TOTAL

| TEM CODE 839759 TOTAL
SALVAGE GUARDRAI L

UNI T TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

LF

LF
LF

LF
LF

LF
LF
LF
LF

LF

LF
LF

LF
LF
LF
LF
LF

LF

04

06

02
04
06
07

07

01
02
03
04
06

OF
PROJ.

1
1

N N RPN

N WRRRRE

QUANTI TY
(TO 1/ 10
UNI T)

2, 870. 0*

1,900.0
1, 900. 0*

720.0
720. 0*

2,817.0
546.0
755.0

1,103.0

5,221. 0*

690.0
690. 0*

75.0
100.0
220.0
130.0

1,970.0

2,495. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

4.

10.
10.

12.
12.

11.
22.
10.
15.

13.

14.
14.

25.
12.
21.
10.

11.

CE
00)
0000

2105
2105

4700
4700

4643
9203
0000
0000

1976

4278
4278

0000

. 5000

0000
0000
7440

6075

PAGE 268

ANOUNT

(TO $1/100)
11, 480.
11, 480.

19, 400.
19, 400.
19, 400.

8, 978.
8, 978.
8, 978.

32, 295.
12, 514.
7, 550.
16, 545.
68, 904.

68, 904.

9, 955.
9, 955.
9, 955.

1, 875.

550.

2, 640.

2, 730.

21, 165.

28, 960.

00*
00*

00
00*
00*

40
40*
40*

00
50
00
00
50*

50*

20
20*
20*

00
00

00
60

60*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

839763

839764

839765

839766

839767

839768

I TEM DESCRI PTI ON

RECONSTRUCT THRI E BEAM BARRI ER

STATE OF CALI FORNI A -

| TEM CCDE 839761

UNIT
| TEM CCDE 839763

RECONSTRUCT DOUBLE THRI E BEAM BARRI ER

RECONSTRUCT GUARDRAI L

RECONSTRUCT GUARDRAIL (7'

POST)

UNI'T
| TEM CCDE 839764

UNIT
| TEM CCDE 839765

UNIT
| TEM CCDE 839766

RECONSTRUCT GUARDRAI L (WOOD POST)

RESET CRASH CUSHI ON

UNI'T
| TEM CCDE 839767

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY

CODE oF (TO 1/ 10
PROJ. UNIT)
7

LF 02 1 190.0

LF 03 1 210.0

LF 06 1 12, 600. 0

LF 11 1 980. 0

LF 4 13, 980. 0*
4

LF 03 1 530. 0

LF 06 1 100.0

LF 2 630. O*
2

LF o1 1 1, 140.0

LF 02 2 7.580.0

LF 3 8, 720. 0*
3

LF 02 1 1, 340.0

LF 1 1, 340. 0*
1

LF o1 1 850. 0

LF 1 850. O*
1

DEPARTMENT OF TRANSPORTATI ON

AVERAGE PRI
PER UNI T
(TO $1/10, 0

27.
30.
21.
37.

22.

35.
75.

41.

18.
15.

15.

21.
21.

17.
17.

CE
00)

0000
0000
1000
7500

4810

0000
0000

3492

0000
3404

6881

0000
0000

0000
0000

PAGE 269

ANOUNT
(TO $1/100)

28, 960.

5, 130.
6, 300.
265, 860.
36, 995.
314, 285.

314, 285.

18, 550.
7, 500.

26, 050.
26, 050.

20, 520.
116, 280.

136, 800.
136, 800.

28, 140.
28, 140.
28, 140.

14, 450.
14, 450.
14, 450.

60*

00
00
00
00
00*

00*

00
00

00*
00*

00
00

00*
00*

00
00*
00*

00
00*
00*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

839768

839769

839770

839772

839773

839774

I TEM DESCRI

RESET CRASH CUSHI ON

PTI

ON

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 839768

RELOCATE CONCRETE BARRI ER ( TYPE K)

RELOCATE CRASH CUSH ON

ADJUST GUARDRAI L

MODI FY GUARDRAI L

REMOVE CONCRETE BARRI ER

UNIT
| TEM CCDE 839769

UNIT
| TEM CCDE 839770

UNI'T
| TEM CCDE 839772

UNI' T
| TEM CCDE 839773

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

T g

LF
LF

gt

it

LF
LF
LF
LF

LF

LF
LF

LF
LF

04

02

02
06

01
02
03
08

02

02
03

OF
PROJ.

N N PR

N N PR AR

QUANTI TY
(TO 1/ 10
UNI T)

1.0

1.0*

360.0
360. 0*

i
oo

2.0*

17, 000.0
6,295.0
1,140.0

18.0

24, 453. 0*

180.0
180. 0*

4,280.0
430.0

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

4,000

4, 000.

10.
10.

2, 200.
20, 000.

11, 100.

(o)) [$2 RN IN]

29.
29.

30.
25.

. 0000
0000

0000
0000

0000
0000

0000

. 0000
. 2502
. 0000
. 0000

. 6781

0000
0000

0000
0000

PAGE 270

ANOUNT
(TO $1/100)

4, 000.
4, 000.
4, 000.

3, 600.
3, 600.
3, 600.

2, 200.
20, 000.

22, 200.
22, 200.

119, 000.
33, 050.
10, 260.

990.

163, 300.

163, 300.

5, 220.
5, 220.
5, 220.

128, 400.
10, 750.

00
00~*
00*

00
00*
00*

00
00

00*
00*

00
00

00
00*
00*

00
00~*
00*

00
00



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

839775

839776

839779

839780

I TEM DESCRI PTI ON

REMOVE CONCRETE BARRI ER

STATE OF CALI FORNI A -

UNIT

| TEM CCDE 839774

REMOVE CONCRETE BARRI ER ( TYPE K)

UNI'T

| TEM CCDE 839775

REMOVE CONCRETE BARRI ER ( TYPE 50)

UNIT

| TEM CCDE 839776

REMOVE METAL RAI LI NG

UNIT

| TEM CCDE 839779

REMOVE BARRI ER RAI LI NG

UNIT

| TEM CCDE 839780

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.
CCODE

LF
LF
LF
LF
LF
LF
LF

LF

LF
LF

LF
LF

LF
LF
LF
LF

LF

LF
LF

04
05
06
07
10
11
12

04

06

03
07
08
12

11

OF

PROJ.

RPNRANERED

B
N~

A DN RPRRE

QUANTI TY
(TO 1/ 10

UNI T)

20, 076.
630.
185.
2, 850.
1, 020.
3, 330.

400.

[elofeolofoloNe]

33, 201. O0*

420.0
420. 0*

130.0
130. 0*

8.0

20.0
200.0
10, 400.0

10, 628. 0*

300.0
300. 0*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

13.
16.
43.
17.
62.
23.
. 3000

18.

100.
100.

100.
20.
14.

. 0000

10.
10.

8309
0000
1081
1789
0000
1305

9097

. 2857
. 2857

0000
0000

0000
0000
5000

. 2142

0000
0000

PAGE

ANOUNT
(TO $1/100)

277, 670.
10, 080.

7, 975.
48, 960.
63, 240.
77,024.

3, 720.
627, 819.

627, 819.

1, 800.
1, 800.
1, 800.

13, 000.
13, 000.
13, 000.

800.
400.
2, 900.
83, 200.
87, 300.

87, 300.

3, 000.
3, 000.
3, 000.

271

00
00
00
00
00
00
40*

40*

00
00*
00*

00
00*
00*

00
00
00
00
00*

00*

00
00*
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

839782

839783

839786

839790

840501

840502

I TEM DESCRI PTI ON

REMOVE CRASH CUSHI ON

UNI'T
| TEM CCDE 839782
REMOVE CRASH CUSHI ON ( SAND FI LLED)

UNI'T
| TEM CCDE 839783
SALVAGE CRASH CUSHI ON

UNIT
| TEM CCDE 839786
RECONSTRUCT METAL RAI LI NG ( BRI DGE)

UNI'T
| TEM CCDE 839790
THERMOPLASTI C TRAFFI C STRI PE

UNI'T
| TEM CCDE 840501

THERMOPLASTI C TRAFFI C STRI PE
( ENHANCED WET NI GHT VI SI BI LI TY)

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMVENT OF TRANSPORTATI ON PAGE 272
CONTRACT | TEM COST DATA
UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)
EA 04 2 3.0 2, 137. 6667 6, 413. 00
EA 11 2 2.0 1, 750. 0000 3, 500. 00
EA 12 3 26.0 241. 5385 6, 280. 00
EA 7 31. 0 522. 3548 16, 193. 00*
7 16, 193. 00*
EA 04 4 32.0 244. 9688 7, 839. 00
EA 05 1 2.0 500. 0000 1, 000. 00
EA 06 2 7.0 1, 446. 4286 10, 125. 00
EA 7 41. 0% 462. 5366 18, 964. 00*
7 18, 964. 00*
EA 05 1 1.0 1, 750. 0000 1, 750. 00
EA 06 1 1.0 1, 000. 0000 1, 000. 00
EA 2 2. 0* 1, 375. 0000 2, 750. 00*
2 2, 750. 00*
LF 01 1 165. 0 75. 0000 12, 375. 00
LF 1 165. O* 75. 0000 12, 375. 00*
1 12, 375. 00*
LF 02 1 4,090.0 . 8000 3, 272. 00
LF 1 4, 090. 0* . 8000 3, 272. 00*
1 3, 272. 00*
LF 04 2 1, 050. 0 3.2381 3, 400. 00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM DESCRI PTI ON

THERMOPLASTI C TRAFFI C STRI PE
(ENHANCED WET NI GHT VI SI Bl LI TY)

840504 4" THERMOPLASTI C TRAFFI C STRI PE

840505 6"

THERMOPLASTI C TRAFFI C STRI PE

840506 8" THERMOPLASTI C TRAFFI C STRI PE

STATE OF CALI FORNI A -
CONTRACT | TEM COST DATA

DEPARTMENT OF TRANSPORTATI ON

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
LF 08 4 671, 300. 0
LF 10 1 1, 680.0
UNIT TOTAL LF 7 674, 030. 0
| TEM CODE 840502 TOTAL 7
LF 01 13 434, 250. 0
LF 03 1 2. 050.0
LF 04 12 50, 560. 0
LF 05 14 748, 400. 0
LF 06 23 1,997, 120. 0
LF 07 16 855, 820. 0
LF 10 2 15, 840. 0
LF 12 1 2. 480. 0
UNIT TOTAL LF 82 4,106, 520. O*
| TEM CODE 840504 TOTAL 82
LF 01 2 126, 050. 0
LF 02 1 71, 000. 0
LF 04 8 45, 840. 0
LF 05 5 566, 210. 0
LF 06 10 952, 480. 0
LF 07 10 918, 750. 0
LF 10 2 6, 490. 0
LF 12 1 24, 400. 0
UNIT TOTAL LF 39 2,711, 220. O*
| TEM CODE 840505 TOTAL 39
LF 01 7 17, 560. 0
LF 02 1 2.660.0
LF 04 10 11, 260. 0
LF 05 12 29,110.0
LF 06 21 119, 155. 0
LF 07 20 353, 200. 0
LF 10 3 1,372.0

RPNAR

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

. 3586
. 0000

. 3721

. 6013
. 1000
. 5627
. 4097
. 3945
. 4362
. 9677
. 0000

. 4456

. 7217
. 3000
. 3757
. 5825
. 5436
. 3783
. 0308
. 5200

. 5650

. 7152
. 5000
. 8536
. 0544
. 8431
. 9717
. 3776

PAGE

ANOUNT
(TO $1/100)

240, 717.
6, 720.

250, 837.
250, 837.

261, 129.

4, 305.
79, 008.
306, 597.
787, 810.
373, 318.
15, 328.

2, 480.

829, 978.
829, 978.

90, 970.
163, 300.
63, 060.
329, 844.
517, 774.
347, 569.

6, 690.
12, 688.

531, 895.
531, 895.

30, 118.
11, 970.
32, 132.
30, 692.
100, 458.
343, 191.

1, 890.

273

00
00

00~*
00*

90
00
50
70
00
50
50
00

10*
10*

00
00
00

40
20
00
00

60*
60*

60
00

20
50
00
00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

8" THERMOPLASTI C TRAFFI C STRI PE

UNI T TOTAL
| TEM CCDE 840506 TOTAL

840507 6" THERMOPLASTI C TRAFFI C STRI PE
( BROKEN 8- 4)

UNI T TOTAL
| TEM CCDE 840507 TOTAL

840508 8" THERMOPLASTI C TRAFFI C STRI PE
( BROKEN 12- 3)

UNI T TOTAL
| TEM CCDE 840508 TOTAL
840515 THERMOPLASTI C PAVEMENT MARKI NG

UNI T TOTAL

UNIT DI ST NO.

CODE

LF
LF

LF
LF
LF
LF
LF

LF

LF
LF
LF
LF
LF
LF

LF

SQFT
SOFT
SOFT
SOFT
SOFT
SQOFT
SQOFT
SOFT
SOFT
SOFT
SOFT

SQFT

12

02
04
05
07
12

01
04
05
06
07
12

01
02
03
04
05
06
07
08
09
10
12

OF
PROJ.

75
75

O O RPNRRRE

RPORMRRR

17
17

19

13
14
25
21
12

15

133

QUANTI TY
(TO 1/ 10
UNI T)

13, 500.0
547, 817. 0*

2,100.0
3,210.0
480.0
610.0
275.0

6, 675. 0*

220.
420.
280.
11, 150.
17, 960.
290.

elojololele]

30, 320. 0*

9, 670.
26, 312.

710.
5, 903.
20, 590.
67, 166.
93, 795.
31, 841.
4, 260.
30, 760.
15, 090.

[elololololololofolofe]

306, 097. O*

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE

PER UNI T
(TO $1/ 10, 000)

S S S N}

w NAROTWNWAOWOO®

. 9300
. 0277

. 0000
. 6000
. 0000
. 8059
. 0000

. 1045

. 5000
. 8000
. 8000
. 6235
. 7418
. 8000

. 7130

. 3315
. 3887
. 5000
. 0644
. 4697
. 1349
. 8994
. 3007
. 7626
. 4858
. 6994

. 9884

PAGE 274

ANOUNT
(TO $1/100)

12, 555.
563, 007.
563, 007.

4, 200.
1, 926.
480.
491.
275.

7,372.
7,372.

550.
336.
224.
6, 952.
13, 323.
232.

21, 618.
21, 618.

61, 225.
220, 723.

2,485.
53, 507.
92, 031.
210, 557.
271, 948.
105, 097.
24, 548.
137, 983.
40, 734.

1, 220, 841.

00
30*
30*

00
00
00
60
00

60*
60*

00
00
00
40
60
00

00~*
00*

50
50
00
00
20
36
10
98

20
00

34*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

840516

840519

840521

840522

840523

I TEM DESCRI PTI ON

THERMOPLASTI C PAVEMENT NMARKI NG
( ENHANCED WET NI GHT VI SI Bl LI TY)

THERMOPLASTI C CROSSWALK AND

PAVEMENT MARKI NG

4" THERVOPLASTI C TRAFFI C STRI PE
( BROKEN 6- 1)

6" THERMOPLASTI C TRAFFI C STRI PE
( BROKEN 6- 1)

4" THERMOPLASTI C TRAFFI C STRI PE
( BROKEN 12-3)

STATE OF

| TEM CCDE 840515

UNIT
| TEM CCDE 840516

UNIT
| TEM CCDE 840519

UNI'T
| TEM CCDE 840521

UNI'T
| TEM CCDE 840522

CALI FORNI A -

TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO.

CODE

SQFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT

SQFT

SQFT
SOFT

SQFT

LF
LF
LF

LF

LF
LF
LF

LF

02
03
04
06
07
08
10
11
12

07
09

06
07
12

06
07
12

OF
PROJ.

133

N N RPO® N N PR

W W RPRRE

QUANTI TY
(TO 1/ 10
UNI T)

120.

15, 550.
171, 223.
7, 190.
3, 400.
18, 021.
130.

41, 350.
22, 740.

[elofolofeolofolofe]

279, 724. O*

1,330.0
960. 0

2,290. 0*

1,600.0
4,310.0
400.0

6, 310. 0*

550.0
92.0
3,500.0

4,142. 0*

AVERAGE PRI
PER UNI T
(TO $1/10, 0

(] NOPRWWWO O 00

CE
00)

. 0000
. 5633
. 5148
. 0000
. 7294
. 5771
. 0000
. 1447
. 6926

. 1337

. 0000
. 0000

. 0961

. 2404
. 3180
. 4100

. 3042

. 6500
. 3200
. 3100

. 3554

PAGE 275

ANOUNT
(TO $1/100)

1, 220, 841.

960.

102, 060.
1,115, 478.
21, 570.
12, 680.
64, 463.
520.

336, 785.
61, 229.

1, 715, 745.
1, 715, 745.

9, 310.
11, 520.

20, 830.
20, 830.

384.
1, 370.
164.
1, 919.

1, 919.

357.
29.
1, 085.
1,471.

1,471.

34*

00
00
00
00
52
00
00
00
52*

52*

00
00

00*
00*

60
60
00
20*

20*

50
44
00
94*

94*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

840523 4" THERMOPLASTI C TRAFFI C STRI PE
( BROKEN 12-3)

UNIT
| TEM CODE 840523
840525 4" THERMOPLASTI C TRAFFI C STRI PE
( BROKEN 36- 12)
UNIT
| TEM CODE 840525
840526 4" THERMOPLASTI C TRAFFI C STRI PE
( BROKEN 17-7)
UNIT
| TEM CODE 840526
840527 4" THERMOPLASTI C TRAFFI C STRI PE
( BROKEN 18- 12)
UNIT
| TEM CODE 840527

840528 6" THERMOPLASTI C TRAFFI C STRI PE
( BROKEN 12-3)

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.

CODE

LF
LF
LF

LF

LF
LF
LF
LF
LF
LF

LF

LF
LF
LF
LF
LF
LF
LF
LF

LF

LF
LF

01
05
06

01
04
05
06
07
10

01
03
04
05

07

10
12

05

OF
PROJ.

o~

21

50
50

H
RPRNOMRRU

w W
w W

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10
UNI T)

1,100.0
430.0
22,280.0

23, 810. 0*

125, 970.
2, 860.
107, 400.
674, 530.
589, 430.
510.

[ololololole]

1, 500, 700. O*

4, 750.
390.

14, 400.
5, 790.
14, 490.
108, 380.
2,720.
5, 990.

156, 910. 0*

[elololololofole)

2,000.0
2, 000. O*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

. 4455
. 2000
. 4918

. 5024

. 3834
. 0000
. 2715
. 2541
. 2612
. 2500

. 2726

. 9272
. 6000
. 3700
. 3466
. 7145
. 3176
. 5000
. 0000

. 4085

. 7000
. 7000

PAGE

ANOUNT
(TO $1/100)

490.
516.
10, 957.

11, 963.
11, 963.

48, 299.
5, 720.
29, 154.
171, 386.
153, 966.
637.

409, 164.
409, 164.

4,404.

234.

5, 328.

2,007.

10, 353.
34, 418.
1, 360.

5, 990.

64, 095.
64, 095.

1, 400.
1, 400.
1, 400.

276

00
00
10
10*

10*

00
00
60
80
80
50

70*
70*

40
00
00
00
20
00
00
20*

20*

00
00*
00*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

840528 6" THERMOPLASTI C TRAFFI C STRI PE
( BROKEN 12-3)

UNIT
| TEM CODE 840528
840529 6" THERMOPLASTI C TRAFFI C STRI PE
( BROKEN 36- 12)
UNIT
| TEM CODE 840529
840530 6" THERMOPLASTI C TRAFFI C STRI PE
( BROKEN 17- 7)
UNIT
| TEM CODE 840530
840531 6" THERMOPLASTI C TRAFFI C STRI PE
( BROKEN 18- 12)
UNIT
| TEM CODE 840531
840550 8" THERMOPLASTI C TRAFFI C STRI PE
( BROKEN 36- 12)
UNIT
| TEM CODE 840550

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.
CCODE

LF
LF

LF

LF
LF
LF
LF
LF
LF
LF

LF

LF
LF
LF
LF

LF

LF
LF

LF
LF

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

02
06

01
02
05
06
07
10
12

02
06
07
12

04

07

OF

PROJ.

o 0 b~

RPRUIOR R R

= e
© o

RPOAR

11
11

QUANTI TY
(TO 1/ 10
UNI T)

510.0
4,720.0

5, 230. 0*

39, 100.
33, 000.
890.
498, 200.
83, 650.
6, 360.
21, 900.

[elololololoNe]

683, 100. 0*

4,900.0
5,870.0
5,105.0
37,400.0

53, 275. 0*

270.0
270. 0*

87,670.0
87,670. 0*

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

2.0000
. 3581

. 5182

. 4200
1. 0000
1. 0000

. 3408

. 3933

. 8500

. 3100

. 3882

1. 0000
. 3401
. 7748
. 3100

. 4213

3. 0000
3. 0000

. 6060
. 6060

PAGE 277

ANOUNT
(TO $1/100)

1, 020.
1, 690.

2,710.
2,710.

16, 422.
33, 000.
890.
169, 767.
32, 896.
5, 406.
6, 789.
265, 170.

265, 170.

4, 900.
1, 996.
3, 955.
11, 594.
22, 446.

22, 446.

810.
810.
810.

53, 126.
53, 126.
53, 126.

00
00

00~*
00*

00
00
00
00
80
00
00
80*

80*

00
50
50
00
00*

00*

00
00*
00*

50
50*
50*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

840560

840582

840583

840584

840615

840617

I TEM DESCRI PTI ON

THERVOPLASTI C TRAFFI C STRI PE
( SPRAYABLE)

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 840560

4" TWO- COMPONENT PAI NT TRAFFI C STRI PE

UNI'T
| TEM CCDE 840582

6" TWO- COVPONENT PAI NT TRAFFI C STRI PE

UNIT
| TEM CCDE 840583

8" TWO- COVPONENT PAI NT TRAFFI C STRI PE

6" THERMOPLASTI C TRAFFI C STRI PE
(ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 18- 12)

6" THERMOPLASTI C TRAFFI C STRI PE
(ENHANCED WET NI GAT VI SI BI LI TY)

UNI'T
| TEM CCDE 840584

UNI'T
| TEM CCDE 840615

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.
CCODE

LF
LF
LF
LF

LF

LF
LF

LF

LF
LF

LF
LF

LF

LF
LF

LF

02
05
08
10

03
04

04

03
04

04
10

OF

PROJ.

22

13
11

50
50

N N R

N N PP

w W PN

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY AVERAGE PRI

(TO 1/ 10 PER UNI T

UNI T) (TO $1/ 10, 0
2,522, 940.0
485, 720. 0
1,143, 825.0
2,183, 850.0
6, 336, 335. O*

5, 990. 0 1.

840. 0 6.

6, 830. 0* 1.

8, 490. 0 4.

8, 490. 0* 4.

260. 0 3.

270.0 52.

530. 0* 28.
92, 840. 0
27, 400. 0
120, 240. O*

CE
00)

. 3342
. 2849
. 2832
. 2834

. 3037

2500
3000

8711

0000
0000

0000
5000

2170

. 2691
. 5000

. 3217

PAGE 278

ANOUNT
(TO $1/100)

843, 255.
138, 392.
323, 977.
618, 832.
1, 924, 457.

1, 924, 457.

7,487.
5,292.

12, 779.
12, 779.

33, 960.
33, 960.
33, 960.

780.
14, 175.

14, 955.
14, 955.

24, 983.
13, 700.

38, 683.
38, 683.

50
40
50
50
90*

90*

50
00

50*
50*

00
00*
00*

00
00

00*
00*

00
00

00*
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

840617

840618

840619

840621

840623

I TEM DESCRI PTI ON

6" THERMOPLASTI C TRAFFI C STRI PE
(ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 6- 1)

UNIT
| TEM CODE 840617
6" TWO- COVPONENT PAI NT TRAFFI C STRI PE
( BROKEN 17-7)
UNIT
| TEM CODE 840618
6" THERMOPLASTI C TRAFFI C STRI PE
( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 12-3)
UNIT
| TEM CODE 840619
6" THERMOPLASTI C TRAFFI C STRI PE
(ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 17-7)
UNIT
| TEM CODE 840621

6" THERMOPLASTI C TRAFFI C STRI PE
(ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 36- 12)

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.
CCODE

LF
LF
LF
LF

LF

LF
LF

LF
LF
LF

LF

LF
LF
LF
LF
LF

LF

LF
LF
LF
LF
LF

03
04
10
12

04

03
04
06

02
03
04
10
12

02
03
04
06
07

OF

PROJ.

(o] (o] NFRRF A

B B PN

WO AR

15
15

NNA DR

QUANTI TY
(TO 1/ 10

UNI T)

1, 070.
150.
1, 210.
160.

[elolole)

2,590. 0*

12,100.0
12, 100. 0*

440.0
2,470.0
2,430.0

5, 340. 0*

270.0
10, 516.0
23,610.0

1,180.0
36, 320.0

71, 896. 0*

8,190.0
64, 151.0
573, 220.0
120, 800.0
158,790.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

[ o =S =

w W

. 4362
. 5300
. 2200
. 7406

. 3015

. 0000
. 0000

. 5000
. 2834
. 4000

. 3543

. 5000
. 9089
. 8043
. 2200
. 5624

. 7031

. 6000
. 4972
. 6369
. 4370
. 3045

PAGE 279

ANOUNT
(TO $1/100)

1, 536.
79.
1, 476.
278.

3, 370.
3, 370.

36, 300.
36, 300.
36, 300.

220.
700.
972.

1, 892.
1, 892.

135.

9, 558.

18, 990.
1, 439.

20, 428.

50, 551.
50, 551.

4,914.
31, 898.
365, 105.
52, 795.
48, 348.

75
50
20
50

95*
95*

00
00*
00*

00
00
00

00*
00*

00
00
40
60
00

00*
00*

00
25
00
00
00



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM
CODE

DESCRI PTI ON

6" THERMOPLASTI C TRAFFI C STRI PE
(ENHANCED WET NI GHT VI SI Bl LI TY)

| TEM CODE 840623

840655 PAI NT TRAFFI C STRI PE (1- COAT)

| TEM CCDE 840655

840656 PAI NT TRAFFI C STRI PE (2- COAT)

| TEM CCDE 840656

840661 TWO- COMPONENT PAI NT PAVEMENT MARKI NG

| TEM CCDE 840661

840665 PAI NT PAVEMENT MARKI NG (1- COAT)

STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON PAGE 280
CONTRACT | TEM COST DATA

UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)

LF 10 2 9, 090. 0 1. 1756 10, 686. 60

LF 11 2 45, 000. 0 . 6000 27.000. 00

LF 12 2 73, 120. 0 . 4048 29, 597. 60

UNIT TOTAL LF 19 1, 052, 361. 0* . 5420 570, 344. 45*
TOTAL 19 570, 344. 45*

LF 06 2 232, 400. 0 . 2243 52, 130. 00

LF 07 1 25, 800. 0 . 1700 4, 386. 00

LF 08 2 141, 800. 0 . 1116 15, 820. 00

LF 11 18 1, 303, 440. 0 L1617 210, 746. 20

UNIT TOTAL LF 23 1, 703, 440. 0* . 1662 283, 082. 20*
TOTAL 23 283, 082. 20*

LF 03 1 310.0 10. 0000 3, 100. 00

LF 04 4 14, 290.0 1. 3390 19, 134. 20

LF 06 11 633, 000. 0 . 2120 134, 184. 20

LF 07 7 1,967, 330.0 . 1322 260, 039. 80

LF 08 4 481, 344. 0 . 4302 207, 065. 52

LF 09 13 1, 374, 490. 0 . 1789 245, 930. 00

LF 10 1 1, 380. 0 1. 8500 2,553. 00

LF 11 5 956, 880. 0 . 2079 198, 980. 00

LF 12 8 463, 550. 0 . 2036 94, 357. 40

UNIT TOTAL LF 54 5,892, 574. O* . 1978 1, 165, 344. 12*
TOTAL 54 1, 165, 344. 12*

SOFT 01 1 450.0 20. 0000 9, 000. 00

SOFT 03 1 250. 0 25. 0000 6, 250. 00

UNIT TOTAL SQFT 2 700. O* 21. 7857 15, 250. 00*
TOTAL 2 15, 250. 00*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM |
CODE

TEM DESCRI PTI ON

840665 PAI NT PAVEMENT MARKI NG ( 1- COAT)

840666 PAI NT PAVEMENT MARKI NG ( 2- COAT)

846000 4" THERMOPLASTI C TRAFFI C STRI PE
( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 18- 12)

846001 4" THERMOPLASTI C TRAFFI C STRI PE
(ENHANCED WET NI GHT VI SI BI LI TY)

846002 4" THERMOPLASTI C TRAFFI C STRI PE
(ENHANCED WET NI GHAT VI SI BI LI TY)

STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
SGFT 06 1 2,080.0
SOFT 07 1 30. 0
UNIT TOTAL SQFT 2 2,110. 0*
| TEM CODE 840665 TOTAL 2
SFT 03 2 1, 620.0
SOFT 04 1 54. 0
SOFT 06 4 6, 040. 0
SOFT 07 1 7.300.0
SOFT 08 1 50. 0
SOFT 09 5 4,420.0
SOFT 11 2 2, 020. 0
SOFT 12 2 2.520. 0
UNIT TOTAL SQFT 18 24, 024. 0*
| TEM CODE 840666 TOTAL 18
LF 11 1 80, 500. 0
UNIT TOTAL LF 1 80, 500. 0*
| TEM CODE 846000 TOTAL 1
LF o1 1 4,150.0
LF 03 7 620, 130. 0
LF 04 25 1, 763, 820. 0
LF 06 2 212, 900. 0
LF 07 1 59, 500. 0
LF 08 2 472, 200. 0
LF 11 14 327, 990. 0
LF 12 8 164, 980. 0
UNIT TOTAL LF 60 3, 625, 670. O*
| TEM CODE 846001 TOTAL 60

N

l_\
N RPNWONNAAN

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

. 5000
. 0000

. 5071

. 2407
. 0000
. 6165
. 2000
. 0000
. 5621
. 3668
. 7700

. 6821

. 3800
. 3800

. 0000
. 4970
. 5736
. 4893
. 4000
. 3940
. 6025
. 6221

. 5358

PAGE

ANOUNT
(TO $1/100)

5, 200.
90.

5, 290.
5, 290.

6, 870.

216.
15, 803.
16, 060.

500.
15, 744.
4, 781.
4, 460.

64, 435.
64, 435.

30, 590.
30, 590.
30, 590.

8, 300.
308, 175.
1, 011, 792.
104, 175.
23, 800.
186, 036.
197, 629.
102, 642.

1,942, 550.
1, 942, 550.

281

00
00

00~*
00*

00
00
50
00
00
50
00
40

40*
40*

00
00~*
00*

00
00
30
00
00
00
70
30

30*
30*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

846002

846003

846004

846005

846007

I TEM DESCRI PTI ON

4" THERMOPLASTI C TRAFFI C STRI PE
(ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 6- 1)

4" THERMOPLASTI C TRAFFI C STRI PE
( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 12-3)

4" THERMOPLASTI C TRAFFI C STRI PE
( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 17-7)

4" THERVOPLASTI C TRAFFI C STRI PE
( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 36- 12)

6" THERMOPLASTI C TRAFFI C STRI PE
(ENHANCED WET NI GHT VI SI BI LI TY)

STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON PAGE 282
CONTRACT | TEM COST DATA

UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)

LF 03 2 570.0 . 2895 165. 00

LF 04 2 1, 010. 0 . 7337 741. 00

LF 12 1 120. 0 3. 0000 360. 00

UNIT TOTAL LF 5 1, 700. O* . 7447 1, 266. 00*

| TEM CODE 846002 TOTAL 5 1, 266. 00*
LF 03 5 4,467.0 . 3134 1, 399. 85

LF 04 2 1, 760. 0 . 2642 465. 00

UNIT TOTAL LF 7 6, 227. O . 2995 1, 864. 85*

| TEM CODE 846003 TOTAL 7 1, 864. 85*
LF 03 3 1,530.0 . 4045 618. 90

LF 04 9 33,010. 0 . 5891 19, 445. 90

LF 11 9 15, 480. 0 . 5457 8, 447. 70

LF 12 6 28, 630. 0 . 5413 15, 498. 10

UNIT TOTAL LF 27 78, 650. 0* . 5596 44,010. 60*

| TEM CODE 846004 TOTAL 27 44, 010. 60*
LF 03 6 118, 300.0 . 3204 37, 904. 00

LF 04 12 119, 700. 0 . 6837 81, 841. 00

LF 06 1 115, 000. 0 . 3500 40, 250. 00

LF 07 1 33, 100. 0 . 3000 9, 930. 00

LF 11 4 144, 280.0 . 4709 67, 939. 00

LF 12 7 189, 120.0 . 3532 66, 800. 80

UNIT TOTAL LF 31 719, 500. O* . 4234 304, 664. 80*

| TEM CODE 846005 TOTAL 31 304, 664. 80*
LF o1 1 4,790.0 2. 2000 10, 538. 00

LF 02 1 18, 700. 0 1. 0000 18, 700. 00

LF 03 6 173, 695. 0 . 8366 145, 310. 00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

6" THERMOPLASTI C TRAFFI C STRI PE
(ENHANCED WET NI GHT VI SI Bl LI TY)

UNI T TOTAL
| TEM CODE 846007 TOTAL
846008 6" THERMOPLASTI C TRAFFI C STRI PE

(ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 8- 4)

UNI T TOTAL
| TEM CODE 846008 TOTAL

846009 8" THERMOPLASTI C TRAFFI C STRI PE
(ENHANCED WET NI GHT VI SI Bl LI TY)

UNI T TOTAL
| TEM CODE 846009 TOTAL
846010 8" THERMOPLASTI C TRAFFI C STRI PE

(ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 12- 3)

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
LF 04 10 1, 215, 960. 0
LF 06 2 219, 000. 0
LF 07 2 58, 620. 0
LF 08 7 1, 834,301.0
LF 10 2 64, 300. 0
LF 11 16 1,617, 910.0
LF 12 5 245, 358. 0
LF 52 5, 452, 634. O*
52
LF 03 1 270.0
LF 04 1 3,070.0
LF 11 1 54.0
LF 12 2 800. 0
LF 5 4,194. 0*
5
LF 02 1 1,290.0
LF 03 9 36, 730. 0
LF 04 29 194, 914.0
LF 06 2 1,930.0
LF 07 1 570. 0
LF 08 3 19, 006. 0
LF 10 2 11, 490. 0
LF 11 17 119, 400. 0
LF 12 12 56, 060. 0
LF 76 441, 390. 0
76
LF 03 4 5,830.0
LF 04 7 52, 680. 0
LF 07 1 1,280.0
LF 11 9 34, 360. 0
LF 12 7 19, 790. 0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI
PER UNI T
(TO $1/10, 0

CE
00)

. 8652
. 6498
. 6233
. 7633

. 0327

. 5874
. 6225

. 7290

. 6000
. 2500

10.

0000

. 5250

. 4505

B R RRRRRREN

. 6000
. 4388
. 5101
. 3109
. 8000
. 4347
. 5942
. 9819
. 0364

. 3028

. 8408

. 0945

. 8000
. 7704
. 8750

PAGE 283

ANOUNT
(TO $1/100)

1, 052, 080.
142, 300.
36, 540.
1, 400, 105.
66, 401.
950, 410.
152, 746.

3,975, 131.
3,975, 131.

162.
767.
540.
420.

1, 889.
1, 889.

3, 354.
52, 848.
294, 344,
2, 530.
1, 026.
27, 268.
18, 316.
117, 239.
58, 098.

575, 025.
575, 025.

4,901.
57, 660.
1, 024.
26, 470.
17, 316.

50
00
00
19
00
00
50

19*
19*

00
50

00
50*
50*

00
00

00
00

80
40
20

76*
76*

90
40
00
60
50



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

ITE]M | TEM DESCRI PTI ON
CODE
UNI T TOTAL
| TEM CODE 846010 TOTAL
846011 8" THERMOPLASTI C TRAFFI C STRI PE
(ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 36- 12)
UNI T TOTAL
| TEM CODE 846011 TOTAL

846012 THERMOPLASTI C CROSSWALK AND PAVEMENT
MARKI NG ( ENHANCED WET NI GHT VI SI Bl LI TY)

UNI T TOTAL
| TEM CCDE 846012 TOTAL
846020 REMOVE PAI NTED TRAFFI C STRI PE

UNI T TOTAL
| TEM CODE 846020 TOTAL
846025 REMOVE PAI NTED PAVEMENT MARKI NG

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
LF 28 113, 940. O*
28
LF 04 1 86, 700. 0
LF 12 5 71, 200. 0
LF 6 157, 900. O*
6
SFT 04 3 5, 160. 0
SOFT 06 1 1, 940.0
SOFT 12 4 14, 930. 0
SQFT 8 22, 030. 0*
8
LF 01 1 880. 0
LF 03 1 7,970.0
LF 04 2 8. 070.0
LF 05 1 8,510. 0
LF 06 5 560, 180. 0
LF 07 7 1,317, 430.0
LF 08 1 184, 000. 0
LF 09 5 138, 810. 0
LF 10 2 117, 900. 0
LF 11 13 673, 460. 0
LF 12 4 43, 820.0
LF 42 3, 061, 030. O*
42
SFT 02 1 82.0
SOFT 03 1 76.0
SOFT 04 2 68. 0
SOFT 06 1 340. 0
SOFT 07 1 7,300.0

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

N N U100

RPWOR~

. 9424

. 7900
. 7041

. 7513

. 6628
. 0000
. 7189

. 3120

. 3000
. 6000
. 0000
. 9000
. 2277
. 0737
. 1400
. 3633
. 3481
. 2234
. 6595

. 1773

. 5000
. 1000
. 5294
. 0700
. 0000

PAGE 284

ANOUNT
(TO $1/100)

107, 373.
107, 373.

68, 493.
50, 132.

118, 625.
118, 625.

44, 700.
9, 700.
40, 593.

94, 993.
94, 993.

1, 144.
4,782.
8, 070.
7, 659.
127, 550.
97, 042.
25, 760.
50, 423.
41, 046.
150, 471.
28, 899.

542, 848.
542, 848.

615.
83.
648.
1, 043.
7, 300.

40*
40*

00
00

00*
00*

00
00
00

00*
00*

00
00
00
00

90
00

00
80
00

10*
10*

00
60
00
80
00



CuC040 STATE OF CALI FORNI A -
CONTRACT | TEM COST DATA

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

REMOVE PAI NTED PAVEMENT NMARKI NG

UNI T TOTAL
| TEM CCDE 846025 TOTAL
846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE

UNI T TOTAL
| TEM CODE 846030 TOTAL
846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG

UNI' T TOTAL
| TEM CCDE 846035 TOTAL
846040 REMOVE CONTRAST TREATMENT

UNIT DI ST NO.

CODE

SQFT
SOFT
SQOFT
SQOFT

SQFT

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

SQFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SOFT
SQOFT
SQOFT
SOFT

SQFT

09
10
11
12

01
02
03
04
05
06
07
08
10
11
12

01
02
03
04
05
06
07
08
09
10
11
12

OF
PROJ.

RPREN

11
11

30
11
20
20
14
11
13
10

144
144

N

= n =
NROOOORROA

e
(BN

121
121

DEPARTMENT OF TRANSPORTATI ON

QUANTI TY
(TO 1/ 10
UNI T)

790.0
130.0
120.0
770.0

9, 676. 0*

19, 470.
183, 780.
24, 930.
512, 048.
935, 060.
713, 230.
947, 790.
1, 195, 397.
239, 570.
218, 200.
188, 640.

[elofeolololofolofolofe]

5,178, 115. 0*

2, 160.
5, 040.

63.
36, 665.
10, 685.
11, 000.
66, 840.
23, 277.
3, 750.
14, 242.
21, 560.
24, 920.

[eleololololofolofololole)

220, 202. 0*

P RPRNW

N PRPWRARRPNNERPRAOILWO

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

. 3696
. 0000
. 0000
. 1200

. 4050

. 8582
. 4855
. 3909
. 5289
. 2518
. 3185
. 3098
. 2230
. 2718
. 3813
. 4518

. 3258

. 1243
. 4673
. 0000
. 0309
. 2440
. 9163
. 0259
. 5875
. 0437
. 7909
. 7525
. 3412

. 4284

PAGE 285

ANOUNT
(TO $1/100)

2,662.
260.
120.
862.

13, 594.
13, 594.

36, 178.
89, 226.
34, 674.
270, 806.
235, 414.
227, 150.
293, 586.
266, 586.
65, 121.
83, 189.
85, 233.

1, 687, 165.
1, 687, 165.

11, 068.
17, 475.

315.
147, 794.
13, 292.
32, 078.
135, 408.
36, 951.
15, 164.
53, 989.
37, 783.
33, 423.

534, 743.
534, 743.

00
00
00
40

80*
80*

50
00
00
50
00

20
31

20
50

81*
81*

50

00
50
25
89
00
67
00
60
20
00

61*
61*



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

846040 REMOVE CONTRAST TREATMENT

UNI T TOTAL
| TEM CCDE 846040 TOTAL

846046 6" RUMBLE STRI P
(ASPHALT CONCRETE PAVEMENT)

UNI T TOTAL
| TEM CCDE 846046 TOTAL
846050 4" AUDI BLE TRAFFIC STRI PE SYSTEMS

UNI T TOTAL
| TEM CODE 846050 TOTAL

846051 12" RUMBLE STRI P
(ASPHALT CONCRETE PAVEMENT)

UNI T TOTAL
| TEM CCDE 846051 TOTAL

846052 12" RUMBLE STRIP
( CONCRETE PAVEMENT)

UNIT DI ST NO
OF
PROJ.

CODE

SQFT
SQFT

STA
STA
STA
STA
STA
STA

STA

LF
LF

STA
STA
STA
STA
STA
STA
STA
STA
STA
STA
STA

STA

06

04
05
08
09
10
11

10

01
02
03
04
05
06
07
08
09
10
11

PO CIOIN

20
20

N
~NONRROONUIOR

N~
© o

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

QUANTI TY
(TO 1/ 10

UNI T)

2,440.0
2, 440. 0*

3, 470.
973.
8, 120.
1, 850.
7, 000.
780.

OoOh~hOOCWOO

22,194, 3*

6,980.0
6, 980. 0*

49.
6, 556.
1, 055.
2,652,
4,584.
15, 726.
6, 030.
9, 021.

890.
6, 639.
5, 593.

58, 796. 0*

ONOOOOWOOOO

30.
32.
27.
41.
26.
13.

28.

78.
34.
31.
71.
42.
37.
11.
36.
39.
29.
25.

34.

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

. 0000
. 0000

0934
9057
0953
0000
5332
4000

3194

. 6500
. 6500

0000
4607
7422
7896
2339
6260
0000
5340
3569
1915
9217

1635

PAGE 286

ANOUNT
(TO $1/100)

7, 320.
7, 320.
7, 320.

104, 424.
32, 046.
220, 014.
75, 850.
185, 742.
10, 452.

628, 529.
628, 529.

11, 517.
11, 517.
11, 517.

3, 822.
225, 924.
33, 488.
190, 386.
193, 633.
591, 706.
66, 330.
329, 573.
35, 027.
193, 808.
144, 980.

2,008,679
2,008, 679

00
00~*
00*

00
90
00
00
80
00

70*
70*

00
00*
00*

00

00
00
90
00
00
44
60
20
00

64*
64*



CuC040 STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON

DATE 03/02/18 CONTRACT | TEM COST DATA
TIME 09:55 AM

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY
CODE CODE OF (TO 1/ 10
PROJ. UNI T)

846052 12" RUMBLE STRIP
( CONCRETE PAVEMENT)

STA 02 1 840.0
STA 03 1 10.0
STA 06 3 1,660.0
STA 07 1 90.0
STA 08 2 2,290.0
STA 10 1 130.0
STA 11 2 4,380.0
UNIT TOTAL STA 11 9, 400. 0*
| TEM CODE 846052 TOTAL 11
850101 PAVEMENT MARKER ( NON- REFLECTI VE)
EA 03 1 560. 0
EA 04 3 12,968.0
EA 05 2 555.0
EA 06 1 4,000.0
EA 07 2 42,040.0
EA 08 1 1,790.0
EA 11 3 33,670.0
EA 12 1 77.0
UNIT TOTAL EA 14 95, 660. 0*
| TEM CODE 850101 TOTAL 14
850111 PAVEMENT MARKER ( RETROREFLECTI VE)
EA 01 2 240.0
EA 02 1 1,600.0
EA 03 4 1,568.0
EA 04 4 9,284.0
EA 05 4 1,410.0
EA 06 3 16, 610.0
EA 07 2 30, 230.0
EA 08 2 1,930.0
EA 10 2 5,920.0
EA 11 5 26,102.0
EA 12 1 210.0
UNIT TOTAL EA 30 95, 104. 0*
| TEM CCDE 850111 TOTAL 30

850122 PAVEMENT NMARKER
( RETROREFLECTI VE- RECESSED)

AVERAGE PRI
PER UNI T
(TO $1/10, 0

75.
275.
90.
135.
145.
66.
78.

97.

P WRRPRRPRONM

w ~NNWANNOWAOO

CE
00)

0000
0000
8133
0000
3810
0000
1119

0513

. 7000
. 4491
. 1441
. 8000
. 3560
. 5000
. 0396
. 0000

. 4627

. 9167
. 0000
. 4216
. 7021
. 5177
. 3716
. 7104
. 0000
. 0380
. 9959
. 0000

. 0283

PAGE 287

ANOUNT
(TO $1/100)

63, 000.

2, 750.
150, 750.
12, 150.
332, 922.

8, 580.
342, 130.

912, 282.
912, 282.

2, 632.
31, 760.
3, 410.
7, 200.
57, 006.
2, 685.
35, 002.

231.

139, 926.
139, 926.

2, 620.
9, 600.
6, 933.
34, 370.
7, 780.
39, 393.
81, 934.
7, 720.
17, 985.
78, 198.
1, 470.

288, 003.
288, 003.

00
00
00
00
40
00
00

40*
40*

00
00

00
00

00
00

00*
00*

00

00
00
00
00
50
00
00
00
00

50*
50*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

850122

860090

860402

860604

860807

I TEM DESCRI PTI

PAVEMENT MARKER
( RETROREFLECTI VE- RECESSED)

ON

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 850122

MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

LI GHTI NG (CI TY STREET)

FLASH NG BEACON SYSTEM

| NDUCTI VE LOOP DETECTOR (LS)

UNI'T
| TEM CCDE 860090

UNI' T
| TEM CCDE 860402

UNIT
| TEM CCDE 860604

UNIT
| TEM CCDE 860807

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO. QUANTI TY
CODE oF (TO 1/ 10
PROJ. UNIT)
EA 02 3 8,510.0
EA 03 2 3.610.0
EA 07 1 1,590.0
EA 08 1 340.0
EA 7 14, 050. 0
7
LS 02 2
LS 05 2
LS 06 3
LS 07 2
LS 08 6
LS 10 2
LS 17
17
LS 04 1
LS 1
1
Ls 11 1
LS 1
1
LS 04 1
LS 11 1
LS 2
2

AVERAGE PRI CE
PER UNI T
(TO $1/ 10, 000)

7.2183
10. 6579
5. 6000
10. 5000

7.9983

PAGE

ANOUNT
(TO $1/100)

61, 427.
38, 475.
8, 904.
3, 570.
112, 376.

112, 376.

3, 500.
16, 000.
7, 000.
3, 760.
41, 982.
2, 000.
74, 243.

74, 243.

100, 000.
100, 000.
100, 000.

44, 000.
44, 000.
44, 000.

68, 000.
40, 000.

108, 000.
108, 000.

288

50
00
00
00
50*

50*

00
00
85
00
99
00
84

84*

00
00
00*

00
00
00*

00
00

00
00*



CuC040

STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

869050

870009

870111

870112

870136

I TEM DESCRI PTI ON

GUARD PCGST

UNI T TOTAL
| TEM CCDE 869050 TOTAL

MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

UNI T TOTAL
| TEM CODE 870009 TOTAL
| NDUCTI VE LOOP DETECTOR ( EA)

UNI T TOTAL
| TEM CCDE 870111 TOTAL
I NDUCTI VE LOOP DETECTCOR (LS)

UNI T TOTAL
| TEM CCDE 870112 TOTAL
ELECTRI C SERVI CE FOR | RRI GATI ON

UNIT DI ST NO.

CODE

T g

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS

T Z¥

LS
LS
LS
LS

LS

11

01
02
03
04
05
06
07
08
09
10
11
12

07
08

03
04
07
11

OF
PROJ.

10
13
24
28
15

20

137
137

w W PN

(o)) (o)) NFENPFP

QUANTI TY AVERAGE PRI CE AVOUNT
(TO 1/ 10 PER UNI T (TO $1/100)
UNI T) (TO $1/ 10, 000)

1.0 800. 0000 800.
1.0* 800. 0000 800.
800.

6, 700.
32, 800.
20, 600.
53, 064.
10, 595.
54, 486.
80, 862.
16, 891.
17, 950.

164, 137.

8, 954.

13, 377.

480, 417.
480, 417.

113.0 343. 2301 38, 785.
15.0 597. 9000 8, 968.

128. 0* 373.0742 47, 753.
47, 753.

49, 518.
103, 250.
22,719.
179, 208.

354, 695.
354, 695.

DEPARTMENT OF TRANSPORTATI ON PAGE 289
CONTRACT | TEM COST DATA

00
00~*
00*

00
00
00
00
00
97
46
26
00
00
00
00

69
69*

00
50

50*
50*

00
00
00
23

23
23*



CuC040
DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

870136 ELECTRI C SERVI CE FOR | RRI GATI ON

870200 LI GHTI NG SYSTEM

870300 SIGN | LLUM NATI ON SYSTEM

870400 SIGNAL AND LI GHTI NG SYSTEM

870510 RAMP NMETERI NG SYSTEM

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 870136

UNI'T
| TEM CCDE 870200

UNIT
| TEM CCDE 870300

UNIT
| TEM CCDE 870400

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

UNIT DI ST NO.
CODE

LS
LS
LS

LS

LS
LS
LS
LS

LS

LS
LS

LS

LS
LS
LS
LS
LS
LS

LS

LS
LS
LS

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

03
04
07

02
06
08
11

02
06

03
04
06
07
08
09

03
04
06

OF
PROJ.

W 0 RPRRPRWRRE A DN WL © © RPNUR o O RPwR

NN

QUANTI TY
(TO 1/ 10
UNI T)

AVERAGE PRI CE
PER UNI' T

(TO $1/ 10, 000)

PAGE

AMOUNT

(TO $1/100)

13, 400.
128, 200.
51, 000.

192, 600.
192, 600.

73, 342.
765, 429.
631, 260.
270, 000.

740, 031.
740, 031.

23, 991.
52, 812.

76, 803.
76, 803.

440, 591.
905, 326.
866, 590.
158, 000.
641, 736.
210, 300.

222, 543.
222, 543.

, 024, 000.
589, 688.
169, 600.

290

00
00
00

00
00*

00
95
00
00

95
95*

00
54

54
54*

10
00
62
00
00
00

72
72*

00
75
00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE

RAMP METERI NG SYSTEM

UNI T TOTAL
| TEM CCDE 870510 TOTAL
870600 TRAFFI C MONI TORI NG STATI ON SYSTEM

UNI T TOTAL
| TEM CCDE 870600 TOTAL
870700 FLASHI NG BEACON SYSTEM

UNI T TOTAL
| TEM CCDE 870700 TOTAL
871200 CHANGEABLE MESSAGE SI GN SYSTEM

UNI T TOTAL
| TEM CCDE 871200 TOTAL
872000 TEMPORARY LI GHTI NG SYSTEM

UNI T TOTAL

UNIT DI ST NO
CODE

LS
LS

LS
LS
LS
LS
LS
LS
LS
LS

LS

LS
LS

LS
LS
LS
LS

LS

LS
LS

LS

10

01
02
03
04
05
06
08
11

07

04
06
08
10

04
07

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

OF

PROJ.

l_\
PNWWEFENNE

NN
(62

(e} (o] PFRPWE

NN

AVERAGE PRI CE
(TO $1/ 10, 000)

PAGE 291

ANOUNT
(TO $1/100)

1, 660, 800.
5, 444, 088.
5, 444, 088.

48, 000.
126, 636.
58, 050.
360, 000.
212, 769.
1, 627, 998.
209, 277.
35, 000.

2,677, 730.
2,677, 730.

50, 000.
50, 000.
50, 000.

127, 408.
104, 400.
414, 960.

64, 500.
711, 268.

711, 268.

114, 705.
460, 000.

574, 705.

00
75
75*

00
00
00
00
00
67
00
00

67
67*

00
00
00*

00
00
00
00
00

00~*

00
00

00



CuC040 STATE OF CALI FORNI A -

DATE 03/02/18
TIME 09:55 AM

| TEM I TEM DESCRI PTI ON
CODE
| TEM CODE 872000 TOTAL
872130 MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM

UNI T TOTAL
| TEM CCDE 872130 TOTAL
872140 REMOVI NG EXI STI NG ELECTRI CAL SYSTEM

UNI T TOTAL
| TEM CCDE 872140 TOTAL
994650 BU LDI NG WORK

UNI T TOTAL
| TEM CODE 994650 TOTAL

DEPARTMENT OF TRANSPORTATI ON
CONTRACT | TEM COST DATA

UNIT DI ST NO QUANTI TY AVERAGE PRI CE
CODE OF (TO 1/ 10 PER UNI T
PROJ. UNI T) (TO $1/ 10, 000)
4
LS o1 3
LS 02 4
LS 03 13
LS 04 29
LS 05 9
LS 06 26
LS 07 20
LS 08 13
LS 09 4
LS 10 11
LS 11 13
LS 12 17
LS 162
162
LS 06 6
LS 07 2
LS 08 3
LS 09 1
LS 10 2
Ls 11 1
LS 12 1
LS 16
16
LS 02 1
LS 03 3
LS 04 3
LS 06 2
LS 08 3
LS 10 1
Ls 11 1
LS 14
14

PAGE 292

AMOUNT

(TO $1/100)

574, 705.

111, 800.

1, 094, 329.
2,260, 004.
15, 445, 235.
926, 402.
12,727, 745.
8, 451, 907.
3, 068, 837.
464, 000.

1, 446, 625.
6, 964, 246.
5, 440, 046.

58, 401, 178.
58, 401, 178.

28, 262.
21, 925.
248, 658.
200.

58, 000.
3, 000.
94, 251.

454, 297.
454, 297.

3, 095, 500.
4,481, 098.
13, 910, 000.
3, 906, 119.
15, 623, 206.

360, 000.
6, 410, 222.

47,786, 145.
47,786, 145.

00*

00
00
50

00
85
57
10
00
00
00
00

02
02*

83
00
45
00
00
00
00

28
28*

00
50
00
00
41
00
00

91
91*



CuC040

DATE 03/02/18
TIME 09:55 AM

| TEM
CODE

I TEM DESCRI PTI ON

995100 WATER METER CHARGES

995200

999990

999991

| RRI GATI ON WATER SERVI CE CHARGES

MOBI LI ZATI ON

MOBI LI ZATI ON ( MARI NE ACCESS)

STATE OF CALI FORNI A -

UNI'T
| TEM CCDE 995100

UNI'T
| TEM CCDE 995200

UNIT
| TEM CCDE 999990

UNIT
| TEM CCDE 999991

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

TOTAL
TOTAL

DEPARTMENT OF TRANSPORTATI ON PAGE 293
CONTRACT | TEM COST DATA
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CuC040 STATE OF CALI FORNI A - DEPARTMENT OF TRANSPORTATI ON PAGE 294
DATE 03/02/18 CONTRACT | TEM COST DATA
TIME 09:55 AM

IT]M | TEM DESCRI PTI ON UNIT DI ST NO QUANTI TY AVERAGE PRI CE AVOUNT
CODE CODE OF (TO 1/ 10 PER UNI T (TO $1/100)
PROJ. UNI T) (TO $1/ 10, 000)
SUB- TOTAL | TEMS 07-END 18, 141 1, 807, 939, 079. 58

FI NAL TOTAL 18, 141 1, 807, 939, 079. 58



APPENDIX A

Conversion Factors From English Units to Sl Units

Unit Abbr. Multiply: Unit Abbr.
Acre ACRE 0.4046856 Hectare HA
Calendar Day CDAY 1 Calendar Day CDAY
Cubic Foot CF 0.02831685 Cubic Meter M3
Cubic Yard CY 0.7645549 Cubic Meter M3
Each EA 1 Each EA
Gallon GAL 3.785412 Liter L
Hour HR 1 Hour H
Pound LB 0.4535924 Kilogram KG
Linear Foot LF 0.3048 Meter M
Lane Mile LNMI 1.609344 Lane Kilometer LNKM
Lump Sum LS 1 Lump Sum LS
Thousand Foot MFBM 2.359737 Cubic Meter M3
Board Measure
Mile Ml 1.609344 Kilometer KM
Square Foot SQFT 0.09290304 Square Meter M2
Square Yard SQYD 0.8361274 Square Meter M2
Station (100 Ft) STA 0.3048 Station (100 m) STA
Tablet TAB 1 Tablet TAB
Ton TON 0.9071847 Tonne (1000 kg) TONN
Track Foot TF 1 Track Foot TF
Working Day WDAY 1 Working Day WDAY
APPENDIX B
Conversion Factors From Sl Units to English Units
Unit Abbr. Multiply: Unit Abbr.
Hectare HA 2.471054 Acre ACRE
Calendar Day CDAY 1 Calendar Day CDAY
Cubic Meter M3 35.31467 Cubic Foot CF
Cubic Meter M3 1.307951 Cubic Yard CY
Each EA 1 Each EA
Liter L 0.2641720 Gallon GAL
Hour H 1 Hour HR
Kilogram KG 2.204623 Pound LB
Meter M 3.280840 Linear Foot LF
Lane Kilometer LNKM 0.6213712 Lane Mile LNMI
Lump Sum LS 1 Lump Sum LS
Cubic Meter M3 0.4237760 Thousand Foot Board MFBM
Measure
Kilometer KM 0.6213712 Mile Ml
Square Meter M2 10.76391 Square Foot SQFT
Square Meter M2 1.195990 Square Yard SQYD
Station (100 m) STA 3.280840 Station (100 Ft) STA
Tablet TAB 1 Tablet TAB
Tonne (1000 kg) TONN 1.102312 Ton TON
Track Foot TF 1 Track Foot TF
Working Day WDAY 1 Working Day WDAY
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